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Required Central Contractor Registration (CCR)

This solicitation incorporates DFARS Clause 252.204-7004, Required Central
Contractor Registration.  In accordance with this clause, you must be registered in the
Department of Defense (DoD) CCR database in order to be eligible for contract award. 
If you intend to submit an offer for this procurement and are not already registered, you
are urged to do so immediately via the Internet.  The DOD CCR World Wide Web home
page address is:  http://www.ccr2000.com.  The Defense Logistics Services Center also
has a CCR web site at http://www.ccr.dlsc.dla.mil/ which includes an instructional
guide.

A "Data Universal Numbering System" (DUNS) number is a mandatory data element for
registering.  If you do not have a DUNS number, contact Dun and Bradstreet to obtain
one at no charge.  An offeror within the United States may call l-800-333-0505.  More
information about the DUNS number is available from Dun and Bradstreet's Internet
home page at http://www.dnb.com/. 

A "Commercial and Government Entity" (CAGE) code is another mandatory data
element for being registered in the CCR.  However, if registration forms from USA
companies are submitted without the CAGE code, one will be assigned as part of the
Central Contractor Registration process.

DoD has established a goal of registering an applicant in the CCR database within 48
hours after receipt of a complete and accurate application via the Internet.  However,
registration of an applicant through a method other than the Internet may take up to 30
days.

Your prompt attention to this matter is vital.  Offerors that are not registered should
consider applying for registration immediately upon receipt of this solicitation.
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USAPA V1.00 

INFORMATION TO OFFERORS OR QUOTERS
SECTION A - COVER SHEET

1.  SOLICITATION NUMBER

DACW05-00-B-0009

2.  (X one)

 
 

a.  INVITATION FOR BID (IFB)
b.  REQUEST FOR PROPOSAL (RFP)
c.  REQUEST FOR QUOTATION (RFQ)

INSTRUCTIONS
NOTE:  The provision entitled "Required Central Contractor Registration" is applicable to most solicitations.

1.  If you are not submitting a response, complete the information in Blocks 9 through 11 and return to the issuing office in Block 4
unless a different return address is indicated in Block 7.

2.  Responses must set forth full, accurate, and complete information as required by this solicitation (including attachments).  "Fill-ins"
are provided on Standard Form 18, Standard Form 33, and other solicitation documents.  Examine the entire solicitation carefully.  The
penalty for making false statements is prescribed in 18 U.S.C. 1001.

3.  Responses must be plainly marked with the Solicitation Number and the date and local time set forth for bid opening or receipt of
proposals in the solicitation document.

4.  Information regarding the timeliness of response is addressed in the provision of this solicitation entitled either "Late Submission,
Modification and Withdrawal of Bid" or "Instructions to Offerors - Competitive Acquisitions".

4.  ISSUING OFFICE (Complete mailing address,
     including ZIP Code)
U.S. ARMY ENGINEER DISTRICT,
SACRAMENTO
ATTN:  CONTRACTING DIV, PLAN ROOM
1325 J STREET
SACRAMENTO, CA  95814-2922

5.  ITEMS TO BE PURCHASED (Brief description)

SEE SF-1442, BLOCK 10.

TYPE OF CONTRACT:  SEE SECTION 00100, FAR CLAUSE 52.216-1

6.  PROCUREMENT INFORMATION (X and complete as applicable)
a.  THIS PROCUREMENT IS UNRESTRICTED

b.  THIS PROCUREMENT IS % SET-ASIDE FOR SMALL BUSINESS.  THE APPLICABLE SIC CODE IS:

7.  ADDITIONAL INFORMATION
COMPLETE DETAILS FOR PROPER SUBMISSION OF  BID/PROPOSALS ARE FOUND IN SECTIONS 00100, 00600 AND
ATTACHMENTS.  REMINDER:  ACKNOWLEDGE ALL AMENDMENTS (FILL IN BACK PAGE OF SF-1442 OR RETURN
SIGNED COPY OF SF-30).  IF ANY OF THE AMENDMENTS FURNISHED AMENDED PAGES WHICH ARE PART OF THE 
BID/PROPOSAL, THE AMENDED PAGES MUST BE USED IN THE BID/PROPOSAL.

8. POINT OF CONTACT FOR INFORMATION
a.  NAME (Last, First, Middle Initial)
               SEE SECTION 00100

b.  ADDRESS (Include Zip Code)

   SEE BLOCK 4 ABOVEc.  TELEPHONE NUMBER (Include
     Area Code and Extension) 

SEE SECTION 00100

DD FORM 1707, FEB 1999 (EG) PREVIOUS EDITION IS OBSOLETE.

Form Approved
OMB No. 9000-0002
Expires Sep 30, 2000

3.  DATE/TIME RESPONSE DUE

SEE SF-1442, BLOCK 13A

c.  THIS PROCUREMENT IS % SET-ASIDE FOR HUB ZONE CONCERNS.  THE APPLICABLE SIC CODE IS:

d.  THIS PROCUREMENT IS RESTRICTED TO FIRMS ELIGIBLE UNDER SECTION 8(a) OF THE SMALL BUSINESS ACT.

d.  E-MAIL ADDRESS

SEE SECTION 00100

9.  REASONS FOR NO RESPONSE (X all that apply)
a.  CANNOT COMPLY WITH SPECIFICATIONS

b.  UNABLE TO IDENTIFY THE ITEM(S)

c.  CANNOT MEET DELIVERY REQUIREMENT

d.  DO NOT REGULARLY MANUFACTURE OR SELL THE TYPE OF ITEMS INVOLVED

e.  OTHER (Specify)

10. MAILING LIST INFORMATION (X one)
       WE DO DO NOT DESIRE TO BE RETAINED ON THE MAILING LIST FOR FUTURE PROCUREMENT OF THE TYPE INVOLVED.

11a. COMPANY NAME b. ADDRESS (Include Zip Code)

c.  ACTION OFFICER

(1) TYPED OR PRINTED NAME (Last, First, Middle Initial) (2) TITLE

(3) SIGNATURE (4) DATE SIGNED
     (YYYYMMDD)

The public reporting burden for this collection of information is estimated to average 35 minutes per response, including the time for reviewing instructions, searching existing data
sources, gathering and maintaining the data needed, and completing and reviewing the collection of information.  Send comments regarding this burden estimate or any other aspect of this
collection of information, including suggestions for reducing the burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports
(9000-0002), 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA  22202-4302.  Respondents should be aware that notwithstanding any other provision of law, no person shall be
subject to any penalty for failing to comply with a collection of information if it does not display a currently valid OMB control number.
PLEASE DO NOT RETURN YOUR  FORM TO THE ABOVE ADDRESS.  RETURN COMPLETED FORM TO THE ADDRESS IN BLOCK 4
BELOW.
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SOLICITATION NUMBER
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DD FORM 1707 (BACK), FEB 1999 USAPA V1.00 
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IDIQ MAINTENANCE DREDGING
SACRAMENTO AND STOCKTON DWSC, CA

Specification No.   1157

Description:  This is an Indefinite Delivery, Indefinite Quantity contract.  Work includes mobilization, demobilization, dredging, operation and maintenance of
 upland dredge disposal area(s) and water quality monitoring along the Stockton and Sacramento Deep Water ship channels.

Yearly Value Base Year:    Minimum Guaranteed Amount - $60,000 - NTE $3,000,000
                   Option Year 1:  Minimum Guaranteed Amount - $30,000 - NTE $3,000,000
                   Option Year 2:  Minimum Guaranteed Amount - $30,000 - NTE $3,000,000

X

DACW05

CORPS OF ENGINEERS, SACRAMENTO
1325 J STREET

SACRAMENTO, CA  95814-2922

Rick Vredenburg (915) 557-5234

NOTE: In sealed bid solicitations "offer" and "offeror" mean "bid" and "bidder".

(Title, identifying no., date):10. THE GOVERNMENT REQUIRES PERFORMANCE OF THE WORK DESCRIBED IN THESE DOCUMENTS

(Construction, Alteration, or Repair)

IMPORTANT - The "offer" section on the reverse must be fully completed by offeror.

NEGOTIATED
01-Jun-2000

(RFP)

(IFB)DACW05-00-B-0009

SOLICITATION, OFFER,

CALL:

1 OF 171

DEPARTMENT OF THE ARMY

B. TELEPHONE NO. (Include area code)     (NO COLLECT CALLS)

(If Other Than Item 7)

5. REQUISITION/PURCHASE REQUEST NO.

W62N6M00825701

See Item 7

AND AWARD

1. SOLICITATION NO. 2. TYPE OF SOLICITATION

SEALED BID

3. DATE ISSUED PAGE OF PAGES

4. CONTRACT NO. 6. PROJECT NO.

7. ISSUED BY CODE 8. ADDRESS OFFER TO CODE

9. FOR INFORMATION A. NAME

SOLICITATION

NSN 7540-01-155-3212 1442-101 STANDARD FORM 1442 (REV. 4-85)
Prescribed by

11. The Contractor shall begin performance within _______1 calendar days and complete it within ________365 calendar days after receiving

award, X notice to proceed. This performance period is X mandatory, negotiable. (See _________________________52.211-4582 .)

12 A. THE CONTRACTOR MUST FURNISH ANY REQUIRED PERFORMANCE AND PAYMENT BONDS?
(If "YES," indicate within how many calendar days after award in Item 12B.)

12B. CALENDAR DAYS

X YES NO
1

13. ADDITIONAL SOLICITATION REQUIREMENTS:

A.  Sealed offers in original and __________0 copies to perform the work required are due at the place specified in Item 8 by ___________13:00:00

local time ______________7/6/00
(hour)

(date). If this is a sealed bid solicitation, offers must be publicly opened at that time. Sealed envelopes containing offers

shall be marked to show the offeror's name and address, the solicitation number, and the date and time offers are due.

B.  An offer guarantee X is, is not required.

C.  All offers are subject to the (1) work requirements, and (2) other provisions and clauses incorporated in the solicitation in full text or by reference.

D.  Offers providing less than _______60 calendar days for Government acceptance after the date offers are due will not be considered and will be rejected.
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document and return _______ copies to issuing office.)

24. SUBMIT INVOICES TO ADDRESS SHOWN IN

CONTRACTING OFFICER WILL COMPLETE ITEM 28 OR 29 AS APPLICABLE

OFFER (Must be fully completed by offeror)

15. TELEPHONE NO. (Include area code)

16. REMITTANCE ADDRESS (Include only if different than Item 14)

FACILITY CODE

(Insert any number equal to or greater than

AMENDMENT NO.

DATE

20B. SIGNATURE 20C. OFFER DATE

(To be completed by Government)

41 U.S.C. 253(c)

CODE 27. PAYMENT WILL BE MADE BY CODE

ITEM 25. OTHER THAN FULL AND OPEN COMPETITION PURSUANT TO

10 U.S.C. 2304(c)

Contractor agrees

31A. NAME OF CONTRACTING OFFICER (Type or print)

30C. DATE 31B. UNITED STATES OF AMERICA 31C. AWARD DATE

BY

(Type or print)

SOLICITATION, OFFER, AND AWARD  (Continued)
(Construction, Alteration, or Repair)

(Include ZIP Code)

19. ACKNOWLEDGMENT OF AMENDMENTS
(The offeror acknowledges receipt of amendments to the solicitation -- give number and date of each)

AWARD

23. ACCOUNTING AND APPROPRIATION DATA

AMOUNTS SEE SCHEDULE OF PRICES

(Type or print)

14. NAME AND ADDRESS OF OFFEROR

CODE

17. The offeror agrees to perform the work required at the prices specified below in strict accordance with the terms of this solicitation, if this offer is
accepted by the Government in writing within ________  calendar days after the date offers are due.

the minimum requirements stated in Item 13D.  Failure to insert any number means the offeror accepts the minimum in Item 13D.)

18. The offeror agrees to furnish any required performance and payment bonds.

20A. NAME AND TITLE OF PERSON AUTHORIZED TO SIGN
OFFER

21. ITEMS ACCEPTED:

22. AMOUNT

(4 copies unless otherwise specified)

26. ADMINISTERED BY

30A. NAME AND TITLE OF CONTRACTOR OR PERSON AUTHORIZED
TO SIGN

30B. SIGNATURE

to furnish and deliver all items or perform all work, requisitions identified

on this form and any continuation sheets for the consideration stated in this

contract.  The rights and obligations of the parties to this contract shall be
governed by (a) this contract award, (b) the solicitation, and (c) the clauses,

representations, certifications, and specifications or incorporated by refer-

ence in or attached to this contract.

Your offer on this solicitation, is hereby accepted as to the items listed. This award con-

summates the contract, which consists of (a) the Government solicitation and

your offer, and (b) this contract award. No further contractual document is

necessary.

28. NEGOTIATED AGREEMENT (Contractor is required to sign this (Contractor is not required to sign this document.)29. AWARD



DACW05-00-B-0009
Page 3 of 171

CONTINUATION OF STANDARD FORM 1442

BLOCK 20D:

(1)  IF THE OFFEROR IS A JOINT VENTURE, EACH PARTICIPANT IN THE JOINT VENTURE
MUST COMPLETE THE FOLLOWING:

______________________  __________________  ____________________
     Company Name            Signature           Title

______________________  __________________  ____________________
     Company Name            Signature           Title

______________________  __________________  ____________________
     Company Name            Signature           Title

NOTE:  If a corporation is participating as a member of a Joint Venture, the
certificate below must also be completed and signed.

CORPORATION AUTHORIZATION TO PARTICIPATE IN JOINT VENTURE CERTIFICATE

I, _______________________, certify that I am the Secretary of the
corporation
          (name)
named as a participant in a Joint Venture on this offer; that
_____________________, who signed said offer on behalf of the corporation,
was
        (name)
then ______________________ of said corporation; that the signature thereto
is
          (title)
genuine; that said contract was duly signed, sealed and attested for and in
behalf of said corporation by authority of its governing body; and that the
corporation is authorized to participate in the Joint Venture on this offer.

       ______________________________
                                         (Name of Corporation)

 ______________________________
                                              (Secretary)

(2)  IF THE OFFEROR IS A PARTNERSHIP, LIST FULL NAME OF ALL PARTNERS BELOW.
SIGNATURES BY ALL PARTNERS HERE SIGNIFY THAT THE INDIVIDUAL WHO SIGNED THE
OFFER IN BLOCK 20B HAS THE AUTHORITY TO BIND THE PARTNERSHIP.

______________________________             ______________________________
        Name                                 Signature

______________________________             ______________________________
        Name                                  Signature

______________________________             ______________________________
        Name                                  Signature

(3)  IF THE OFFEROR IS A CORPORATION, THE OFFER SHALL BE SIGNED IN THE
CORPORATE NAME FOLLOWED BY THE WORD "BY" AND THE SIGNATURE OF THE PERSON
AUTHORIZED TO SIGN THE OFFER IN BLOCK 20B.  PROVIDE PROOF THAT THE PERSON
SIGNING FOR THE CORPORATION HAS THE AUTHORITY TO BIND THE CORPORATION BY
COMPLETING THE FOLLOWING CERTIFICATE:
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CONTINUATION OF STANDARD FORM 1442

CORPORATION AUTHORIZATION CERTIFICATE

I, ___________________________________, certify that I am the Secretary of
the
                  (name)
corporation named as offeror in the within offer; that
______________________,
                                                                (name)
who signed said offer on behalf of the corporation, was then

_____________________________________ of said corporation, that the signature
               (title)
thereto is genuine; that said contract was duly signed, sealed and attested
for in behalf of said corporation by authority of its governing body.

                                     ____________________________________
                                       (Name of Corporation)

                                     ____________________________________
                                             (Secretary)

(4)  IF THE OFFEROR IS AN INDIVIDUAL DOING BUSINESS AS A FIRM, THE OFFER
SHALL BE SIGNED BY THAT INDIVIDUAL IN BLOCK 20B FOLLOWED BY THE WORDS "AN
INDIVIDUAL DOING BUSINESS AS _____________________________________ (INSERT
NAME OF FIRM).

(5)  WHEN AN AGENT SIGNS THE OFFER, PROVIDE PROOF OF THE AGENT'S AUTHORITY TO
BIND THE PRINCIPAL.
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PRICING SCHEDULE

BASE YEAR – FROM DATE OF AWARD TO 31 MAY 2001

CONTRACTOR SHALL FURNISH ALL PLANT, LABOR, MATERIAL, EQUIPMENT, ETC.
NECESSARY TO PERFORM ALL WORK IN STRICT ACCORDANCE WITH THE TERMS AND
CONDITIONS SET FORTH IN THE CONTRACT TO INCLUDE ALL ATTACHMENTS THERETO.
PRICING SCHEDULE UNIT PRICES WILL BE ADJUSTED WITH DEFLATING FACTOR FORMULA
SHOWN BELOW AND IN SECTION 00100, PARAGRAPH, EVALUATION FOR AWARD, TO
DETERMINE LOW BID.

LINE                                   ESTIMATED    UNIT OF         UNIT
ITEM NO.    DESCRIPTION                QUANTITY     MEASURE         PRICE
0001 IDIQ Maintenance Dredging

0001AA Mobilization 1 LS $_______

0001AB Incremental Mobilization
Between Disposal Sites or

 Dredging Reaches 1* 0.1 mile $_______

0002 Dredging, Disposal, and
Water Quality Monitoring
with a pumping/1-way     

           transit distance and dredge
material consisting of:

Unclassified dredge material with a depth of cut less than or equal to 2.0 ft

0002AA pumping less than 5,000' 1* CY $_______

0002AB pumping between 5,000'
and less than 10,000' 1* CY $_______

0002AC pumping between 10,000'
and less than 15,000' 1* CY $_______

Unclassified dredge material with a depth of cut greater than 2.0 ft

0002AD pumping less than 5,000’ 1* CY $_______

0002AE pumping between 5,000'
and less than 10,000'     1* CY $_______

0002AF pumping between 10,000'
and less than 15,000' 1* CY $_______

Classified dredge material (sand) with a depth of cut less than or equal to 2.0
ft

0002AG pumping less than 5,000' 1* CY $_______

0002AH pumping between 5,000'
and less than 10,000' 1* CY $_______

0002AJ pumping between 10,000'
and less than 15,000' 1* CY $_______
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Classified dredge material (sand) with a depth of cut greater than 2.0 ft

0002AK pumping less than 5,000’ 1* CY $_______

0002AL pumping between 5,000'
and less than 10,000' 1* CY $_______

0002AM pumping between 10,000'
and less than 15,000' 1* CY $_______

0003 Disposal Sites

0003AA Prep of Class I Disposal
Sites 1* Ea $_______

0003AB Prep of Class II Disposal
Sites 1* Ea $_______

0003AC Disposal site return water
pumping (for sites that
require return water pumping) 1* hour $_______

0004 Demobilization 1 LS $_______

              SUBTOTAL BID EVALUATION PRICE (##)  $_______________
                      (BASE YEAR)

NOTE—Material classification is based upon the shoaled area’s geographic
location

*  THE ACTUAL DREDGE QUANTITY CAN VARY BETWEEN 0 AND 600,000 CY FOR THE
DREDGING YEAR. THE ACTUAL INCREMENTAL MOBILIZATION BETWEEN DISPOSAL SITES CAN
VARY BETWEEN 500 FEET AND 50 MILES. THE NUMBER OF DISPOSAL SITES REQUIRING
PREPARATION CAN VARY BETWEEN 1 AND 10 SITES.

(##) BID EVALUATION PRICE.  THE BIDDER WILL COMBINE THE ABOVE UNIT PRICES IN
ACCORDANCE WITH THE FOLLOWING FORMULA (SEE SECTION 00100) FOR THE PURPOSES OF
EVALUATING THE LOW BID:

Bid Evaluation Price Base Year = [(Line item 0001AA x 0.000023) + (line item
0001AB x 0.0114) + (the sum of line items 0002AA thru 0002AM) + (line item
0003AA x 0.000046) + (line item 0003AB x 0.000046) + (line item 0003AC x
0.0027) + (line item 0004 x 0.000023)]
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PRICING SCHEDULE

OPTION YEAR 1 – FROM 1 JUNE 2001 TO 31 MAY 2002

CONTRACTOR SHALL FURNISH ALL PLANT, LABOR, MATERIAL, EQUIPMENT, ETC.
NECESSARY TO PERFORM ALL WORK IN STRICT ACCORDANCE WITH THE TERMS AND
CONDITIONS SET FORTH IN THE CONTRACT TO INCLUDE ALL ATTACHMENTS THERETO.
PRICING SCHEDULE UNIT PRICES WILL BE ADJUSTED WITH DEFLATING FACTOR FORMULA
SHOWN BELOW AND IN SECTION 00100, PARAGRAPH, EVALUATION FOR AWARD, TO
DETERMINE LOW BID.

LINE                                   ESTIMATED    UNIT OF         UNIT
ITEM NO.    DESCRIPTION                QUANTITY     MEASURE         PRICE
1001 IDIQ Maintenance Dredging

1001AA Mobilization 1 LS $_______

1001AB Incremental Mobilization
Between Disposal Sites or

 Dredging Reaches 1* 0.1 mile $_______

1002 Dredging, Disposal, and
Water Quality Monitoring
with a pumping/1-way     

           transit distance and dredge
material consisting of:

Unclassified dredge material with a depth of cut less than or equal to 2.0 ft

1002AA pumping less than 5,000' 1* CY $_______

1002AB pumping between 5,000'
and less than 10,000' 1* CY $_______

1002AC pumping between 10,000'
and less than 15,000' 1* CY $_______

Unclassified dredge material with a depth of cut greater than 2.0 ft

1002AD pumping less than 5,000’ 1* CY $_______

1002AE pumping between 5,000'
and less than 10,000'     1* CY $_______

1002AF pumping between 10,000'
and less than 15,000' 1* CY $_______

Classified dredge material (sand) with a depth of cut less than or equal to 2.0
ft

1002AG pumping less than 5,000' 1* CY $_______

1002AH pumping between 5,000'
and less than 10,000' 1* CY $_______

1002AJ pumping between 10,000'
and less than 15,000' 1* CY $_______



DACW05-00-B-0009
Page 8 of 171

Classified dredge material (sand) with a depth of cut greater than 2.0 ft

1002AK pumping less than 5,000’ 1* CY $_______

1002AL pumping between 5,000'
and less than 10,000' 1* CY $_______

1002AM pumping between 10,000'
and less than 15,000' 1* CY $_______

1003 Disposal Sites

1003AA Prep of Class I Disposal
Sites 1* Ea $_______

1003AB Prep of Class II Disposal
Sites 1* Ea $_______

1003AC Disposal site return water
pumping (for sites that
require return water pumping) 1* hour $_______

1004 Demobilization 1 LS $_______

             SUBTOTAL BID EVALUATION PRICE (##)  $_______________
   (OPTION YEAR 1)

NOTE—Material classification is based upon the shoaled area’s geographic
location

*  THE ACTUAL DREDGE QUANTITY CAN VARY BETWEEN 0 AND 600,000 CY FOR THE
DREDGING YEAR. THE ACTUAL INCREMENTAL MOBILIZATION BETWEEN DISPOSAL SITES CAN
VARY BETWEEN 500 FEET AND 50 MILES. THE NUMBER OF DISPOSAL SITES REQUIRING
PREPARATION CAN VARY BETWEEN 1 AND 10 SITES.

(##) BID EVALUATION PRICE.  THE BIDDER WILL COMBINE THE ABOVE UNIT PRICES IN
ACCORDANCE WITH THE FOLLOWING FORMULA (SEE SECTION 00100) FOR THE PURPOSES OF
EVALUATING THE LOW BID:

Bid Evaluation Price Option Year 1 = [(Line item 1001AA x 0.000023) + (line
item 1001AB x 0.0114) + (the sum of line items 1002AA thru 1002AM) + (line
item 1003AA x 0.000046) + (line item 1003AB x 0.000046) + (line item 1003AC x
0.0027) + (line item 1004 x 0.000023)]
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PRICING SCHEDULE

OPTION YEAR 2 – FROM 1 JUNE 2002 TO 31 MAY 2003

CONTRACTOR SHALL FURNISH ALL PLANT, LABOR, MATERIAL, EQUIPMENT, ETC.
NECESSARY TO PERFORM ALL WORK IN STRICT ACCORDANCE WITH THE TERMS AND
CONDITIONS SET FORTH IN THE CONTRACT TO INCLUDE ALL ATTACHMENTS THERETO.
PRICING SCHEDULE UNIT PRICES WILL BE ADJUSTED WITH DEFLATING FACTOR FORMULA
SHOWN BELOW AND IN SECTION 00100, PARAGRAPH, EVALUATION FOR AWARD, TO
DETERMINE LOW BID.

LINE                                   ESTIMATED    UNIT OF         UNIT
ITEM NO.    DESCRIPTION                QUANTITY     MEASURE         PRICE
2001 IDIQ Maintenance Dredging

2001AA Mobilization 1 LS $_______

2001AB Incremental Mobilization
Between Disposal Sites or

 Dredging Reaches 1* 0.1 mile $_______

2002 Dredging, Disposal, and
Water Quality Monitoring
with a pumping/1-way     

           transit distance and dredge
material consisting of:

Unclassified dredge material with a depth of cut less than or equal to 2.0 ft

2002AA pumping less than 5,000' 1* CY $_______

2002AB pumping between 5,000'
and less than 10,000' 1* CY $_______

2002AC pumping between 10,000'
and less than 15,000' 1* CY $_______

Unclassified dredge material with a depth of cut greater than 2.0 ft

2002AD pumping less than 5,000’ 1* CY $_______

2002AE pumping between 5,000'
and less than 10,000'     1* CY $_______

2002AF pumping between 10,000'
and less than 15,000' 1* CY $_______

Classified dredge material (sand) with a depth of cut less than or equal to 2.0
ft

2002AG pumping less than 5,000' 1* CY $_______

2002AH pumping between 5,000'
and less than 10,000' 1* CY $_______

2002AJ pumping between 10,000'
and less than 15,000' 1* CY $_______
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Classified dredge material (sand) with a depth of cut greater than 2.0 ft

2002AK pumping less than 5,000’ 1* CY $_______

2002AL pumping between 5,000'
and less than 10,000' 1* CY $_______

2002AM pumping between 10,000'
and less than 15,000' 1* CY $_______

2003 Disposal Sites

2003AA Prep of Class I Disposal
Sites 1* Ea $_______

2003AB Prep of Class II Disposal
Sites 1* Ea $_______

2003AC Disposal site return water
pumping (for sites that
require return water pumping) 1* hour $_______

2004 Demobilization 1 LS $_______

             SUBTOTAL BID EVALUATION PRICE (##)  $_______________
    (OPTION YEAR 2)

             TOTAL BID EVALUATION PRICE  $_______________________
              (BASE YEAR PLUS OPTION YEARS 1 AND 2)

NOTE—Material classification is based upon the shoaled area’s geographic
location

*  THE ACTUAL DREDGE QUANTITY CAN VARY BETWEEN 0 AND 600,000 CY FOR THE
DREDGING YEAR. THE ACTUAL INCREMENTAL MOBILIZATION BETWEEN DISPOSAL SITES CAN
VARY BETWEEN 500 FEET AND 50 MILES. THE NUMBER OF DISPOSAL SITES REQUIRING
PREPARATION CAN VARY BETWEEN 1 AND 10 SITES.

(##) BID EVALUATION PRICE.  THE BIDDER WILL COMBINE THE ABOVE UNIT PRICES IN
ACCORDANCE WITH THE FOLLOWING FORMULA (SEE SECTION 00100) FOR THE PURPOSES OF
EVALUATING THE LOW BID:

Bid Evaluation Price Option Year 2 = [(Line item 2001AA x 0.000023) + (line
item 2001AB x 0.0114) + (the sum of line items 2002AA thru 0002AM) + (line
item 2003AA x 0.000046) + (line item 2003AB x 0.000046) + (line item 2003AC x
0.0027) + (line item 2004 x 0.000023)]
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ADDITIONAL INSTRUCTIONS:

1. This contract covers the mobilization, demobilization, dredging, operation
and maintenance of upland disposal area(s), and water quality monitoring
along the Stockton and Sacramento Deep Water Ship Channels for a base year
and two option years. Task Orders will be negotiated and priced according to
the average depth of cut and the distance between the shoal and the disposal
site.
The contract prvides for a minimum guaranteed amount of $60,000 for the base
year of the contract.

2.  Notwithstanding any other provisions of this solicitation, the award will
be made to the lowest responsible and responsive bidder including base year
and two option year prices. Bidders must submit prices on all items,including
option years.

3.  Prices must be submitted on all individual items of this Pricing
Schedule. Failure to do so may be cause for rejection of bids.

4.  If a modification to a price based on unit price is submitted which
provides for a lump sum adjustment to the total estimated price, the
applications of the lump sum adjustment to each unit price in the Pricing
Schedule must be stated.  If it is not stated, the bidder/offeror agrees that
the lump sum adjustment shall be applied on a pro rata basis to every unit
price in the Pricing Schedule.

5.  All extensions of the unit prices shown will be subject to verification
by the Government.  In case of variation between the unit price and
extension, the unit price will be considered to be the price.

6.  The bidder/offeror shall distribute his indirect costs (overhead, profit,
bond, etc.) over all the items in the Pricing Schedule.  The Government will
review all submitted Pricing Schedules for any unbalancing of the items.  Any
submitted Pricing Schedule determined to be unbalanced may be considered
nonresponsive and cause the bidder to be ineligible for award.

7.  The lump sum, "LS", line items above are not subject to the Variation in
Quantity contract clause.

8.  Plant and Equipment Schedule - The low bidder as part of the Pre-Award
Survey shall submit a properly executed Plant and Equipment Schedule (See
Attachments) listing thereon the plant and equipment available to the bidder
and scheduled for use on this work.

9. The successful bidder/offeror grants the options listed in the Pricing
Schedule to the Government.  Exercise of the option occurs upon mailing of
written notice to the Contractor.  Exercise will be made by the Contracting
Officer.  The price for exercise of the option includes all work and effort
associated with the scope of that item.  For determination of lowest bid, see
paragraph titled EVALUATION OF OPTIONS in Section 00100 of this solicitation.

10.  EFARS 52.214-5000   APPARENT CLERICAL MISTAKES - ARITHMETIC
DISCREPANCIES
    (DEC 1995)--EFARS
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    (a)  For the purpose of initial evaluation of bids/offers, the following
will be utilized in resolving arithmetic discrepancies found on the face of
the Pricing Schedule as submitted by bidders/offerors:
    (1)  Obviously misplaced decimal points will be corrected;
    (2)  Discrepancy between unit price and extended price, the unit price
will govern;
    (3)  Apparent errors in extension of unit prices will be corrected;
    (4)  Apparent errors in addition of lump-sum and extended prices will be
corrected.
    (b)  For the purpose of bid/offer evaluation, the Government will proceed
on the assumption that the bidder/offeror intends the bid/offer to be
evaluated on basis of the unit prices, the total arrived at by resolution of
arithmetic discrepancies as provided above and the bid/offer will be so
reflected on the abstract of bids/offers.
    (c) These correction procedures shall not be used to resolve any
ambiguity concerning which bid is low.

11.  TASK ORDERS

     a.  Each task order will have a scope of work which will describe the
needed work.  The major elements of the task order are: mobilization,
demobilization, drawings indicating the limits of dredging and available
disposal sites, and the need for any incremental mobilization.  Accompanying
the scope of work will be a request for cost proposal which the Contractor
will provide within the specified preparation period.  Upon the Contracting
Officer’s acceptance of the Contractor’s cost proposal, a task order will be
awarded.  A sample task order and the procedures for pricing the task order
cost proposal is provided in the Pricing Schedule.
     b.The Government may issue multiple task orders in any particular year
requiring performance at multiple locations within one or both ship channels.
In such instances, the Contractor shall perform the work at multiple
locations consecutively and in the order of priority described in the
applicable task order(s).  Task orders may be delayed or not issued for such
reasons as funding limitations, delays due to obtaining the necessary
regulatory permits, disposal sites, high river stages, resolution of water
quality issues, or other circumstances.  The contractor will not be entitled
to any compensation for any delays caused by the Government in issuing or
awarding task orders within the dredging window of each respective ship
channel.
     c. Once a task order has been issued, the Contractor will undertake the
work in accordance with the Performance Schedule in Section 00800, SPECIAL
CONTRACT REQUIREMENTS.
     d.  The Government intends to issue task orders which cumulatively
result in dredging at least 150,000 cubic yards of material during each of
the base and option year periods if dredging is required.
     e. Initial Task Order: The Government intends to negotiate and issue its
first task order as soon as practicable after award of the contract.

12. PRICING OF TASK ORDERS:

(a) Each Task Order will be negotiated according to the
requirements described in the Scope of Work.  The limits of work will be
divided into specific dredging reaches each identified with beginning and
ending stationing and disposal site.  The depth of cut and pumping/transit
distance will be determined in 1000 ft increments within each dredging reach
by the Contractor using dredge volume information from the most recent
hydrographic survey which will accompany each scope of work.  Generally, the
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survey information will be based on channel condition soundings collected in
the spring of the current dredging year. Using this information, the
Contractor will then prepare and submit a cost proposal for the work.
Dredging and other related costs will be based on the corresponding unit
prices selected from the Pricing Schedule. Adjustments to the unit price may
be made if the final dredge quantities for a particular reach will result in
a different unit cost due to a change in the depth of cut or pumping/transit
distance. Final pay yardage will be determined by pre-dredge and post-dredge
construction surveys. The following example describes how the various line
items would be computed for a sample task order.

(b) Pumping Distance or 1-way Transit Distance of Hopper Dredge:
For each dredging reach, a starting point will be selected by identifying
that portion or end of the reach which is closest to the disposal site
landing point.  The landing point represents a selected point in the disposal
site.  The stationing of the landing point is determined by a perpendicular
projection of the channel’s centerline stationing onto this point.  In the
case of overlapping disposal sites, the starting point may be between the
disposal sites.  Starting points in the cost proposal will be selected on the
basis of whatever combination represents the overall lowest cost to the
Government.  From the starting point, the reach will be divided into 1,000'
segments and the midpoint of each segment and any fractional portion will be
computed.  The pumping distance for each segment will be computed as the
distance along the channel’s centerline stationing between the midpoint of
each segment and the landing point of the closest disposal site(s).  To this
distance, a landing pipe allowance for the particular disposal site will be
added (See Section 02881: DREDGING AND DISPOSAL SITE) with adjustments made
for an elevated site and the sum will represent the pumping or transit
distance for the segments.  For sites that do not have a landing point
location or pumping distance identified in the specifications, the
information will be provided in the Scope of Work. The Contractor may propose
the use of landing point locations other than those specified propose in the
cost proposal if this results in a lower cost to the Government.

EXAMPLE -- Pumping/Transit Distance:

Determine Starting Point = Sta 645+50;

Determine Landing Line Put in Location = sta 645+50;

Determine mid-points of the 1000' and fractional segments beginning at the
starting point:

MP-1 = sta 650+50
MP-2 = sta 660+50
MP-3 = sta 641+75;
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SAMPLE TASK ORDER

SCOPE OF WORK: Mobilize dredge to station 645+50 on the Stockton Ship
Channel and begin dredging between sta. 638+00 and 665+50.  Deposit the
33,000 cy of material onto disposal site S-5.  Demobilize when work is
completed.  See accompanying drawing.

Performance Schedule: 25 days from NTP for mobilization is provided.
Dredging will be completed within 30 days from the NTP (e.g., 25 days +
33,000/+6,500 = 31 days). Demobilization from the site will be completed
within 55 days from the NTP.

SAMPLE COST PROPOSAL
COST PROPOSAL (provided by the Contractor using pricing procedures
discussed below): Costs based on contract pricing schedule.

LINE                             ESTIMATED  UNIT OF    UNIT        TOTAL
ITEM NO.    DESCRIPTION          QUANTITY   MEASURE    PRICE       PRICE

0001AA Mobilization             1    LS        $_______  $_________

0002 Dredging, Disposal,
and Water Quality Monitoring with
a pumping/1-way transit distance
and dredge material consisting of:

Classified dredge material (sand) with a depth of cut greater than 2.0 ft

0002AK pumping less than 5,000’         SEGMENT 1 DISPOSAL S-5
                       20,000*   CY       $_______    $________

Classified dredge material (sand) with a depth of cut less than or equal to
2.0 ft

0002AG pumping less than 5,000'    SEGMENT 2+3 DISPOSAL S-5
                     13,000*   CY   $_______   $________

0004 Demobilization           1    LS        $_______   $________

                                         TOTAL PRICE
$_______________

              * Estimated quantity based on condition soundings

Compute pumping distance (PD) to the mid-point of the segments:
PD-1 = sta 650+50 - sta 645+50 + 500 ft (landing pipe allowance)
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     = 1000 ft

PD-2 = sta 660+50 - sta 645+50 + 500 ft (landing pipe allowance)
= 2000 ft

PD-3 = sta 645+50 - sta 641+75 + 500 ft (landing pipe allowance)
= 875 ft;

(c)  Average Depth of Cut:   For each 1000 ft segment or fraction within a
dredging reach, an average depth of cut (DC) will be computed by dividing the
required dredge yardage within the segment (required depth plus any material
removed directly below the required dredging area polygon and within the
allowable overdepth prism) by the area of cut within the segment.  The area
of cut is the surface area (in plan view) of the polygon bounded by the line
indicating the channel’s bottom width and the contour line drawn at the
required depth.  This surface is represented on the task order drawings as
the “cross hatched” required dredging area.  Any material removed beyond the
required dredging area polygon and within the allowable overdepth prism will
be paid at the same unit price computed for the required dredging area (i.e,
the depth of cut will not be recomputed).  A planimeter or computer aided
drafting program may be used to compute the area of the polygons. The
channel’s bottom width will be computed at each channel’s authorized depth
which will vary between 30 and 35 ft, and at 40 ft when advanced maintenance
dredging is authorized.  The amount of allowable overdepth, which can vary
between 1 and 2 feet, will be specified in the task order.  Yardage
computations will be determined from the before construction and after
construction cross sections developed from Government sounding data using the
average end area, TIN, or DTM methods selected at the option of the
Government. The projected area of any material along the side slopes of the
channel is not included in the quantity computations. Interpolation between
stations will be utilized when computing the volume within a segment. The
depth of cut shall be rounded to the nearest 0.1 foot or 0.01 meter if the
task order is written in metric units.

EXAMPLE -- Average Depth of Cut:

Segment 1: Depth of Cut (DC-1) = V1/A1

volume (V1) = v1 + v2 + v3 = (16,000 + 3,000 + 1,000 cy)  
= 20,000 * 27 = 540,000 ft3

area (A1)   = a1 + a2 + a3 = 150,000 + 50,000 + 15,000 = 215,000
ft2

DC-1 = 540,000/215,000 = 2.51 ft ~ 2.5 ft (rounded)

Segment 2: Depth of Cut (DC-2) = V2/A2
volume (V2) = v4 + v5 =(4,500 + 6,000 cy)
            = 10,500 * 27 = 283,500 ft3
area (A2)   = a4 + a5 = 100,000 + 75,000 = 175,000 ft2

DC-2 = 283,500/175,000 = 1.62 ft ~ 1.6 ft (rounded)

Segment 3: Depth of Cut (DC-3) = V3/A3
volume (V3)= v6 + v7 + v8 = (1,000 + 1,000 + 500 cy)
           =  2,500 * 27 = 67,500 ft3
area (A3)  = a6 + a7 + a8 = 15,000 + 22,000 + 25,000 = 62,500 ft2
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DC-3 = 67,500/62,500 = 1.08 ft ~ 1.1 ft (rounded)

     (d)  Dredging Unit Cost:  Based upon the geographic location of the
work, the appropriate dredge material classification in the Pricing Schedule
will be determined and the unit cost associated with the average depth of cut
and the pumping distance for each segment in the dredging reach will be
selected.  Note, the costs for disposal site operation & maintenance and
water quality monitoring are included in the dredging unit cost per yard
computation.

EXAMPLE -- Dredging Unit Cost

Since dredging occurs downstream of station 900+00 in the Stockton Ship
Channel, the material is classified as sand.

Segment 1:
Enter the Price Schedule with a depth of cut of 2.5’ and a

pumping distance of 1000 ft.  Select unit cost from line item 0002AK.
Calculate the dredging cost for this segment of the dredging reach by
multiplying this unit price by the volume within the segment (i.e., 20,000
cy).

Segment 2:
Enter the Price Schedule with a depth of cut of 1.6’ and a

pumping distance of 2000 ft.  Select unit cost from line item 0002AG.
Calculate the dredging cost for this segment of the dredging reach by
multiplying this unit price by the volume within the segment (i.e., 10,500
cy).

Segment 3:
Enter Price Schedule with a depth of cut of 1.1’ and a pumping

distance of 875 ft.  Select unit cost from line item 0002AG.  Calculate the
dredging cost for this segment of the dredging reach by multiplying this unit
price by the volume within the segment (i.e., 2,500 cy).

     (e)  Mobilization & Demobilization:  Mobilization and demobilization
costs will be determined from the Pricing Schedule for the current dredging
year. If a multiple task order is issued before the completion date
stipulated under a previously issued task order, only incremental (and not a
complete mobilization) costs will be paid.

EXAMPLE -- Mobilization & Demobilization: The task order calls
for initial mobilization to the dredge site, and then demobilized off the job
site.

Mobilization = (Cost from line item 0001AA of the pricing schedule)

Demobilization = (Cost from line item 0004 of the pricing schedule)

Incremental Mobilization Between Disposal Sites or Dredging Reach = $0 (only
one disposal site is used). If another site was available (i.e., overlapping
disposal sites) a second cost proposal using this site would have been
submitted and priced in accordance with the measurement and payment section
of the specification. Incremental mobilization may cross ship channel
boundaries and the unit of measure for payment will be 0.1 miles from line
item 0001AB, as explained in Section 02880-2 (1.7.2).
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     (f)  Overlapping Disposal Sites:  Due to the close proximity of certain
disposal sites within a dredging reach, there may be instances when the
dredged material can be deposited between two different disposal sites.  The
Contractor’s price proposal will include costs for both sites (See attached
sketches).  A determination as to whether a second site will be utilized will
be made on the basis of the best interests to the Government.

     (g)  Preparation of Disposal Site: $0 (only one disposal site required.
The initial mobilization includes a disposal site preparation costs.  If
required, pricing would be accordance with the measurement and payment
section of the specifications).

(h)  Disposal site of return water pumping: $0 (site does not require
return water pumping).
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General Decision Number CA000006
  Superseded General Decision No. CA990006
  State: California
  Construction Type:
  HOPPER DREDGE WORK
  County(ies):
  STATEWIDE
  HOPPER DREDGE CONSTRUCTION PROJECTS
  Modification Number     Publication Date
              0             02/11/2000
 COUNTY(ies):
 STATEWIDE
  SUCA5005B  01/01/1985
                                   Rates           Fringes
 SELF-PROPELLED HOPPER DREDGE:
   Drag tender                         8.78            4.23
 FOOTNOTE:
  Nine paid holidays: New Year's Day, Washington's Birthday,
  Memorial Day, Independence Day, Labor Day, Paul Hall's Birthday
  (Aug. 20th), Veterans Day, Thanksgiving Day and Christmas Day.
 ----------------------------------------------------------------
 Unlisted classifications needed for work not included within the
 scope of the classifications listed may be added after award only
 as provided in the labor standards contract clauses (29 CFR?5.5(a
                 WAGE DETERMINATION APPEALS PROCESS
 1.) Has there been an initial decision in the matter?  This can
     be:
           * an existing published wage determination
           * a survey underlying a wage determination
           * a Wage and Hour Division letter setting forth a
             position on a wage determination matter
           * a conformance (additional classification and rate)
             ruling
 On survey related matters, initial contact, including requests
 for summaries of surveys, should be with the Wage and Hour
 Regional Office for the area in which the survey was conducted
 because those Regional Offices have responsibility for the
 Davis-Bacon survey program.  If the response from this initial
 contact is not satisfactory, then the process described in 2.)
 and 3.) should be followed.
 With regard to any other matter not yet ripe for the formal
 process described here, initial contact should be with the Branch
 of Construction Wage Determinations.  Write to:
                Branch of Construction Wage Determinations
                Wage and Hour Division
                U. S. Department of Labor
                200 Constitution Avenue, N. W.
                Washington, D. C.  20210
 2.) If the answer to the question in 1.) is yes, then an
 interested party (those affected by the action) can request
 review and reconsideration from the Wage and Hour Administrator
 (See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:
                     Wage and Hour Administrator
                     U.S. Department of Labor
                     200 Constitution Avenue, N. W.
                     Washington, D. C.  20210
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 The request should be accompanied by a full statement of the
 interested party's position and by any information (wage payment
 data, project description, area practice material, etc.) that the
 requestor considers relevant to the issue.
 3.) If the decision of the Administrator is not favorable, an
 interested party may appeal directly to the Administrative Review
 Board (formerly the Wage Appeals Board). Write to:
                     Administrative Review Board
                     U. S. Department of Labor
                     200 Constitution Avenue, N. W.
                     Washington, D. C.  20210
 4.) All decisions by the Administrative Review Board are final.
                       END OF GENERAL DECISION

  ------------------------------------------------------------------------
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  General Decision Number CA000009
  Superseded General Decision No. CA990009
  State: California
  Construction Type:
  BUILDING
  DREDGING
  HEAVY
  HIGHWAY
  County(ies):
  ALPINE             MODOC               SISKIYOU
  AMADOR             NAPA                SOLANO
  BUTTE              NEVADA              SONOMA
  COLUSA             PLACER              SUTTER
  EL DORADO          PLUMAS              TEHAMA
  GLENN              SACRAMENTO          TRINITY
  LASSEN             SHASTA              YOLO
  MARIN              SIERRA              YUBA
  BUILDING CONSTRUCTION PROJECTS; DREDGING CONSTRUCTION PROJECTS
  (does not include hopper dredge work); HEAVY CONSTRUCTION
  PROJECTS (does not include water well drilling); AND HIGHWAY
  CONSTRUCTION PROJECTS
  AMADOR COUNTY:
 BUILDING CONSTRUCTION:
   See wage data group ID no. SUCA1002A, only.
  Modification Number     Publication Date
              0             02/11/2000
              1             03/03/2000
              2             04/14/2000
              3             04/28/2000
 COUNTY(ies):
 ALPINE             MODOC               SISKIYOU
 AMADOR             NAPA                SOLANO
 BUTTE              NEVADA              SONOMA
 COLUSA             PLACER              SUTTER
 EL DORADO          PLUMAS              TEHAMA
 GLENN              SACRAMENTO          TRINITY
 LASSEN             SHASTA              YOLO
 MARIN              SIERRA              YUBA
  ASBE0016A  08/01/1999
                                      Rates           Fringes
 INSULATOR/ASBESTOS WORKER
   Includes the application of all
   insulating materials, protective
   coverings, coatings, and finishings
   to all types of mechanical systems  36.13           7.41
 ----------------------------------------------------------------
  ASBE0016H  05/01/1999
                                      Rates           Fringes
 MARIN AND NAPA COUNTIES:
 ASBESTOS REMOVAL WORKER/
 HAZARDOUS MATERIAL HANDLER
   Includes preparation, wetting,
   stripping, removal, scrapping,
   vacuuming, bagging and disposing
   of all insulation materials from
   mechanical systems, whether they
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   contain asbestos or not             22.01           4.28
 ----------------------------------------------------------------
  ASBE0016I  05/01/1999
                                      Rates           Fringes
 ALPINE, AMADOR, BUTTE, COLUSA, EL DORADO, GLENN, LASSEN, MODOC,
 NEVADA, PLACER, PLUMAS, SACRAMENTO, SHASTA, SIERRA, SISKIYOU,
 SOLANO, SONOMA, SUTTER, TEHAMA, TRINITY, YOLO AND YUBA COUNTIES:
 ASBESTOS REMOVAL WORKER/
 HAZARDOUS MATERIAL HANDLER
   Includes preparation, wetting,
   stripping, removal, scrapping,
   vacuuming, bagging and disposing
   of all insulation materials from
   mechanical systems, whether they
   contain asbestos or not             22.01           4.28
 ----------------------------------------------------------------
  BOIL0092A  10/01/1999
                                      Rates           Fringes
 BOILERMAKER                           29.56           9.81
 TUBE WELDER                           31.06           9.81
 ----------------------------------------------------------------
  BRCA0003B  08/01/1998
                                      Rates           Fringes
 MARBLE FINISHER                       21.12           4.97
 ----------------------------------------------------------------
  BRCA0003E  07/01/1999
                                      Rates           Fringes
 ALPINE, AMADOR, BUTTE, COLUSA, EL DORADO, GLENN, LASSEN, MODOC,
 NEVADA, PLACER, PLUMAS, SACRAMENTO, SHASTA, SIERRA, SUTTER,
 TEHAMA, YOLO AND YUBA COUNTIES:
 BRICKLAYER                            24.45           7.05
 FOOTNOTES:
   Underground work such as tunnel work, sewer work, manholes,
 catch basins, sewer pipes and telephone conduit shall be paid
 $5.00 per day above the regular wage.
   In addition to the daily allowance specified in the preceding
 sentence, all employees working in direct contact with raw sewage
 shall receive an additional allowance of $2.50 per day above the
 regular wage.
   Fifty cents ($0.50) per hour extra will be allowed for
 operating a saw or grinder, provided such work is for the major
 portion of the day.
   A gunite nozzle person shall receive $1.00 per hour above the
 journeyman wage rate.
   On one or two-person light-duty swinging scaffolds, from and
 including the seventh floor to the sky, $10.00 per day over and
 above the regular wage shall be paid.  The floors shall be
 determined by the number on the elevator identity or floor
 identity.
 ----------------------------------------------------------------
  BRCA0003F  07/01/1999
                                      Rates           Fringes
 MARIN, NAPA, SISKIYOU, SOLANO, SONOMA AND TRINITY COUNTIES:
 BRICKLAYER                            29.45           9.75
 FOOTNOTES:
   Underground work such as tunnel work, sewer work, manholes,
 catch basins, sewer pipes and telephone conduit: $5.00 per day
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 additional.
   Additionally, for work in direct contact with raw sewage: $2.50
 per day additional.
   Operating a saw or grinder: $0.50 per hour additional.
   Gunite nozzle person: $1.00 per hour additional.
   On one or two person light duty swinging scaffolds, from and
 including the seventh floor to the sky (floors to be determined
 by the number on the elevator identity or floor identity): $10.00
 per day additional.
 ----------------------------------------------------------------
  BRCA0003P  07/01/1999
                                      Rates           Fringes
 TERRAZZO WORKER                       29.33           5.70
 TERRAZZO FINISHER                     15.56           5.02
 FOOTNOTE:
   Base machine operator: $.75 per hour additional.
 ----------------------------------------------------------------
  BRCA0003S  04/01/1998
                                      Rates           Fringes
 ALPINE, AMADOR, MARIN, NAPA, SISKIYOU, SOLANO AND TRINITY
 COUNTIES:
 TILE SETTER                           25.03           7.60
 TILE FINISHER                         13.06           5.27
 SONOMA COUNTY:
 TILE SETTER                           21.82           7.60
 TILE FINISHER                         12.06           5.27
 ----------------------------------------------------------------
  BRCA0003X  08/01/1998
                                      Rates           Fringes
 ALPINE, AMADOR, MARIN, NAPA, SISKIYOU, SOLANO, SONOMA AND TRINITY
 COUNTIES:
 MARBLE SETTER                         25.89          12.92
 ----------------------------------------------------------------
  BRCA0003Y  08/01/1998
                                      Rates           Fringes
 BUTTE, COLUSA, EL DORADO, GLENN, LASSEN, MODOC, NEVADA, PLACER,
 PLUMAS, SACRAMENTO, SHASTA, SIERRA, SUTTER, TEHAMA, YOLO AND YUBA
 COUNTIES:
 MARBLE SETTER                         24.94           4.35
 ----------------------------------------------------------------
  BRCA0029A  04/02/1993
                                      Rates           Fringes
 BUTTE, COLUSA, EL DORADO, GLENN, LASSEN, MODOC, NEVADA, PLACER,
 PLUMAS SACRAMENTO, SHASTA, SIERRA, SUTTER,TEHAMA, YOLO,AND YUBA
 COUNTIES
  TILE SETTER                          24.98           5.03
  TILE FINISHER                        15.00           2.40
 ----------------------------------------------------------------
  CARP0003L  08/01/1998
                                      Rates           Fringes
 MARIN, NAPA, SOLANO AND SONOMA COUNTIES:
 DRYWALL INSTALLER/LATHER              26.00           9.725
 DRYWALL STOCKER/SCRAPPER              13.00           5.255
 REMAINDER OF COUNTIES:
 DRYWALL INSTALLER/LATHER              22.02           9.725
 DRYWALL STOCKER/SCRAPPER              11.01           5.255
 ----------------------------------------------------------------
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  CARP0012B  09/01/1993
                                      Rates           Fringes
 ALPINE AND AMADOR COUNTIES:
 TILE FINISHER                         12.80           3.12
 ----------------------------------------------------------------
  CARP0034A  07/01/1996
                                      Rates           Fringes
 DIVERS:
  Diver standby                        25.95          12.955
  Diver wet pay                        37.20          12.955
  Tender                               25.95          12.955
  Saturation diver                     45.80          12.955
  Manned submersible                   45.80          12.955
  Manifold operator/life support
   Technician                          29.55          12.955
  Remote controlled vehicle-
   remote operated vehicle pilot       25.95          12.955
  Bell winch operator                  25.95          12.955
  DEPTH PAY (Surface Diving):
   50 to 100 ft     $1.32/ft
   100 to 150 ft    $66.00 + $1.85/ft
   150 to 200 ft    $158.00 + $2.65/ft
   200 ft and over  $291.00 + $3.00/ft
 ----------------------------------------------------------------
  CARP0034B  07/01/1997
                                      Rates           Fringes
 ALPINE, AMADOR, BUTTE, COLUSA, EL DORADO, GLENN, LASSEN, MODOC,
 NEVADA, PLACER, PLUMAS, SACRAMENTO, SHASTA, SIERRA, SISKIYOU,
 SUTTER, TEHAMA, TRINITY, YOLO AND YUBA COUNTIES:
   PILEDRIVER                           24.95          12.765
   PILEDRIVER - BRIDGE BUILDER          22.43          10.165
 MARIN, NAPA, SOLANO AND SONOMA COUNTIES:
   PILEDRIVER                           24.95          12.765
   PILEDRIVER - BRIDGE BUILDER          25.91          10.165
 ----------------------------------------------------------------
  CARP0035C  07/01/1999
                                      Rates           Fringes
 ALPINE, AMADOR, BUTTE, COLUSA, EL DORADO, GLENN, LASSEN, MODOC,
 NEVADA, PLACER, PLUMAS, SACRAMENTO, SHASTA, SIERRA, SISKIYOU,
 SUTTER, TEHAMA, TRINITY, YOLO,AND YUBA COUNTIES
  CARPENTER                            22.52           10.935
  HARDWOOD FLOORLAYER; SHINGLER;
   POWER SAW OPERATOR; STEEL
   SCAFFOLD AND STEEL SHORING
   ERECTOR; SAW FILER                  22.67           10.935
   BRIDGE BUILDERS                     23.52           10.935
   MILLWRIGHT                          23.17           12.395
 MARIN, NAPA, SOLANO AND SONOMA COUNTIES
  CARPENTER                            27.00           10.935
  HARDWOOD FLOOR LAYER; SHINGLER;
   POWER SAW OPERATOR; STEEL
   SCAFFOLD AND STEEL SHORING
   ERECTOR; SAW FILER                  27.15           10.935
   BRIDGE BUILDERS                     27.00           10.935
  MILLWRIGHT                           27.00           12.395
 _________________________________________________________________
 FOOTNOTE: Effective 7/1/99 new projects public or private,
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 vaulued at twenty five million dollars or more shall be paid at
 thr MARIN, NAPA, SOLANO AND SONOMA COUNTIES counties rate.
 ----------------------------------------------------------------
  CARP0035H  07/01/1999
                                      Rates           Fringes
 MODULAR FURNITURE INSTALLER           16.87           7.465
 ----------------------------------------------------------------
  ELEC0006B  12/01/1999
                                      Rates           Fringes
 COMMUNICATIONS AND SYSTEMS WORK:
  Communications and Systems
   Installer                           21.32           3%+4.10
  Communications and Systems
   Technician                          24.28           3%+4.10
 SCOPE OF WORK:
  Including any data system whose only function is to transmit or
  receive information; excluding all other data systems or
  multiple systems which include control function or power supply;
  inclusion or exclusion of terminations and testings of
  conductors determined by their function; excluding fire alarm
  work when installed in raceways (including wire and cable
  pulling) and when performed on new or major remodel building
  projects or jobs; excluding installation of raceway systems,
  line voltage work, industrial work, life-safety systems (all
  buildings having floors located more than 75' above the lowest
  floor level having building access; excluding energy management
  systems.
 In the Counties of Fresno, Kings and Madera, fire alarm work
 shall be performed at the current inside wireman total cost
 package.
 ----------------------------------------------------------------
  ELEC0077D  02/01/2000
                                      Rates           Fringes
 MODOC AND SISKIYOU COUNTIES:
 LINE CONSTRUCTION AND OUTSIDE UTILITY TRANSMISSION WORK:
   Cable splicer, lead pole sprayer    29.41           3.5% + 6.85
   Line technician, pole sprayer,
  heavy line equipment operator,
  line welder                       26.52           3.5% + 6.85
   Line equipment operator             22.86           3.5% + 5.10
   Head ground person, powder worker,
  jackhammer operator               19.95           3.5% + 5.10
   Ground person                       18.74           3.5% + 5.10
   Tree trimmer                        20.57           3.5% + 5.10
   Tree trimmer ground person          11.04           3.5% + 5.10
 ----------------------------------------------------------------
  ELEC0180A  08/01/1999
                                      Rates           Fringes
 NAPA AND SOLANO COUNTIES:
 ELECTRICIANS:
   Electrician                         29.05           3% + 7.12
   Cable splicer                       32.68           3% + 7.12
 ----------------------------------------------------------------
  ELEC0180B  06/01/1996
                                      Rates           Fringes
 NAPA AND SOLANO COUNTIES
  LINE CONSTRUCTION:
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   Line Technician                     27.37           3%+6.00
   Heavy Equipment Operator            23.26           3%+6.00
   Truck Driver; Ground Person         20.53           3%+6.00
 ----------------------------------------------------------------
  ELEC0340C  06/01/1996
                                      Rates           Fringes
 ALPINE, AMADOR, COLUSA, EL DORADO, NEVADA, PLACER, SACRAMENTO,
 SIERRA, SUTTER, YOLO, AND YUBA COUNTIES
 ELECTRICAL SUBCONTRACTS $5 MILLION
  AND OVER:
   Electrician                         25.23           3%+7.30
   Cable splicer                       27.75           3%+7.30
   Tunnel work                         25.48           3%+7.30
 ELECTRICAL SUBCONTRACTS UNDER
  $5 MILLION:
   Electrician                         24.59           3%+6.05
   Cable splicer                       27.05           3%+6.05
   Tunnel work                         24.84           3%+6.05
 ----------------------------------------------------------------
  ELEC0442A  06/01/1996
                                      Rates           Fringes
 BUTTE, GLENN, MODOC, PLUMAS, SHASTA, SISKIYOU, TEHAMA, AND
 TRINITY COUNTIES
  ELECTRICIANS:
   Electricians                        20.00           3%+6.25
   Cable splicers                      22.00           3%+6.25
   Tunnel work                         21.00           3%+6.25
 ----------------------------------------------------------------
  ELEC0442B  06/01/1996
                                      Rates           Fringes
 BUTTE, GLENN, PLUMAS, SHASTA, TEHAMA, AND TRINITY COUNTIES
  LINE CONSTRUCTION:
   Line technician                     20.00           3%+6.25
   Cable splicer                       22.00           3%+6.25
   Ground person                       16.00           3%+6.25
 ----------------------------------------------------------------
  ELEC0442C  06/01/1996
                                      Rates           Fringes
 LASSEN COUNTY (Sierra Army Depot, Herlong):
   ELECTRICIANS:
  Electrician                       26.00           3%+6.25
  Cable splicer                     28.60           3%+6.25
 REMAINDER OF LASSEN COUNTY:
   ELECTRICIANS:
 Electrician                        20.00           3%+6.25
 Cable Splicer                      22.00           3%+6.25
 Tunnel Work                        21.00           3%+6.25
 ----------------------------------------------------------------
  ELEC0442E  06/01/1996
                                      Rates           Fringes
 LASSEN COUNTY (Sierra Army Depot - Herlong)
  LINE CONSTRUCTION:
   Line Technician                     26.00           3%+6.25
   Cable Splicer                       28.60           3%+6.25
   Ground Person                       20.80           3%+6.25
  LASSEN COUNTY (Remainder)
   LINE CONSTRUCTION:
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 Line Technician                   20.00           3%+6.25
 Cable Splicer                     22.00           3%+6.25
 Ground Person                     16.00           3%+6.25
 ----------------------------------------------------------------
  ELEC0551B  01/01/1996
                                      Rates           Fringes
 MARIN AND SONOMA COUNTIES
  LINE CONSTRUCTION:
   Line Technician                     23.51           3%+8.45
   Cable Splicer                       25.39           3%+8.45
   Heavy Equipment Operator            21.16           3%+8.035
   Ground Person                       18.81           3%+7.62
 ----------------------------------------------------------------
  ELEC0551G  07/01/1997
                                      Rates           Fringes
 MARIN AND SONOMA COUNTIES
  ELECTRICIAN                          25.00           3%+8.26
 ----------------------------------------------------------------
  ELEC1245A  06/01/1999
                                      Rates           Fringes
 LINE CONSTRUCTION AND OUTSIDE UTILITY TRANSMISSION WORK:
   Line worker; Cable splicer          30.39           4.5% + 6.78
   Powder worker                       28.87           4.5% + 6.54
   Ground person                       19.75           4.5% + 6.50
   Equipment specialist (operates
  crawler tractors, commercial
  motor vehicles, backhoes,
  trenchers, cranes (50 tons and
  below), and overhead and
  underground distribution line
  equipment)                        25.83           4.5% + 6.50
   Line worker, welding                31.91           4.5% + 7.02
 SCOPE OF WORK:
   All outside work on electrical transmission lines, switchyards
 and substations, and outside work in electrical utility
 distribution systems owned, maintained and operated by electrical
 utility companies, municipalities, or governmental agencies.
 ----------------------------------------------------------------
  ELEV0008A  08/01/1999
                                      Rates           Fringes
 ELEVATOR MECHANIC                     40.955          6.935
 FOOTNOTE:
   Vacation Pay: 8% with 5 or more years of service, 6% for 6
 months to 5 years service.  Paid Holidays: New Years Day,
 Memorial Day, Independence Day, Labor Day, Thanksgiving Day and
 Friday after, and Christmas Day.
 ----------------------------------------------------------------
  ENGI0001B  05/01/1999
                                      Rates           Fringes
 POWER EQUIPMENT OPERATORS
 CRANES AND ATTACHMENTS
 DREDGING
 TUNNEL AND UNDERGROUND
 These areas do not apply to piledrivers and steel erectors.
 AREA 1: BUTTE, MARIN, NAPA, SACRAMENTO, SOLANO, SUTTER, YOLO AND
   YUBA COUNTIES
 AREA 2: MODOC COUNTY
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 The remaining counties are split between Area 1 and Area 2 as
 noted below:
 ALPINE COUNTY:
   AREA 1: Area within the line beginning at the northernmost
    point of Alpine County at the intersection of the
    California/Nevada state boundary,
  Thence southeasterly along the state boundary to the
    intersection of the northerly line of Township 10N, Range
    21E,
  Thence westerly to the intersection of said county line and
    the northerly line of Township 10N, Range 18E,
  Thence northerly along said county line to the point of
    beginning.
   AREA 2: Remainder of Alpine County.
 AMADOR COUNTY:
   AREA 1: Area lying westerly of the east line of Range 14E.
   AREA 2: Area lying easterly of the east line of Range 14E.
 COLUSA COUNTY:
   AREA 1: Area lying easterly of the east line of the following
  townships: Township 16N, Range 7W; Township 17N, Range 7W;
  Township 18N, Range 7W.
   AREA 2: Remainder of Colusa County.
 EL DORADO COUNTY:
   AREA 1: Beginning at the point of intersection of the northerly
    line of El Dorado County with the easterly line of Range
    10E,
  Thence southwesterly along said county line to the southwest
    corner of said county,
  Thence easterly along said county line to the intersection of
    the easterly line of Township 8N, Range 14#,
  Thence northerly to the northeast corner of Township 10N,
    Range 14E,
  Thence easterly along the 2nd standard parallel
    north to the intersection of the easterly line of said
    county,
  Thence northerly along said county line to the
    California/Nevada State Border,
  Thence northerly along said border to the northerly line of
    said county,
  Thence westerly along the county line to the intersection
    with the easterly line of Township 14N, Range 14E,
  Thence southerly to the southeast corner of Township 14N,
    Range 14E,
  Thence easterly to the northeast corner of Township 13N,
    Range 15E,
  Thence southerly to the southeast corner of Township 13N,
    Range 15E,
  Thence easterly to the northeast corner of Townshp 12N,
    Range 16E,
  Thence southerly to the southeast corner of Township 12N,
    Range 16E,
  Thence westerly to the southeast corner of Township 12N,
    Range 10E,
  Thence northerly along the township line to the point of
    beginning.
   AREA 2: Remainder of El Dorado County.
 GLENN COUNTY:
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   AREA 1: Area lying easterly of the east line of the following
  townships: Township 18N, Range 7W; Township 19N, Range 7W;
  Township 20N, Range 7W; Township 21N, Range 7W.
   AREA 2: Remainder of Glenn County.
 LASSEN COUNTY:
   AREA 1: Area lying within the following townships: Township
  27N, Range 8E; Township 28N, Range 8E; Township 30N, Range
  6E; Township 31N, Range 6E; township 32N, Range 6E.
   AREA 2: Remainder of Lassen County.
 NEVADA COUNTY:
   AREA 1: Area lying south and west of the following described
  line:
    Beginning at the point of intersection of the northerly
      line of Nevada County with the easterly line of Township
      18N, Range 10E,
    Thence southerly to the southeast corner of Township 18N,
      Range 10E,
    Thence easterly along the township line to the northeast
      corner of Township 17N, Range 14E,
    Thence southerly to the northwest corner of Township 17N,
      Range 15E,
    Thence easterly along the township line to the intersection
      of the California/Nevada state border.
   AREA 2: Remainder of Nevada County.
 PLACER COUNTY:
   AREA 1: Beginning at the point of intersection of the northerly
  line of Placer County with the California/Nevada state
  border,
    Thence southwesterly along said county line to the
      southwest corner of said county,
    Thence easterly and northeasterly along said county line to
      the intersection with the easterly line of Range 10E,
    Thence northerly to the northwest corner of Township 15N,
      Range 11E,
    Thence easterly to the northeast corner of Township 15N,
      Range 11E,
    Thence northerly to the northwest corner of Township 16N,
      Range 12E,
    Thence easterly to the northwest corner of Township 16N,
      Range 12E,
    Thence easterly to the northeast corner of Township 16N,
      Range 14E,
    Thence southerly along the range line to the intersection
      of the southerly line of said county,
    Thence easterly along said county line to the
      California/Nevada state border,
    Thence northerly along said border to the point of
      beginning.
   AREA 2: Remainder of Placer County.
 PLUMAS COUNTY:
   AREA 1: Beginning at the point of intersection of the northerly
  line of Plumas County with the easterly line of Township 30N,
  Range 6E,
    Thence southerly to the southeast corner of Township 29N,
      Range 6E,
    Thence easterly to the northeast corner of Township 28N,
      Range 8E,
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    Thence southerly to the southeast corner of Township 27N,
      Range 8E,
    Thence westerly to the northeast corner of Township 27N,
      Range 7E,
    Thence southerly to the southwest corner of Township 23N,
      Range 8E,
    Thence easterly to the northeast corner of Township 22N,
      Range 8E,
    Thence southerly to the northwest corner of Township 21N,
      Range 9E,
    Thence easterly to the intersection of the Plumas County
      line,
    Thence southwesterly and northwesterly along said county
      line to the most northwesterly point of said county,
    Thence easterly along said county line to the point of
      beginning.
   AREA 2: Remainder of Plumas County.
 SHASTA COUNTY:
   AREA 1: Beginning at the intersection of the southerly line of
  Shasta County with the easterly line of Township 29N, Range
  9W,
    Thence northerly to the southeast corner of Township 30N,
      Range 9W,
    Thence westerly to the southwest corner of Township 30N,
      Range 9W,
    Thence northerly along the range line to the intersection
      of said county line,
    Thence northerly along said county line to the intersection
      with the southerly line of Township 35N,
    Thence easterly to the southeast corner of Township 35N,
      Range 7E,
    Thence northerly to the northwest corner of Township 37N,
      Range 6W,
    Thence easterly to the northeast corner of Township 37N,
      Range 6W,
    Thence northerly to the northwest corner of Township 38N,
      Range 5W,
    Thence easterly along said county line to the intersection
      with the easterly line of Township 39S, Range 1W,
    Thence southerly to the southeast corner of Township 37N,
      Range 1W,
    Thence easterly to the northeast corner of Township 36N,
      Range 3E,
    Thence southerly to the northwest corner of Township 35N,
      Range 4E,
    Thence easterly to the northeast corner of Township 35N,
      Range 4E,
    Thence southerly to the northwest corner of Township 35N,
      Range 5E,
    Thence easterly to the northeast corner of Township 35N,
      Range 5E,
    Thence southerly to the northwest corner of Township 32N,
      Range 6E,
    Thence easterly to the intersection of said county line and
      Township 32N,
    Thence southerly and westerly along said county line to the
      point of beginning.



DACW05-00-B-0009
Page 30 of 171

   AREA 2: Remainder of Shasta County.
 SIERRA COUNTY:
   AREA 1:  Area lying southerly and westerly of a line beginning
  at a point of intersection of the southerly line of said
  county with the easterly line of Tonwship 18N, Range 10E,
    Thence northerly to the northeast corner of Township 20N,
      Range 10E,
    Thence westerly to the southeast corner of Township 21N,
      Range 9E,
    Thence northerly to the northeast corner of Township 21N,
      Range 9E,
    Thence westerly along the township line to the intersection
      of the northerly line of said county.
   AREA 2: Remainder of Sierra County.
 SISKIYOU COUNTY:
   AREA 1: Beginning at the point of intersection of the southerly
  line of Siskiyou County with the easterly line of Range 6W,
    Thence northerly to the northeast corner of Township 40N,
      Range 6W,
    Thence westerly to the southwest corner of Township 41N,
      Range 6W,
    Thence northerly to the southeast corner of Township 42N,
      Range 7W,
    Thence westerly to the southwest corner of Township 42N,
      Range 7W,
    Thence northerly to the southeast corner of Township 43N,
      Range 8W,
    Thence westerly to the southwest corner of Township 43N,
      Range 8W,
    Thence northerly along the range line to the
      California/Oregon border,
    Thence easterly along the state border to the intersection
      with the easterly line of Range 5W,
    Thence southerly to the northwest corner of Township 42N,
      Range 4W,
    Thence easterly to the northeast corner of Township 42N,
      Range 4W,
    Thence southerly to the southeast corner of Township 41N,
      Range 4W,
    Thence easterly to the northeast corner of Township 40N,
      Range 2W,
    Thence southerly along the range line to the southerly line
      of said county,
    Thence westerly along said county line to the point of
      beginning.
   AREA 2: Remainder of Siskiyou County.
 SONOMA COUNTY:
   AREA 1: Area lying easterly and southeasterly of the east line
  of the following townships:
    Township 8N, Range 13W
    Township 9N, Range 13W
    Township 10N, Range 13W
    Townshp 11N, Range 13W
   AREA 2: Remainder of Sonoma County.
 TEHAMA COUNTY:
   AREA 1: Area lying easterly of the east line of the following
  townships:
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    Township 23N, Range 9W
    Township 24N, Range 9W
    Township 25N, Range 9W
    Township 26N, Range 9W
    Township 27N, Range 9W
    Township 28N, Range 9W
    Township 29N, Range 9W
   AREA 2: Remainder of Tehama County.
 TRINITY COUNTY:
   AREA 1: Area lying easterly of the line beginning at the
  intersection of the easterly line of Township 30N, Range 10W
  Mount Diablo Meridian (MDM) with the easterly line of Trinity
  County,
    Thence northerly to the northeast corner of Township 30N,
      Range 10W MDM,
    Thence northerly to the northeast corner of Township 30N,
      Range 10W MDM,
    Thence westerly to the wouthwest corner of Township 31N,
      Range 10W, MDM,
    Thence northerly to the northwest corner of Township 34N,
      Range 10W MDM,
    Thence easterly to the northeast corner of Township 34N,
      Range 7W, MDM,
    Thence northerly to the northwest corner of Township 37N,
      Range 6W MDM,
    Thence easterly to the southwest corner of Township 38N,
      Range 5W MDM,
    Thence northerly to the northeast corner of Township 40N,
      Range 6W MDM,
    Thence westerly to the southwest corner of Township 41N,
      Range 6W MDM,
    Thence northerly to the northwest corner of Township 41N,
      Range 6W MDM.
    Also the area lying westerly of a line beginning at the
      southeast corner of Township 6N, Range 5E, of the
      Humboldt Meridian.
   AREA 2: Remainder of Trinity County.
 ----------------------------------------------------------------
  ENGI0003B  07/01/1999
                                      Rates           Fringes
 POWER EQUIPMENT OPERATORS:
  DREDGING: CLAMSHELL & DIPPER DREDGING;
  HYDRAULIC SUCTION DREDGING:
   AREA 1:
 Lever person/operator              32.79           11.16
 Dredge dozer; Heavy duty
  repair person/welder              27.83           11.16
 Booster pump operator; Deck
  engineer; Deck mate; Dredge
  tender; Winch operator            26.71           11.16
 Barge person; Deckhand; Fire
  person; Leveehand; Oiler          23.41           11.16
   AREA 2:
 Lever person/operator              34.79           11.16
 Dredge dozer; Heavy duty
  repair person/welder              29.83           11.16
 Booster pump operator; Deck
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  engineer; Deck mate; Dredge
  tender; Winch operator            28.71           11.16
 Barge person; Deckhand; Fire-
  person; Levee hand; Oiler         25.41           11.16
 ----------------------------------------------------------------
  ENGI0003D  07/01/1999
                                      Rates           Fringes
 ALPINE, BUTTE, COLUSA, EL DORADO, GLENN, LASSEN, MODOC, NAPA,
 NEVADA, PLACER, PLUMAS, SACRAMENTO, SHASTA, SIERRA, SISKIYOU,
 SONOMA, SUTTER, TEHAMA, TRINITY, YOLO AND YUBA COUNTIES:
 BUILDING CONSTRUCTION:
 POWER EQUIPMENT OPERATORS:
   AREA 1:
  GROUP 1                           30.40          12.79
  GROUP 2                           28.95          12.79
  GROUP 3                           27.55          12.79
  GROUP 4                           26.22          12.79
  GROUP 5                           25.01          12.79
  GROUP 6                           23.74          12.79
  GROUP 7                           22.65          12.79
  GROUP 8                           21.57          12.79
  GROUP 8-A                         19.45          12.79
   AREA 2:
  GROUP 1                           32.40          12.79
  GROUP 2                           30.95          12.79
  GROUP 3                           29.55          12.79
  GROUP 4                           28.22          12.79
  GROUP 5                           27.01          12.79
  GROUP 6                           25.74          12.79
  GROUP 7                           24.65          12.79
  GROUP 8                           23.57          12.79
  GROUP 8-A                         21.45          12.79
 POWER EQUIPMENT OPERATORS - ALL CRANES AND ATTACHMENTS:
   AREA 1:
  GROUP 1                           31.25          12.79
    Truck crane oiler               24.59          12.79
    Oiler                           22.42          12.79
  GROUP 2                           29.56          12.79
    Truck crane oiler               24.35          12.79
    Oiler                           22.20          12.79
  GROUP 3                           27.92          12.79
    Truck crane oiler               24.11          12.79
    Hydraulic                       23.74          12.79
    Oiler                           21.95          12.79
   AREA 2:
  GROUP 1                           33.25          12.79
    Truck crane oiler               26.59          12.79
    Oiler                           24.42          12.79
  GROUP 2                           31.56          12.79
    Truck crane oiler               26.35          12.79
    Oiler                           24.20          12.79
  GROUP 3                           29.92          12.79
    Truck crane oiler               26.11          12.79
    Hydraulic                       25.74          12.79
    Oiler                           23.95          12.79
 POWER EQUIPMENT OPERATORS - PILEDRIVERS:
   GROUP 1                             31.56          12.79
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  Truck crane oiler                 24.91          12.79
  Oiler                             22.74          12.79
   GROUP 2                             29.85          12.79
  Truck crane oiler                 24.68          12.79
  Oiler                             22.49          12.79
   GROUP 3                             28.24          12.79
  Truck crane oiler                 24.41          12.79
  Oiler                             22.26          12.79
   GROUP 4                             26.54          12.79
   GROUP 5                             24.04          12.79
   GROUP 6                             21.90          12.79
 POWER EQUIPMENT OPERATORS - STEEL ERECTION:
   GROUP 1                             32.19          12.79
  Truck crane oiler                 25.20          12.79
  Oiler                             23.06          12.79
   GROUP 2                             30.48          12.79
  Truck crane oiler                 24.98          12.79
  Oiler                             22.81          12.79
   GROUP 3                             29.09          12.79
  Truck crane oiler                 24.73          12.79
  Hydraulic                         24.35          12.79
  Oiler                             22.58          12.79
   GROUP 4                             27.16          12.79
   GROUP 5                             25.91          12.79
 HEAVY AND HIGHWAY CONSTRUCTION:
 POWER EQUIPMENT OPERATORS:
   AREA 1:
  GROUP 1                           31.82          12.79
  GROUP 2                           30.29          12.79
  GROUP 3                           28.81          12.79
  GROUP 4                           27.43          12.79
  GROUP 5                           26.16          12.79
  GROUP 6                           24.84          12.79
  GROUP 7                           23.70          12.79
  GROUP 8                           22.56          12.79
  GROUP 8-A                         20.35          12.79
   AREA 2:
  GROUP 1                           33.82          12.79
  GROUP 2                           32.29          12.79
  GROUP 3                           30.81          12.79
  GROUP 4                           29.43          12.79
  GROUP 5                           28.16          12.79
  GROUP 6                           26.84          12.79
  GROUP 7                           25.70          12.79
  GROUP 8                           24.56          12.79
  GROUP 8-A                         22.35          12.79
 POWER EQUIPMENT OPERATORS - ALL CRANES AND ATTACHMENTS:
   AREA 1:
  GROUP 1                           32.70          12.79
    Truck crane oiler               25.73          12.79
    Oiler                           23.44          12.79
  GROUP 2                           30.94          12.79
    Truck crane oiler               25.47          12.79
    Oiler                           23.23          12.79
  GROUP 3                           29.20          12.79
    Truck crane oiler               25.23          12.79
    Hydraulic                       24.84          12.79
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    Oiler                           22.95          12.79
   AREA 2:
  GROUP 1                           34.70          12.79
    Truck crane oiler               27.73          12.79
    Oiler                           25.44          12.79
  GROUP 2                           32.94          12.79
    Truck crane oiler               27.47          12.79
    Oiler                           25.23          12.79
  GROUP 3                           31.20          12.79
    Truck crane oiler               27.23          12.79
    Hydraulic                       26.84          12.79
    Oiler                           24.95          12.79
 POWER EQUIPMENT OPERATORS - PILEDRIVERS:
   GROUP 1                             33.04          12.79
  Truck crane oiler                 26.06          12.79
  Oiler                             23.78          12.79
   GROUP 2                             31.22          12.79
  Truck crane oiler                 25.81          12.79
  Oiler                             23.51          12.79
   GROUP 3                             29.54          12.79
  Truck crane oiler                 25.52          12.79
  Oiler                             23.29          12.79
   GROUP 4                             27.77          12.79
   GROUP 5                             25.13          12.79
   GROUP 6                             22.90          12.79
 POWER EQUIPMENT OPERATORS - STEEL ERECTORS:
   GROUP 1                             33.67          12.79
  Truck crane oiler                 26.35          12.79
  Oiler                             24.12          12.79
   GROUP 2                             31.90          12.79
  Truck crane oiler                 26.13          12.79
  Oiler                             23.85          12.79
   GROUP 3                             30.42          12.79
  Truck crane oiler                 25.86          12.79
  Hydraulic                         25.47          12.79
  Oiler                             23.63          12.79
   GROUP 4                             28.40          12.79
   GROUP 5                             27.10          12.79
 FOOTNOTE:
   Work suspended by ropes or cables, or work on a Yo-Yo Cat: $.60
 per hour additional.
       POWER EQUIPMENT OPERATOR CLASSIFICATIONS
   GROUP 1: Operator of helicopter (when used in erection work);
 Hydraulic excavator, 7 cu. yds. and over; Power shovels, over 7
 cu. yds.
   GROUP 2: Highline cableway; Hydraulic excavator, 3-1/2 cu. yds.
 up to 7 cu. yds.; Power blade operator (finish); Power shovels,
 over 1 cu. yd. up to and including 7 cu. yds. m.r.c.
   GROUP 3: Asphalt milling machine; Cable backhoe; Combination
 backhoe and loader over 3/4 cu. yds.; Continuous flight tie back
 machine; Crane mounted continuous flight tie back machine; Crane
 mounted drill attachment, tonnage to apply; Dozer, slope brd;
 Gradall; Hydraulic excavator, up to 3 1/2 cu. yds.; Loader 4 cu.
 yds. and over; Multiple engine scraper (when used as push pull);
 Power shovels, up to and including 1 cu. yd.; Pre-stress wire
 wrapping machine; Side boom cat, 572 or larger; Track loader 4
 cu. yds. and over; Wheel excavator (up to and including 750 cu.
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 yds. per hour)
   GROUP 4: Asphalt plant engineer/box person; Chicago boom;
 Combination backhoe and loader up to and including 3/4 cu. yd.;
 Concrete batch plant (wet or dry); Dozer and/or push cat; Pull-
 type elevating loader; Gradesetter, grade checker (mechanical or
 otherwise); Grooving and grinding machine; Heading shield
 operator; Heavy-duty drilling equipment, Hughes, LDH, Watson 3000
 or similar; Heavy-duty repairperson and/or welder; Lime spreader;
 Loader under 4 cu. yds.; Lubrication and service engineer (mobile
 and grease rack); Mechanical finishers or spreader machine
 (asphalt, Barber-Greene and similar); Miller Formless M-9000
 slope paver or similar; Portable crushing and screening plants;
 Power blade support; Roller operator, asphalt; Rubber-tired
 scraper, self-loading (paddle-wheels, etc.); Rubber-tired
 earthmoving equipment (scrapers); Slip form paver (concrete);
 Small tractor with drag; Soil stabilizer (P & H or equal); Timber
 skidder; Track loader up to 4 yds.; Tractor-drawn scraper;
 Tractor, compressor drill combination; Welder; Woods-Mixer (and
 other similar Pugmill equipment)
   GROUP 5: Cast-in-place pipe laying machine; Combination slusher
 and motor operator; Concrete conveyor or concrete pump, truck or
 equipment mounted; Concrete conveyor, building site; Concrete
 pump or pumpcrete gun; Drilling equipment, Watson 2000, Texoma
 700 or similar; Drilling and boring machinery, horizontal (not to
 apply to waterliners, wagon drills or jackhammers); Concrete
 mixer/all; Person and/or material hoist; Mechanical finishers
 (concrete) (Clary, Johnson, Bidwell Bridge Deck or similar
 types); Mechanical burm, curb and/or curb and gutter machine,
 concrete or asphalt); Mine or shaft hoist; Portable crusher;
 Power jumbo operator (setting slip-forms, etc., in tunnels);
 Screed (automatic or manual); Self-propelled compactor with
 dozer; Tractor with boom D6 or smaller; Trenching machine,
 maximum digging capacity over 5 ft. depth; Vermeer T-600B rock
 cutter or similar
   GROUP 6: Armor-Coater (or similar); Ballast jack tamper; Boom-
 type backfilling machine; Assistant plant engineer; Bridge and/or
 gantry crane; Chemical grouting machine, truck-mounted; Chip
 spreading machine operator; Concrete saw (self-propelled unit on
 streets, highways, airports and canals); Deck engineer; Drilling
 equipment Texoma 600, Hughes 200 Series or similar up to and
 including 30 ft. m.r.c.; Drill doctor; Helicopter radio operator;
 Hydro-hammer or similar; Line master; Skidsteer loader, Bobcat
 larger than 743 series or similar (with attachments); Locomotive;
 Lull hi-lift or similar; Oiler, truck mounted equipment; Pavement
 breaker, truck-mounted, with compressor combination; Paving
 fabric installation and/or laying machine; Pipe bending machine
 (pipelines only); Pipe wrapping machine (tractor propelled and
 supported); Screed (except asphaltic concrete paving); Self-
 propelled pipeline wrapping machine; Soils & materials tester;
 Tractor
   GROUP 7: Ballast regulator; Boom truck or dual-purpose A-frame
 truck, non-rotating - under 15 tons; Truck-mounted rotating
 telescopic boom type lifting device, Manitex or similar (boom
 truck) - under 15 tons; Cary lift or similar; Combination slurry
 mixer and/or cleaner; Drilling equipment, 20 ft. and under
 m.r.c.; Firetender (hot plant); Grouting machine operator;
 Highline cableway signalperson; Stationary belt loader (Kolman or
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 similar); Lift slab machine (Vagtborg and similar types);
 Maginnes internal full slab vibrator; Material hoist (1 drum);
 Mechanical trench shield; Pavement breaker with or without
 compressor combination); Pipe cleaning machine (tractor propelled
 and supported); Post driver; Roller (except asphalt); Chip Seal;
 Self-propelled automatically applied concrete curing mahcine (on
 streets, highways, airports and canals); Self-propelled compactor
 (without dozer); Signalperson; Slip-form pumps (lifting device
 for concrete forms); Tie spacer; Tower mobile; Trenching machine,
 maximum digging capacity up to and including 5 ft. depth; Truck-
 type loader
   GROUP 8: Bit sharpener; Boiler tender; Box operator;
 Brakeperson; Combination mixer and compressor (shotcrete/gunite);
 Compressor operator; Deckhand; Fire tender; Forklift (under 20
 ft.); Generator; Gunite/shotcrete equipment operator; Hydraulic
 monitor; Ken seal machine (or similar); Mixermobile; Oiler; Pump
 operator; Refrigeration plant; Reservoir-debris tug (self-
 propelled floating); Ross Carrier (construction site); Rotomist
 operator; Self-propelled tape machine; Shuttlecar; Self-propelled
 power sweeper operator; Slusher operator; Surface heater;
 Switchperson; Tar pot firetender; Tugger hoist, single drum;
 Vacuum cooling plant; Welding machine (powered other than by
 electricity)
   GROUP 8-A: Elevator operator; Skidsteer loader - Bobcat 743
 series or smaller, and similar (without attachments); Mini
 excavator under 25 H.P. (backhoe - trencher)
 POWER EQUIPMENT OPERATOR CLASSIFICATIONS
        ALL CRANES AND ATTACHMENTS
   GROUP 1: Clamshell and dragline over 7 cu. yds.; Crane, over
 100 tons; Derrick, over 100 tons; Derrick barge pedestal-mounted,
 over 100 tons; Self-propelled boom-type lifting device, over 100
 tons
   GROUP 2: Clamshell and dragline over 1 cu. yd. up to and
 including 7 cu. yds.; Crane, over 45 tons up to and including 100
 tons; Derrick barge, 100 tons and under; Self-propelled boom-type
 lifting device, over 45 tons; Tower crane
   GROUP 3: Clamshell and dragline up to and including 1 cu. yd.;
 Crane, 45 tons and under; Self-propelled boom-type lifting
 device, 45 tons and under; Truck-mounted rotating telescopic boom
 type lifting device, Manitex or similar (boom truck) - under 15
 tons; Boom truck or dual purpose A-frame truck, non-rotating,
 over 15 tons
 POWER EQUIPMENT OPERATORS - PILEDRIVERS
   GROUP 1: Derrick barge pedestal mounted over 100 tons;
 Clamshell over 7 cu. yds.; Self-propelled boom-type lifting
 device over 100 tons; Truck crane or crawler, land or barge
 mounted over 100 tons
   GROUP 2: Derrick barge pedestal mounted 45 tons to and
 including 100 tons; Clamshell up to and including 7 cu. yds.;
 Self-propelled boom-type lifting device over 45 tons; Truck crane
 or crawler, land or barge mounted, over 45 tons up to and
 including 100 tons
   GROUP 3: Derrick barge pedestal mounted under 45 tons; Self-
 propelled boom-type lifting device 45 tons and under; Skid/scow
 piledriver, any tonnage; Truck crane or crawler, land or barge
 mounted 45 tons and under
   GROUP 4: Assistant operator in lieu of assistant to engineer;
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 Forklift, 10 tons and over; Heavy-duty repairperson/welder
   GROUP 5: Deck engineer
   GROUP 6: Deckhand; Fire tender
       POWER EQUIPMENT OPERATORS - STEEL ERECTORS
   GROUP 1: Crane over 100 tons; Derrick over 100 tons; Self-
 propelled boom-type lifting device over 100 tons
   GROUP 2: Crane over 45 tons to 100 tons; Derrick under 100
 tons; Self-propelled boom-type lifting device over 45 tons to 100
 tons; Tower crane
   GROUP 3: Crane, 45 tons and under; Self-propelled boom-type
 lifting device, 45 tons and under
   GROUP 4: Chicago boom; Forklift, 10 tons and over; Heavy-duty
 repair person/welder
   GROUP 5: Boom cat
 ----------------------------------------------------------------
  ENGI0003E  07/01/1999
                                      Rates           Fringes
 MARIN AND SOLANO COUNTIES:
 POWER EQUIPMENT OPERATORS:
   GROUP 1                             31.82          12.59
   GROUP 2                             30.29          12.59
   GROUP 3                             28.81          12.59
   GROUP 4                             27.43          12.59
   GROUP 5                             26.16          12.59
   GROUP 6                             24.84          12.59
   GROUP 7                             23.70          12.59
   GROUP 8                             22.56          12.59
   GROUP 8-A                           20.35          12.59
 POWER EQUIPMENT OPERATORS - ALL CRANES AND ATTACHMENTS:
   GROUP 1                             32.70          12.59
  Truck crane oiler                 25.73          12.59
  Oiler                             23.44          12.59
   GROUP 2                             30.94          12.59
  Truck crane oiler                 25.47          12.59
  Oiler                             23.23          12.59
   GROUP 3                             29.20          12.59
  Truck crane oiler                 25.23          12.59
  Hydraulic                         24.84          12.59
  Oiler                             22.95          12.59
 POWER EQUIPMENT OPERATORS - PILEDRIVERS:
   GROUP 1                             33.04          12.59
  Truck crane oiler                 26.06          12.59
  Oiler                             23.78          12.59
   GROUP 2                             31.22          12.59
  Truck crane oiler                 25.81          12.59
  Oiler                             23.51          12.59
   GROUP 3                             29.54          12.59
  Truck crane oiler                 25.52          12.59
  Oiler                             23.29          12.59
   GROUP 4                             27.77          12.59
   GROUP 5                             25.13          12.59
   GROUP 6                             22.90          12.59
 POWER EQUIPMENT OPERATORS - STEEL ERECTORS:
   GROUP 1                             33.67          12.59
  Truck crane oiler                 26.35          12.59
  Oiler                             24.12          12.59
   GROUP 2                             31.90          12.59
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  Truck crane oiler                 26.13          12.59
  Oiler                             23.85          12.59
   GROUP 3                             30.42          12.59
  Truck crane oiler                 25.86          12.59
  Hydraulic                         25.47          12.59
  Oiler                             23.63          12.59
   GROUP 4                             28.40          12.59
   GROUP 5                             27.10          12.59
 FOOTNOTE:
   Work suspended by ropes or cables, or work on a Yo-Yo Cat: $.60
 per hour additional.
       POWER EQUIPMENT OPERATOR CLASSIFICATIONS
   GROUP 1: Operator of helicopter (when used in erection work);
 Hydraulic excavator, 7 cu. yds. and over; Power shovels, over 7
 cu. yds.
   GROUP 2: Highline cableway; Hydraulic excavator, 3-1/2 cu. yds.
 up to 7 cu. yds.; Power blade operator (finish); Power shovels,
 over 1 cu. yd. up to and including 7 cu. yds. m.r.c.
   GROUP 3: Asphalt milling machine; Cable backhoe; Combination
 backhoe and loader over 3/4 cu. yds.; Continuous flight tie back
 machine; Crane mounted continuous flight tie back machine; Crane
 mounted drill attachment, tonnage to apply; Dozer, slope brd;
 Gradall; Hydraulic excavator, up to 3 1/2 cu. yds.; Loader 4 cu.
 yds. and over; Multiple engine scraper (when used as push pull);
 Power shovels, up to and including 1 cu. yd.; Pre-stress wire
 wrapping machine; Side boom cat, 572 or larger; Track loader 4
 cu. yds. and over; Wheel excavator (up to and including 750 cu.
 yds. per hour)
   GROUP 4: Asphalt plant engineer/box person; Chicago boom;
 Combination backhoe and loader up to and including 3/4 cu. yd.;
 Concrete batch plant (wet or dry); Dozer and/or push cat; Pull-
 type elevating loader; Gradesetter, grade checker (mechanical or
 otherwise); Grooving and grinding machine; Heading shield
 operator; Heavy-duty drilling equipment, Hughes, LDH, Watson 3000
 or similar; Heavy-duty repairperson and/or welder; Lime spreader;
 Loader under 4 cu. yds.; Lubrication and service engineer (mobile
 and grease rack); Mechanical finishers or spreader machine
 (asphalt, Barber-Greene and similar); Miller Formless M-9000
 slope paver or similar; Portable crushing and screening plants;
 Power blade support; Roller operator, asphalt; Rubber-tired
 scraper, self-loading (paddle-wheels, etc.); Rubber-tired
 earthmoving equipment (scrapers); Slip form paver (concrete);
 Small tractor with drag; Soil stabilizer (P & H or equal); Timber
 skidder; Track loader up to 4 yds.; Tractor-drawn scraper;
 Tractor, compressor drill combination; Welder; Woods-Mixer (and
 other similar Pugmill equipment)
   GROUP 5: Cast-in-place pipe laying machine; Combination slusher
 and motor operator; Concrete conveyor or concrete pump, truck or
 equipment mounted; Concrete conveyor, building site; Concrete
 pump or pumpcrete gun; Drilling equipment, Watson 2000, Texoma
 700 or similar; Drilling and boring machinery, horizontal (not to
 apply to waterliners, wagon drills or jackhammers); Concrete
 mixer/all; Person and/or material hoist; Mechanical finishers
 (concrete) (Clary, Johnson, Bidwell Bridge Deck or similar
 types); Mechanical burm, curb and/or curb and gutter machine,
 concrete or asphalt); Mine or shaft hoist; Portable crusher;
 Power jumbo operator (setting slip-forms, etc., in tunnels);
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 Screed (automatic or manual); Self-propelled compactor with
 dozer; Tractor with boom D6 or smaller; Trenching machine,
 maximum digging capacity over 5 ft. depth; Vermeer T-600B rock
 cutter or similar
   GROUP 6: Armor-Coater (or similar); Ballast jack tamper; Boom-
 type backfilling machine; Assistant plant engineer; Bridge and/or
 gantry crane; Chemical grouting machine, truck-mounted; Chip
 spreading machine operator; Concrete saw (self-propelled unit on
 streets, highways, airports and canals); Deck engineer; Drilling
 equipment Texoma 600, Hughes 200 Series or similar up to and
 including 30 ft. m.r.c.; Drill doctor; Helicopter radio operator;
 Hydro-hammer or similar; Line master; Skidsteer loader, Bobcat
 larger than 743 series or similar (with attachments); Locomotive;
 Lull hi-lift or similar; Oiler, truck mounted equipment; Pavement
 breaker, truck-mounted, with compressor combination; Paving
 fabric installation and/or laying machine; Pipe bending machine
 (pipelines only); Pipe wrapping machine (tractor propelled and
 supported); Screed (except asphaltic concrete paving); Self-
 propelled pipeline wrapping machine; Soils & materials tester;
 Tractor
   GROUP 7: Ballast regulator; Boom truck or dual-purpose A-frame
 truck, non-rotating - under 15 tons; Truck-mounted rotating
 telescopic boom type lifting device, Manitex or similar (boom
 truck) - under 15 tons; Cary lift or similar; Combination slurry
 mixer and/or cleaner; Drilling equipment, 20 ft. and under
 m.r.c.; Firetender (hot plant); Grouting machine operator;
 Highline cableway signalperson; Stationary belt loader (Kolman or
 similar); Lift slab machine (Vagtborg and similar types);
 Maginnes internal full slab vibrator; Material hoist (1 drum);
 Mechanical trench shield; Pavement breaker with or without
 compressor combination); Pipe cleaning machine (tractor propelled
 and supported); Post driver; Roller (except asphalt); Chip Seal;
 Self-propelled automatically applied concrete curing mahcine (on
 streets, highways, airports and canals); Self-propelled compactor
 (without dozer); Signalperson; Slip-form pumps (lifting device
 for concrete forms); Tie spacer; Tower mobile; Trenching machine,
 maximum digging capacity up to and including 5 ft. depth; Truck-
 type loader
   GROUP 8: Bit sharpener; Boiler tender; Box operator;
 Brakeperson; Combination mixer and compressor (shotcrete/gunite);
 Compressor operator; Deckhand; Fire tender; Forklift (under 20
 ft.); Generator; Gunite/shotcrete equipment operator; Hydraulic
 monitor; Ken seal machine (or similar); Mixermobile; Oiler; Pump
 operator; Refrigeration plant; Reservoir-debris tug (self-
 propelled floating); Ross Carrier (construction site); Rotomist
 operator; Self-propelled tape machine; Shuttlecar; Self-propelled
 power sweeper operator; Slusher operator; Surface heater;
 Switchperson; Tar pot firetender; Tugger hoist, single drum;
 Vacuum cooling plant; Welding machine (powered other than by
 electricity)
   GROUP 8-A: Elevator operator; Skidsteer loader - Bobcat 743
 series or smaller, and similar (without attachments); Mini
 excavator under 25 H.P. (backhoe - trencher)
 POWER EQUIPMENT OPERATOR CLASSIFICATIONS
        ALL CRANES AND ATTACHMENTS
   GROUP 1: Clamshell and dragline over 7 cu. yds.; Crane, over
 100 tons; Derrick, over 100 tons; Derrick barge pedestal-mounted,
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 over 100 tons; Self-propelled boom-type lifting device, over 100
 tons
   GROUP 2: Clamshell and dragline over 1 cu. yd. up to and
 including 7 cu. yds.; Crane, over 45 tons up to and including 100
 tons; Derrick barge, 100 tons and under; Self-propelled boom-type
 lifting device, over 45 tons; Tower crane
   GROUP 3: Clamshell and dragline up to and including 1 cu. yd.;
 Crane, 45 tons and under; Self-propelled boom-type lifting
 device, 45 tons and under; Truck-mounted rotating telescopic boom
 type lifting device, Manitex or similar (boom truck) - under 15
 tons; Boom truck or dual purpose A-frame truck, non-rotating,
 over 15 tons
 POWER EQUIPMENT OPERATORS - PILEDRIVERS
   GROUP 1: Derrick barge pedestal mounted over 100 tons;
 Clamshell over 7 cu. yds.; Self-propelled boom-type lifting
 device over 100 tons; Truck crane or crawler, land or barge
 mounted over 100 tons
   GROUP 2: Derrick barge pedestal mounted 45 tons to and
 including 100 tons; Clamshell up to and including 7 cu. yds.;
 Self-propelled boom-type lifting device over 45 tons; Truck crane
 or crawler, land or barge mounted, over 45 tons up to and
 including 100 tons
   GROUP 3: Derrick barge pedestal mounted under 45 tons; Self-
 propelled boom-type lifting device 45 tons and under; Skid/scow
 piledriver, any tonnage; Truck crane or crawler, land or barge
 mounted 45 tons and under
   GROUP 4: Assistant operator in lieu of assistant to engineer;
 Forklift, 10 tons and over; Heavy-duty repairperson/welder
   GROUP 5: Deck engineer
   GROUP 6: Deckhand; Fire tender
       POWER EQUIPMENT OPERATORS - STEEL ERECTORS
   GROUP 1: Crane over 100 tons; Derrick over 100 tons; Self-
 propelled boom-type lifting device over 100 tons
   GROUP 2: Crane over 45 tons to 100 tons; Derrick under 100
 tons; Self-propelled boom-type lifting device over 45 tons to 100
 tons; Tower crane
   GROUP 3: Crane, 45 tons and under; Self-propelled boom-type
 lifting device, 45 tons and under
   GROUP 4: Chicago boom; Forklift, 10 tons and over; Heavy-duty
 repair person/welder
   GROUP 5: Boom cat
 ----------------------------------------------------------------
  ENGI0003G  07/01/1999
                                      Rates           Fringes
 POWER EQUIPMENT OPERATORS:
  TUNNEL AND UNDERGROUND WORK:
   AREA 1:
 UNDERGROUND:
  GROUP 1-A                         30.29           12.79
  GROUP 1                           27.82           12.79
  GROUP 2                           26.56           12.79
  GROUP 3                           25.23           12.79
  GROUP 4                           24.09           12.79
  GROUP 5                           22.95           12.79
 SHAFTS, STOPES AND RAISES:
  GROUP 1-A                         30.39           12.79
  GROUP 1                           27.92           12.79
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  GROUP 2                           26.66           12.79
  GROUP 3                           25.33           12.79
  GROUP 4                           24.19           12.79
  GROUP 5                           23.05           12.79
   AREA 2:
 UNDERGROUND:
  GROUP 1-A                         32.29           12.79
  GROUP 1                           29.82           12.79
  GROUP 2                           28.56           12.79
  GROUP 3                           27.23           12.79
  GROUP 4                           26.09           12.79
  GROUP 5                           24.95           12.79
 SHAFTS, STOPES AND RAISES:
  GROUP 1-A                         32.39           12.79
  GROUP 1                           29.92           12.79
  GROUP 2                           28.66           12.79
  GROUP 3                           27.33           12.79
  GROUP 4                           26.19           12.79
  GROUP 5                           25.05           12.79
 FOOTNOTE:
   Work suspended by ropes or cables, or work on a Yo-Yo Cat: $.60
 per hour additional.
 POWER EQUIPMENT OPERATOR CLASSIFICATIONS
 GROUP 1-A: Tunnel bore machine operator, 20' diameter or more
 GROUP 1: Heading shield operator; Heavy-duty
 repairperson/welder; Mucking machine (rubber tired, rail or track
 type); Raised bore operator (tunnels); Tunnel mole bore operator
 GROUP 2: Combination slusher and motor operator; Concrete pump
 or pumpcrete gun; Power jumbo operator
 GROUP 3: Drill doctor; Mine or shaft hoist
 GROUP 4: Combination slurry mixer cleaner; Grouting machine
 operator; Motor person
 GROUP 5: Bit sharpener; Brake person; Combination mixer and
 compressor (gunite); Compressor operator; Oiler (assistant to
 engineer); Pump operator; Slusher operator
 ----------------------------------------------------------------
  ENGI0003N  07/01/1999
                                      Rates           Fringes
 AMADOR COUNTY:
 HEAVY AND HIGHWAY CONSTRUCTION:
 POWER EQUIPMENT OPERATORS:
   AREA 1:
  GROUP 1                           31.82          12.59
  GROUP 2                           30.29          12.59
  GROUP 3                           28.81          12.59
  GROUP 4                           27.43          12.59
  GROUP 5                           26.16          12.59
  GROUP 6                           24.84          12.59
  GROUP 7                           23.70          12.59
  GROUP 8                           22.56          12.59
  GROUP 8-A                         20.35          12.59
   AREA 2:
  GROUP 1                           33.82          12.59
  GROUP 2                           32.29          12.59
  GROUP 3                           30.81          12.59
  GROUP 4                           29.43          12.59
  GROUP 5                           28.16          12.59
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  GROUP 6                           26.84          12.59
  GROUP 7                           25.70          12.59
  GROUP 8                           24.56          12.59
  GROUP 8-A                         22.35          12.59
 POWER EQUIPMENT OPERATORS - ALL CRANES AND ATTACHMENTS:
   AREA 1:
  GROUP 1                           32.70          12.59
    Truck crane oiler               25.73          12.59
    Oiler                           23.44          12.59
  GROUP 2                           30.94          12.59
    Truck crane oiler               25.47          12.59
    Oiler                           23.23          12.59
  GROUP 3                           29.20          12.59
    Truck crane oiler               25.23          12.59
    Hydraulic                       24.84          12.59
    Oiler                           22.95          12.59
   AREA 2:
  GROUP 1                           34.70          12.59
    Truck crane oiler               27.73          12.59
    Oiler                           25.44          12.59
  GROUP 2                           32.94          12.59
    Truck crane oiler               27.47          12.59
    Oiler                           25.23          12.59
  GROUP 3                           31.20          12.59
    Truck crane oiler               27.23          12.59
    Hydraulic                       26.84          12.59
    Oiler                           24.95          12.59
 POWER EQUIPMENT OPERATORS - PILEDRIVERS:
   GROUP 1                             33.04          12.59
  Truck crane oiler                 26.06          12.59
  Oiler                             23.78          12.59
   GROUP 2                             31.22          12.59
  Truck crane oiler                 25.81          12.59
  Oiler                             23.51          12.59
   GROUP 3                             29.54          12.59
  Truck crane oiler                 25.52          12.59
  Oiler                             23.29          12.59
   GROUP 4                             27.77          12.59
   GROUP 5                             25.13          12.59
   GROUP 6                             22.90          12.59
 POWER EQUIPMENT OPERATORS - STEEL ERECTORS:
   GROUP 1                             33.67          12.59
  Truck crane oiler                 26.35          12.59
  Oiler                             24.12          12.59
   GROUP 2                             31.90          12.59
  Truck crane oiler                 26.13          12.59
  Oiler                             23.85          12.59
   GROUP 3                             30.42          12.59
  Truck crane oiler                 25.86          12.59
  Hydraulic                         25.47          12.59
  Oiler                             23.63          12.59
   GROUP 4                             28.40          12.59
   GROUP 5                             27.10          12.59
 FOOTNOTE:
   Work suspended by ropes or cables, or work on a Yo-Yo Cat: $.60
 per hour additional.
  POWER EQUIPMENT OPERATOR CLASSIFICATIONS
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   GROUP 1: Operator of helicopter (when used in erection work);
 Hydraulic excavator, 7 cu. yds. and over; Power shovels, over 7
 cu. yds.
   GROUP 2: Highline cableway; Hydraulic excavator, 3-1/2 cu. yds.
 up to 7 cu. yds.; Power blade operator (finish); Power shovels,
 over 1 cu. yd. up to and including 7 cu. yds. m.r.c.
   GROUP 3: Asphalt milling machine; Cable backhoe; Combination
 backhoe and loader over 3/4 cu. yds.; Continuous flight tie back
 machine; Crane mounted continuous flight tie back machine; Crane
 mounted drill attachment, tonnage to apply; Dozer, slope brd;
 Gradall; Hydraulic excavator, up to 3 1/2 cu. yds.; Loader 4 cu.
 yds. and over; Multiple engine scraper (when used as push pull);
 Power shovels, up to and including 1 cu. yd.; Pre-stress wire
 wrapping machine; Side boom cat, 572 or larger; Track loader 4
 cu. yds. and over; Wheel excavator (up to and including 750 cu.
 yds. per hour)
   GROUP 4: Asphalt plant engineer/boxman; Chicago boom;
 Combination backhoe and loader up to and including 3/4 cu. yd.;
 Concrete batch plant (wet or dry); Dozer and/or push cat; Pull-
 type elevating loader; Gradesetter, grade checker (mechanical or
 otherwise); Grooving and grinding machine; Heading shield
 operator; Heavy-duty drilling equipment, Hughes, LDH, Watson 3000
 or similar; Heavy-duty repairperson and/or welder; Lime spreader;
 Loader under 4 cu. yds.; Lubrication and service engineer (mobile
 and grease rack); Mechanical finishers or spreader machine
 (asphalt, Barber-Greene and similar); Miller Formless M-9000
 slope paver or similar; Portable crushing and screening
 plants; Power blade support; Roller operator, asphalt; Rubber-
 tired scraper, self-loading (paddle-wheels, etc.); Rubber-tired
 earthmoving equipment (scrapers); Slip form paver (concrete);
 Small tractor with drag; Soil stabilizer (P & H or equal); Timber
 skidder; Track loader up to 4 yds.; Tractor-drawn scraper;
 Tractor, compressor drill combination; Welder; Woods-Mixer (and
 other similar Pugmill equipment)
   GROUP 5: Cast-in-Place pipe laying machine; Combination slusher
 and motor operator; Concrete conveyor or concrete pump, truck or
 equipment mounted; Concrete conveyor, building site; Concrete
 pump or pumpcrete gun; Drilling equipment, Watson 2000, Texoma
 700 or similar; Drilling and boring machinery, horizontal (not to
 apply to waterliners, wagon drills or jackhammers); Concrete
 mixer/all; Person and/or material hoist; Mechanical finishers
 (concrete) (Clary, Johnson, Bidwell Bridge Deck or similar
 types); Mechanical burm, curb and/or curb and gutter machine,
 concrete or asphalt; Mine or shaft hoist; Portable crusher;
 Power jumbo operator (setting slip-forms, etc., in tunnels);
 Screed (automatic or manual); Self-propelled compactor with
 dozer; Tractor with boom D6 or smaller; Trenching machine,
 maximum digging capacity over 5 ft. depth; Vermeer T-600B rock
 cutter or similar
   GROUP 6: Armor-Coater (or similar); Ballast jack tamper; Boom-
 type backfilling machine; Assistant plant engineer; Bridge and/or
 gantry crane; Chemical grouting machine, truck-mounted; Chip
 spreading machine operator; Concrete saw (self-propelled unit on
 streets, highways, airports and canals); Deck engineer; Drilling
 equipment Texoma 600, Hughes 200 Series or similar up to and
 including 30 ft. m.r.c.; Drill doctor; Helicopter radio operator;
 Hydro-hammer or similar; Line master; Skidsteer loader, Bobcat
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 larger than 743 series or similar (with attachments);
 Locomotive; Lull hi-lift or similar; Oiler, truck mounted
 equipment; Pavement breaker, truck-mounted, with compressor
 combination; Paving fabric installation and/or laying machine;
 Pipe bending machine (pipelines only); Pipe wrapping machine
 (tractor propelled and supported); Screed (except asphaltic
 concrete paving); Self-propelled pipeline wrapping machine; Soils
 & materials tester; Tractor
   GROUP 7: Ballast regulator; Boom truck or dual-purpose A-frame
 truck, non-rotating - under 15 tons; Truck-mounted rotating
 telescopic boom type lifting device, Manitex or similar (boom
 truck) - under 15 tons; Cary lift or similar; Combination slurry
 mixer and/or cleaner; Drilling equipment, 20 ft. and under
 m.r.c.; Firetender (hot plant); Grouting machine operator;
 Highline cableway signalperson; Stationary belt loader (Kolman or
 similar); Lift slab machine (Vagtborg and similar types);
 Maginnes internal full slab vibrator; Material hoist (1 drum);
 Mechanical trench shield; Pavement breaker with or without
 compressor combination); Pipe cleaning machine (tractor propelled
 and supported); Post driver; Roller (except asphalt), Chip Seal;
 Self-propelled automatically applied concrete curing machine (on
 streets, highways, airports and canals); Self-propelled compactor
 (without dozer); Signalperson; Slip-form pumps (lifting device
 for concrete forms); Tie spacer; Tower mobile; Trenching machine,
 maximum digging capacity up to and including 5 ft. depth; Truck-
 type loader
   GROUP 8: Bit sharpener; Boiler tender; Box operator;
 Brakeperson; Combination mixer and compressor (shotcrete/gunite);
 Compressor operator; Deckhand; Fire tender; Forklift (under 20
 ft.); Generator; Gunite/shotcrete equipment operator; Hydraulic
 monitor; Ken seal machine (or similar); Mixermobile; Oiler; Pump
 operator; Refrigeration plant; Reservoir-debris tug (self-
 propelled floating); Ross Carrier (construction site); Rotomist
 operator; Self-propelled tape machine; Shuttlecar; Self-propelled
 power sweeper operator; Slusher operator; Surface heater;
 Switchperson; Tar pot firetender; Tugger hoist, single
 drum; Vacuum cooling plant; Welding machine (powered other than
 by electricity)
   GROUP 8-A: Elevator operator; Skidsteer loader - Bobcat 743
 series or smaller, and similar (without attachments); Mini
 excavator under 25 H.P. (backhoe - trencher)
   POWER EQUIPMENT OPERATOR CLASSIFICATIONS
          ALL CRANES AND ATTACHMENTS
   GROUP 1: Clamshell and Dragline over 7 cu. yds.; Crane, over
 100 tons; Derrick, over 100 tons; Derrick barge pedestal-mounted,
 over 100 tons; Self-propelled boom-type lifting device, over 100
 tons
   GROUP 2: Clamshell and Dragline over 1 cu. yd. up to and
 including 7 cu. yds.; Crane, over 45 tons up to and including
 100 tons; Derrick barge, 100 tons and under; Self-propelled boom-
 type lifting device, over 45 tons; Tower crane
   GROUP 3: Clamshell and Dragline up to and including 1 cu.
 yd.; Crane, 45 tons and under; Self-propelled boom-type lifting
 device, 45 tons and under; Truck-mounted rotating telescopic boom
 type lifting device, Manitex or similar (boom truck) -under 15
 tons; Boom truck or dual purpose A-frame truck, non-rotating,
 over 15 tons
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   POWER EQUIPMENT OPERATORS - PILEDRIVER CLASSIFICATIONS
   GROUP 1: Derrick barge pedestal mounted over 100 tons;
 Clamshell over 7 cu. yds.; Self-propelled boom-type lifting
 device over 100 tons; Truck crane or crawler, land or barge
 mounted over 100 tons
   GROUP 2: Derrick barge pedestal mounted 45 tons to and
 including 100 tons; Clamshell up to and including 7 cu. yds.;
 Self-propelled boom-type lifting device over 45 tons; Truck crane
 or crawler, land or barge mounted, over 45 tons up to and
 including 100 tons
   GROUP 3: Derrick barge pedestal mounted under 45 tons; Self-
 propelled boom-type lifting device 45 tons and under; Skid/scow
 piledriver, any tonnage; Truck crane or crawler, land or barge
 mounted 45 tons and under
   GROUP 4: Assistant operator in lieu of assistant to engineer;
 Forklift, 10 tons and over; Heavy-duty repairperson/welder
   GROUP 5: Deck engineer
   GROUP 6: Deckhand; Fire tender
   POWER EQUIPMENT OPERATORS - STEEL ERECTOR CLASSIFICATIONS
   GROUP 1:  Crane over 100 tons; Derrick over 100 tons; Self-
 propelled Boom-type lifting device over 100 tons
   GROUP 2:  Crane over 45 tons to 100 tons; Derrick under 100
 tons;
 Self-propelled boom-type lifting device over 45 tons to 100 tons;
 Tower Crane
   GROUP 3:  Crane, 45 tons and under; Self-propelled Boom-type
 lifting device, 45 tons and under
   GROUP  4:  Chicago Boom; Forklift, 10 tons and over; Heavy-duty
 Repair Person/Welder
   GROUP 5:  Boom Cat
 ----------------------------------------------------------------
  IRON0001N  07/01/1999
                                      Rates           Fringes
 ALPINE, AMADOR, BUTTE, COLUSA, EL DORADO, GLENN, MARIN, MODOC,
 NAPA, NEVADA, PLACER, PLUMAS, SACRAMENTO, SHASTA, SIERRA,
 SISKIYOU, SOLANO, SUTTER, TEHAMA, TRINITY, YOLO AND YUBA
 COUNTIES:
 IRONWORKERS:
   Fence erector                       23.29          13.83
   Ornamental, reinforcing and
   structural                       24.18          13.83
 ----------------------------------------------------------------
  IRON0001W  07/01/1999
                                      Rates           Fringes
 LASSEN COUNTY:
 IRONWORKERS:
   Fence erector                       23.29          13.83
   Ornamental, reinforcing and
   structural                       24.18          13.83
 FOOTNOTE:
   Work at Susanville Federal Prison: $3.00 per hour additional.
 ----------------------------------------------------------------
  IRON0001X  07/01/1999
                                      Rates           Fringes
 SONOMA COUNTY:
 IRONWORKERS:
   Fence erector                       23.29          13.83
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   Ornamental, reinforcing and
   structural                       24.18          13.83
 FOOTNOTE:
   Work at the U.S. Coast Guard - Two Rock: $1.00 per hour
 additional.
 ----------------------------------------------------------------
  LABO0067C  12/01/1998
                                      Rates           Fringes
 ALPINE, AMADOR, BUTTE, COLUSA, EL DORADO, GLENN, LASSEN, MODOC,
 NEVADA, PLACER, PLUMAS, SACRAMENTO, SHASTA, SIERRA, SISKIYOU,
 SOLANO, SONOMA, SUTTER, TEHAMA, TRINITY, YOLO AND YUBA COUNTIES:
 ASBESTOS REMOVAL LABORER              10.58           4.13
 MARIN AND NAPA COUNTIES:
 ASBESTOS REMOVAL LABORER              12.17           4.13
 SCOPE OF WORK:
  Covers site mobilization; initial site clean-up; site
  preparation; removal of asbestos-containing materials from walls
  and ceilings; or from pipes, boilers and mechanical systems only
  if they are being scrapped; encapsulation, enclosure and
  disposal of asbestos-containing materials by hand or with
  equipment or machinery; scaffolding; fabrication of temporary
  wooden barriers; and assembly of decontamination stations.
 ----------------------------------------------------------------
  LABO0067F  07/01/1999
                                      Rates           Fringes
 MARIN COUNTY:
  LABORERS:
   Construction specialist group       22.36           7.44
   GROUP 1                             21.66           7.44
   GROUP 1-a                           21.88           7.44
   GROUP 1-b: see note below
   GROUP 1-c                           21.71           7.44
   GROUP 1-d: see note below
   GROUP 1-e                           22.21           7.44
   GROUP 1-f                           22.24           7.44
   GROUP 2                             21.51           7.44
   GROUP 3                             21.41           7.44
   GROUP 4                             15.10           7.44
 See groups 1-b and 1-d under laborer classifications.
 GUNITE LABORERS:
   GROUP 1                             22.62           7.44
   GROUP 2                             22.12           7.44
   GROUP 3                             21.53           7.44
   GROUP 4                             21.41           7.44
 WRECKING WORK:
   GROUP 1                             21.66           7.44
   GROUP 2                             21.51           7.44
   GROUP 3                             15.10           7.44
 GARDENERS, HORTICULTURAL AND LANDSCAPE
  LABORERS:
   New construction                    21.41           7.44
   Establishment warranty period       15.10           7.44
 TUNNEL AND SHAFT LABORERS:
   GROUP 1                             26.02           7.44
   GROUP 2                             25.79           7.44
   GROUP 3                             25.54           7.44
   GROUP 4                             25.27           7.44
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   GROUP 5                             25.09           7.44
   GROUP 6                             24.55           7.44
 FOOTNOTE:
   Laborers working off or with or from bos'n chairs, swinging
 scaffolds, belts (not applicable to workers entitled to receive
 the wage rate set forth in Group 1-a): $0.25 per hour additional.
          LABORER CLASSIFICATIONS
 CONSTRUCTION SPECIALIST GROUP: Asphalt ironer and raker;
 Chainsaw; Laser beam in connection with laborers' work; Masonry
 and plasterer tender; Cast-in-place manhole form setter;
 Pressure pipelayer; Davis trencher - 300 or similar type (and
 all small trenchers); Blaster; Diamond driller; Multiple unit
 drill; Hydraulic drill
 GROUP 1: Asphalt spreader boxes (all types); Barko, Wacker and
 similar type tampers; Buggymobile; Caulker, bander, pipewrapper,
 conduit layer, plastic pipelayer; Certified hazardous waste
 worker; Compactors of all types; Concrete and magnesite mixer,
 1/2 yd. and under; Concrete pan work; Concrete sander; Concrete
 saw; Cribber and/or shoring; Cut granite curb setter; Dri-pak-it
 machine; Faller, logloader and bucker; Form raiser, slip forms;
 Green cutter; Headerboard, Hubsetter, aligner, by any method;
 High pressure blow pipe (1-1/2" or over, 100 lbs. pressure/over);
 Hydro seeder and similar type; Jackhammer operator; Jacking of
 pipe over 12 inches; Jackson and similar type compactor; Kettle
 tender, pot and worker applying asphalt, lay-kold, creosote,
 lime, caustic and similar type materials (applying means
 applying, dipping or handling of such materials); Lagging,
 sheeting, whaling, bracing, trenchjacking, lagging hammer;
 Magnesite, epoxyresin, fiberglass, mastic worker (wet or dry); No
 joint pipe and stripping of same, including repair of voids;
 Pavement breaker and spader, including tool grinder; Perma
 curb; Pipelayer (including grade checking in connection with
 pipelaying); Precast-manhole setter; Pressure pipe tester; Post
 hole digger, air, gas and electric; Power broom sweeper; Power
 tampers of all types (except as shown in Group 2); Ram set gun
 and stud gun; Riprap stonepaver and rock-slinger, including
 placing of sacked concrete and/or sand (wet or dry) and gabions
 and similar type; Rotary scarifier or multiple head concrete
 chipping scarifier; Roto and Ditch Witch; Rototiller;
 Sandblaster, pot, gun, nozzle operators; Signalling and rigging;
 Tank cleaner; Tree climber; Turbo blaster; Vibrascreed, bull
 float in connection with laborers' work; Vibrator
 GROUP 1-a: Joy drill model TWM-2A; Gardner-Denver model DH143
 and similar type drills; Track driller; Jack leg driller; Wagon
 driller; Mechanical drillers, all types regardless of type or
 method of power; Mechanical pipe layers, all types regardless of
 type or method of power; Blaster and powder; All work of
 loading, placing and blasting of all powder and explosives of
 whatever type regardless of method used for such loading and
 placing; High scalers (including drilling of same); Tree topper;
 Bit grinder
 GROUP 1-b: Sewer cleaners shall receive $4.00 per day above Group
 1 wage rates.  "Sewer cleaner" means any worker who handles or
 comes in contact with raw sewage in small diameter sewers.  Those
 sho work inside recently active, large diameter sewers, and all
 recently active sewer manholes shall receive $5.00 per day above
 Group 1 wage rates.
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 GROUP 1-c: Burning and welding in connection with laborers'
 work; Synthetic thermoplastics and similar type welding
 GROUP 1-d: Maintenance and repair track and road beds.  All
 employees performing work covered herein shall receive $ .25 per
 hour above their regular rate for all work performed on
 underground structures not specifically covered herein.  This
 paragraph shall not be construed to apply to work below ground
 level in open cut.  It shall apply to cut and cover work of
 subway construction after the temporary cover has been placed.
 GROUP 1-e: Work on and/or in bell hole footings and shafts
 thereof, and work on and in deep footings.  (A deep footing is a
 hole 15 feet or more in depth.)  In the event the depth of the
 footing is unknown at the commencement of excavation, and the
 final depth exceeds 15 feet, the deep footing wage rate would
 apply to all employees for each and every day worked on or in the
 excavation of the footing from the date of inception.
 GROUP 1-f: Wire winding machine in connection with guniting or
 shot crete
 GROUP 2: Asphalt shoveler; Cement dumper and handling dry
 cement or gypsum; Choke-setter and rigger (clearing work);
 Concrete bucket dumper and chute; Concrete chipping and grinding;
 Concrete laborer (wet or dry); Driller tender, chuck tender,
 nipper; Guinea chaser (stake), grout crew; High pressure nozzle,
 adductor; Hydraulic monitor (over 100 lbs. pressure); Loading
 and unloading, carrying and hauling of all rods and materials for
 use in reinforcing concrete construction; Pittsburgh chipper and
 similar type brush shredders; Sloper; Single foot, hand-held,
 pneumatic tamper; All pneumatic, air, gas and electric tools not
 listed in Groups 1 through 1-f; Jacking of pipe - under 12 inches
 GROUP 3: Construction laborers, including bridge and general
 laborer; Dump, load spotter; Flag person; Fire watcher; Fence
 erector; Guardrail erector; Gardener, horticultural and
 landscape laborer; Jetting; Limber, brush loader and piler;
 Pavement marker (button setter); Maintenance, repair track and
 road beds; Streetcar and railroad construction track laborer;
 Temporary air and water lines, Victaulic or similar; Tool room
 attendant (jobsite only)
 GROUP 4: All clean-up work of debris, grounds and building
 including but not limited to: street cleaner; cleaning and
 washing windows; brick cleaner (jobsite only); material cleaner
 (jobsite only).  The classification "material cleaner" is to be
 utilized under the following conditions:
  A: at demolition site for the salvage of the material.
  B: at the conclusion of a job where the material is to be
      salvaged and stocked to be reused on another job.
  C: for the cleaning of salvage material at the jobsite or
      temporary jobsite yard.
   The material cleaner classification should not be used in
   the performance of "form stripping, cleaning and oiling and
   moving to the next point of erection".
     GUNITE LABORER CLASSIFICATIONS
 GROUP 1: Structural nozzle operator
 GROUP 2: Nozzle operator (including gun person, pot person); Rod
 person;  Ground person
 GROUP 3: Rebound person
 GROUP 4: Gunite laborer
   WRECKING WORK LABORER CLASSIFICATIONS
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 GROUP 1: Skilled wrecker (removing and salvaging of sash,
  windows and materials)
 GROUP 2: Semi-skilled wrecker (salvaging of other building
  materials)
 GROUP 3: General laborer (includes all clean-up work, loading
  lumber, loading and burning of debris)
  TUNNEL AND SHAFT LABORER CLASSIFICATIONS
 GROUP 1: Diamond driller; Ground person; Gunite and shotcrete
 nozzle operator
 GROUP 2: Rod person; Shaft work & raise (below actual or
 excavated ground level)
 GROUP 3: Bit grinder; Blaster, driller, powder person -
 heading; Cherry picker operator - where car is lifted; Concrete
 finisher in tunnel; Concrete screed person; Grout pump operator
 and pot person; Gunite & shotcrete gun person & pot person;
 Header person; High pressure nozzle operator; Miner - tunnel,
 including top and bottom person on shaft and raise work; Nipper;
 Nozzle operator on slick line; Sandblaster - pot person
 GROUP 4: Steel form raiser and setter; Timber person, retimber
 person (wood or steel or substitute materials therefore); Tugger
 (for tunnel laborer work); Cable tender; Chuck tender; Powder
 person - primer house
 GROUP 5: Vibrator operator, pavement breaker; Bull gang -
 muckers, track person; Concrete crew - includes rodding and
 spreading
 GROUP 6: Dump person (any method); Grout crew; Rebound person;
 Swamper
 ----------------------------------------------------------------
  LABO0067I  07/01/1999
                                      Rates           Fringes
 ALPINE, AMADOR, BUTTE, COLUSA, EL DORADO, GLENN, LASSEN,
 MODOC, NAPA, NEVADA, PLACER, PLUMAS, SACRAMENTO, SHASTA, SIERRA,
 SISKIYOU, SOLANO, SONOMA, SUTTER, TEHAMA, TRINITY, YOLO AND YUBA
 COUNTIES:
 LABORERS:
   Construction specialist group       21.36           7.44
   GROUP 1                             20.66           7.44
   GROUP 1-a                           20.88           7.44
   GROUP 1-b: see note below
   GROUP 1-c                           20.71           7.44
   GROUP 1-d: see note below
   GROUP 1-e                           21.21           7.44
   GROUP 1-f                           21.24           7.44
   GROUP 2                             20.51           7.44
   GROUP 3                             20.41           7.44
   GROUP 4                             14.10           7.44
 See groups 1-b and 1-d under laborer classifications.
  GUNITE LABORERS:
   GROUP 1                             21.62           7.44
   GROUP 2                             21.12           7.44
   GROUP 3                             20.53           7.44
   GROUP 4                             20.41           7.44
  WRECKING WORK:
   GROUP 1                             20.66           7.44
   GROUP 2                             20.51           7.44
   GROUP 3                             14.10           7.44
  GARDENERS, HORTICULTURAL AND LANDSCAPE
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   LABORERS:
 New construction                   20.41           7.44
 Establishment warranty period      14.10           7.44
 TUNNEL AND SHAFT LABORERS:
   GROUP 1                             26.02           7.44
   GROUP 2                             25.79           7.44
   GROUP 3                             25.54           7.44
   GROUP 4                             25.27           7.44
   GROUP 5                             25.09           7.44
   GROUP 6                             24.55           7.44
 FOOTNOTE:
   Laborers working off or with or from bos'n chairs, swinging
 scaffolds, belts (not applicable to workers entitled to receive
 the wage rate set forth in Group 1-a): $0.25 per hour additional.
          LABORER CLASSIFICATIONS
 CONSTRUCTION SPECIALIST GROUP: Asphalt ironer and raker;
 Chainsaw; Laser beam in connection with laborers' work; Masonry
 and plasterer tender; Cast-in-place manhole form setter;
 Pressure pipelayer; Davis trencher - 300 or similar type (and
 all small trenchers); Blaster; Diamond driller; Multiple unit
 drill; Hydraulic drill
 GROUP 1: Asphalt spreader boxes (all types); Barko, Wacker and
 similar type tampers; Buggymobile; Caulker, bander, pipewrapper,
 conduit layer, plastic pipelayer; Certified hazardous waste
 worker; Compactors of all types; Concrete and magnesite mixer,
 1/2 yd. and under; Concrete pan work; Concrete sander; Concrete
 saw; Cribber and/or shoring; Cut granite curb setter; Dri-pak-it
 machine; Faller, logloader and bucker; Form raiser, slip forms;
 Green cutter; Headerboard, Hubsetter, aligner, by any method;
 High pressure blow pipe (1-1/2" or over, 100 lbs. pressure/over);
 Hydro seeder and similar ype; Jackhammer operator; Jacking of
 pipe over 12 inches; Jackson and similar type compactor; Kettle
 tender, pot and worker applying asphalt, lay-kold, creosote,
 lime, caustic and similar type materials (applying means
 applying, dipping or handling of such materials); Lagging,
 sheeting, whaling, bracing, trenchjacking, lagging hammer;
 Magnesite, epoxyresin, fiberglass, mastic worker (wet or dry); No
 joint pipe and stripping of same, including repair of voids;
 Pavement breaker and spader, including tool grinder; Perma
 curb; Pipelayer (including grade checking in connection with
 pipelaying); Precast-manhole setter; Pressure pipe tester; Post
 hole digger, air, gas and electric; Power broom sweeper; Power
 tampers of all types (except as shown in Group 2); Ram set gun
 and stud gun; Riprap stonepaver and rock-slinger, including
 placing of sacked concrete and/or sand (wet or dry) and gabions
 and similar type; Rotary scarifier or multiple head concrete
 chipping scarifier; Roto and Ditch Witch; Rototiller;
 Sandblaster, pot, gun, nozzle operators; Signalling and rigging;
 Tank cleaner; Tree climber; Turbo blaster; Vibrascreed, bull
 float in connection with laborers' work; Vibrator
 GROUP 1-a: Joy drill model TWM-2A; Gardner-Denver model DH143
 and similar type drills; Track driller; Jack leg driller; Wagon
 driller; Mechanical drillers, all types regardless of type or
 method of power; Mechanical pipe layers, all types regardless of
 type or method of power; Blaster and powder; All work of
 loading, placing and blasting of all powder and explosives of
 whatever type regardless of method used for such loading and
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 placing; High scalers (including drilling of same); Tree topper;
 Bit grinder
 GROUP 1-b: Sewer cleaners shall receive $4.00 per day above Group
 1 wage rates.  "Sewer cleaner" means any worker who handles or
 comes in contact with raw sewage in small diameter sewers.  Those
 who work inside recently active, large diameter sewers, and all
 recently active sewer manholes, shall receive $5.00 per day above
 Group 1 wage rates.
 GROUP 1-c: Burning and welding in connection with laborers'
 work; Synthetic thermoplastics and similar type welding
 GROUP 1-d: Maintenance and repair track and road beds
 (underground structures). All employees performing work covered
 herein shall receive $ .25 per hour above their regular rate for
 all work performed on underground structures not specifically
 covered herein.  This paragraph shall not be construed to apply
 to work below ground level in open cut.  It shall apply to cut
 and cover work of subway construction after the temporary cover
 has been placed.
 GROUP 1-e: Work on and/or in bell hole footings and shafts
 thereof, and work on and in deep footings.  (A deep footing is a
 hole 15 feet or more in depth.)  In the event the depth of the
 footing is unknown at the commencement of excavation, and the
 final depth exceeds 15 feet, the deep footing wage rate would
 apply to all employees for each and every day worked on or in the
 excavation of the footing from the date of inception.
 GROUP 1-f: Wire winding machine in connection with guniting or
 shot crete
 GROUP 2: Asphalt shoveler; Cement dumper and handling dry
 cement or gypsum; Choke-setter and rigger (clearing work);
 Concrete bucket dumper and chute; Concrete chipping and grinding;
 Concrete laborer (wet or dry); Driller tender, chuck tender,
 nipper; Guinea chaser (stake), grout crew; High pressure nozzle,
 adductor; Hydraulic monitor (over 100 lbs. pressure); Loading
 and unloading, carrying and hauling of all rods and materials for
 use in reinforcing concrete construction; Pittsburgh chipper and
 similar type brush shredders; Sloper; Single foot, hand-held,
 pneumatic tamper; All pneumatic, air, gas and electric tools not
 listed in Groups 1 through 1-f; Jacking of pipe - under 12 inches
 GROUP 3: Construction laborers, including bridge and general
 laborer; Dump, load spotter; Flag person; Fire watcher; Fence
 erector; Guardrail erector; Gardener, horticultural and
 landscape laborer; Jetting; Limber, brush loader and piler;
 Pavement marker (button setter); Maintenance, repair track and
 road beds; Streetcar and railroad construction track laborer;
 Temporary air and water lines, Victaulic or similar; Tool room
 attendant (jobsite only)
 GROUP 4: All clean-up work of debris, grounds and building
 including but not limited to: street cleaner; cleaning and
 washing windows; brick cleaner (jobsite only); material cleaner
 (jobsite only).  The classification "material cleaner" is to be
 utilized under the following conditions:
 A: at demolition site for the salvage of the material.
 B: at the conclusion of a job where the material is to be
     salvaged and stocked to be reused on another job.
 C: for the cleaning of salvage material at the jobsite or
     temporary jobsite yard.
   The material cleaner classification should not be used in
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   the performance of "form stripping, cleaning and oiling and
   moving to the next point of erection".
     GUNITE LABORER CLASSIFICATIONS
   GROUP 1: Structural nozzle operator
   GROUP 2: Nozzle operator (including gun, pot); Ground person
   GROUP 3: Rebound
   GROUP 4: Gunite laborer
   WRECKING WORK LABORER CLASSIFICATIONS
 GROUP 1: Skilled wrecker (removing and salvaging of sash,
 windows and materials)
 GROUP 2: Semi-skilled wrecker (salvaging of other building
 materials)
 GROUP 3: General laborer (includes all clean-up work, loading
 lumber, loading and burning of debris)
  TUNNEL AND SHAFT LABORER CLASSIFICATIONS
 GROUP 1: Diamond driller; Ground person; Gunite and shotcrete
 nozzle operator
 GROUP 2: Rod person; Shaft work & raise (below actual or
 excavated ground level)
 GROUP 3: Bit grinder; Blaster, driller, powder person - heading;
 Cherry picker operator - where car is lifted; Concrete finisher
 in tunnel; Concrete screed person; Grout pump operator and pot
 person; Gunite & shotcrete gun person & pot person; Header
 person; High pressure nozzle operator; Miner - tunnel, including
 top and bottom person on shaft and raise work; Nipper; Nozzle
 operator on slick line; Sandblaster - pot person
 GROUP 4: Steel form raiser and setter; Timber person, retimber
 person (wood or steel or substitute materials therefore); Tugger
 (for tunnel laborer work); Cable tender; Chuck tender; Powder
 person - primer house
 GROUP 5: Vibrator operator, pavement breaker; Bull gang -
 muckers, track person; Concrete crew - includes rodding and
 spreading
 GROUP 6: Dump person (any method); Grout crew; Rebound person;
 Swamper
 ----------------------------------------------------------------
  LABO0073A  10/01/1998
                                      Rates           Fringes
 ALPINE, AMADOR, BUTTE, COLUSA, EL DORADO, GLENN, LASSEN, MARIN,
 MODOC, NAPA, NEVADA, PLACER, PLUMAS, SACRAMENTO, SHASTA, SIERRA,
 SISKIYOU, SOLANO, SONOMA, SUTTER, TEHAMA, TRINITY, YOLO AND YUBA
 COUNTIES:
 PLASTERER TENDER                      22.36           4.88
 ----------------------------------------------------------------
  LABO0139B  07/01/1999
                                      Rates           Fringes
 NAPA, SOLANO AND SONOMA COUNTIES:
 BRICK TENDER                          23.70           4.55
 FOOTNOTE:
   Refractory work where heat-protective clothing is required:
 $2.00 per hour additional.
 ----------------------------------------------------------------
  LABO0185C  07/01/1999
                                      Rates           Fringes
 ALPINE, AMADOR, BUTTE, COLUSA, EL DORADO, GLENN, LASSEN, MODOC,
 NEVADA, PLACER, PLUMAS, SACRAMENTO, SHASTA, SIERRA, SISKIYOU,
 SUTTER, TEHAMA, TRINITY, YOLO AND YUBA COUNTIES:
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 BRICK TENDER                          22.95           4.55
 FOOTNOTE:
   Refractory work where heat-protective clothing is required:
 $2.00 per hour additional.
 ----------------------------------------------------------------
  LABO0291A  07/01/1999
                                      Rates           Fringes
 MARIN COUNTY:
 BRICK TENDER                          24.70           4.55
 FOOTNOTE:
   Refractory work where heat-protective clothing is required:
 $2.00 per hour additional.
 ----------------------------------------------------------------
  PAIN0008F  07/01/1999
                                      Rates           Fringes
 MARIN COUNTY:
 PAINTERS:
   General contracts of $7 million
  and under                         20.75           6.85
   General contracts over $7 million   23.36           6.85
 ----------------------------------------------------------------
  PAIN0008J  07/01/1999
                                      Rates           Fringes
 SONOMA COUNTY:
 PAINTERS:
   General contracts of $7 million
  and under                          20.50           6.85
   General contracts over $7 million,
                              24.11           6.85
 ----------------------------------------------------------------
  PAIN0012D  02/01/1999
                                      Rates           Fringes
 MARIN, NAPA, SOLANO AND SONOMA COUNTIES:
 SOFT FLOOR LAYER                      25.00          11.25
 ----------------------------------------------------------------
  PAIN0016D  01/01/2000
                                      Rates           Fringes
 NAPA AND SOLANO COUNTIES:
 PAINTERS:
    Brush and roller                23.10           8.74
    Industrial                      23.35           8.74
 ----------------------------------------------------------------
  PAIN0016E  08/01/1999
                                      Rates           Fringes
 BUTTE AND COLUSA COUNTIES; GLENN COUNTY; LASSEN COUNTY (west of
 Hwy. 395, excluding Honey Lake); MARIN, MODOC AND NAPA COUNTIES;
 PLUMAS AND SHASTA COUNTIES; SISKIYOU, SOLANO, SONOMA, SUTTER,
 TEHAMA, TRINITY AND YUBA COUNTIES; EL DORADO COUNTY (west of the
 Sierra Navada Mountains); NEVADA COUNTY (west of the Sierra
 Nevada Mountains);  PLACER COUNTY (west of the Sierra Nevada
 Mountains); SACRAMENTO COUNTY; SIERRA COUNTY (west of the
 Sierra Nevada Mountains); AND YOLO COUNTY
 DRYWALL FINISHER:
   Remodel/tenant improvement work
  (shopping centers, offices and
  warehouses where the taping
  contractor is working directly
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  for the tenant                    22.38           8.28
   All other work                      28.08           9.98
 FOOTNOTE:
   Clean-up work (limited to clean-up, erection of interior OSHA
 approved scaffolding, masking, truck and forklift driving,
 stocking of taping materials, and sanding: 40% of the journeyman
 rate.
 ----------------------------------------------------------------
  PAIN0016G  01/01/1999
                                      Rates           Fringes
 BUTTE AND COLUSA COUNTIES; EL DORADO COUNTY (west of the Sierra
 Nevada Mountains); GLENN COUNTY; LASSEN COUNTY (west of Highway
 395, excluding Honey Lake); MODOC COUNTY; NEVADA COUNTY (west of
 the Sierra Nevada Mountains); PLACER COUNTY (west of the Sierra
 Nevada Mountains); PLUMAS, SACRAMENTO AND SHASTA COUNTIES; SIERRA
 COUNTY (west of the Sierra Nevada Mountains); SISKIYOU, SUTTER,
 TEHAMA, TRINITY, YOLO AND YUBA COUNTIES:
 PAINTERS:
   Brush, Pot Tender, Roller           19.37           8.04
   Sandblaster, Spray, Structural
   Steel; Swing stage                  20.37           8.04
 ----------------------------------------------------------------
  PAIN0016P  03/01/1999
                                      Rates           Fringes
 ALPINE COUNTY:
 DRYWALL TAPER                         18.85           7.23
 PAINTERS:
   Brush                               18.05           7.23
   Sandblaster; Waterblaster;
  Steam cleaning                    19.05           7.23
   Work with coal tar and exotic
  materials                         19.80           7.23
 FOOTNOTES:
   High time:
  Steel construction workers working on erected steel
 construction, bridges, stacks, towers, tanks and similar
 structures, from 50 to 100 ft. above ground or water level: to be
 paid 1/2 hr. per day additional.
  Work on such structures from 100 to 180 ft. above ground or
 water level: to be paid 1 hr. additional.
  Work on such structures over 180 ft. above ground or water
 level: to be paid 2 hrs. per day additional.
   Water level is defined as mean water level.
   Exterior stage:
  Work on exterior stage 4-7 stories: to be paid 1/2 hr. per
 day additional.
  Work on exterior stage 8-11 stories: to be paid 1 hr. per day
 additional.
  Work on exterior stage 12 stories or higher: to be paid 1-1/2
 hrs. per day additional.
   One story equals 10 ft.
 ----------------------------------------------------------------
  PAIN0169D  07/01/1999
                                      Rates           Fringes
 NAPA COUNTY; SOLANO COUNTY (west of a line defined as follows:
 Hwy. 80 corridor beginning at the City of Fairfield, including
 Travis Air Force Base and Suisun City; going north of Manakas
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 Corner Rd., continue north on Suisun Valley Rd. to the Napa
 County line; Hwy. 80 corridor south on Grizzly Island Rd. to the
 Grizzly Island Management area):
 GLAZIER                               28.15           9.91
 ----------------------------------------------------------------
  PAIN0169H  07/01/1999
                                      Rates           Fringes
 NAPA COUNTY; SOLANO COUNTY (west of a line defined as
 follows: Hwy. 80 corridor beginning at the City of Fairfield,
 including Travis Air Force Base and Suisun City; going north of
 Manakas Corner Rd., continue north on Suisun Valley Rd. to the
 Napa County line; Hwy. 80 corridor south on Grizzly Island Rd. to
 the Grizzly Island Management area):
 SHOWER DOOR INSTALLER                 22.88           4.60
 PAID HOLIDAYS:
   New Year's Day, President's Day, Memorial Day, Fourth of July,
 Labor Day, Thanksgiving Day, Day after Thanksgiving, and
 Christmas Day.
 ----------------------------------------------------------------
  PAIN0567A  10/01/1999
                                      Rates           Fringes
 EL DORADO COUNTY (east of the Sierra Nevada Mountains);  LASSEN
 COUNTY (east of Highway 395, beginning at Stacey and including
 Honey Lake); NEVADA COUNTY (east of the Sierra Nevada Mountains);
 PLACER COUNTY (east of the Sierra Nevada Mountains); AND SIERRA
 COUNTY (east of the Sierra Nevada Mountains):
 DRYWALL TAPERS:
   Taper                               21.28           4.36
   Steeplejack - taper, over 40 ft.
  with open space below             22.78           4.36
 PAINTERS:
   Brush and roller                    20.03           4.36
   Sandblaster; Special coating
  application - brush               20.53           4.36
   Spray; Paperhanger                  20.78           4.36
   Structural steel & steeplejack,
  40 ft. open space below (does not
  include stairways, tube steel,
  Q-decks, and trust joints worked
  off power lift in enclosed
  buildings); Special coating
  application - spray               20.73           4.36
   Special coating application -
  spray steel                       21.28           4.36
   Swing stage                         22.03           4.36
 FOOTNOTE:
   A special coating is a coating that requires the mixing of 2 or
 more products.
 ----------------------------------------------------------------
  PAIN0567H  07/01/1999
                                      Rates           Fringes
 EL DORADO COUNTY (east of the Sierra Nevada Mountains); LASSEN
 COUNTY (east of Highway 395, beginning at Stacey and including
 Honey Lake); NEVADA COUNTY (east of the Sierra Nevada Mountains);
 PLACER COUNTY (east of the Sierra Nevada Mountains) AND SIERRA
 COUNTY (east of the Sierra Nevada Mountains):
 SOFT FLOOR LAYER                      19.50           4.25
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 ----------------------------------------------------------------
  PAIN0718A  07/01/1999
                                      Rates           Fringes
 MARIN AND SONOMA COUNTIES:
 GLAZIER                               28.17           9.89
 ----------------------------------------------------------------
  PAIN0767F  07/01/1999
                                      Rates           Fringes
 ALPINE, BUTTE, COLUSA, EL DORADO, GLENN, LASSEN, MODOC, NEVADA,
 PLACER, PLUMAS, SACRAMENTO, SHASTA, SIERRA AND SISKIYOU COUNTIES;
 SOLANO COUNTY (east of a line defined as follows: Hwy. 80
 corridor beginning at the City of Fairfield, including Travis Air
 Force Base and Suisun City; going north of Manakas Corner Rd.,
 continue north on Suisun Valley Rd. to the Napa County line; Hwy.
 80 corridor south on Grizzly Island Rd. to the Grizzly Island
 Management area); SUTTER, TEHAMA, TRINITY, YOLO AND YUBA
 COUNTIES:
 GLAZIER                               21.74          10.57
 PAID HOLIDAYS:
   New Year's Day, Washington's Birthday, Memorial Day, Fourth
 of July, Labor Day, Thanksgiving Day, Day after Thanksgiving
 Day,and Christmas Day.
 FOOTNOTE:
   Work thirty (30) feet or over free fall: $0.60 per hour
 additional.
 ----------------------------------------------------------------
  PAIN1176A  04/01/1998
                                      Rates           Fringes
 PARKING LOT STRIPING/HIGHWAY MARKING:
  GROUP 1 & GROUP 4                    22.21           6.36
  GROUP 2                              21.10           6.36
  GROUP 3 & GROUP 5                    18.88           6.36
  Service Person (maintenance and
   repair of equipment)                13.33           5.87
  Parking Lot, Game Court and
 Playground Installer               13.80           5.87
  PARKING LOT STRIPING / HIGHWAY MARKING CLASSIFICATIONS
 GROUP 1: STRIPER: Layout and application of painted traffic
 stripes and marking; hot thermo plastic; tape traffic stripes and
 markings
 GROUP 2: TRAFFIC DELINEATING DEVICE APPLICATOR: Layout and
 application of pavement markers, delineating signs, rumble and
 traffic bars, adhesives, guide markers, other traffic delineating
 devices; includes all related surface preparation (sandblasting,
 waterblasting, grinding) as part of the application process
 GROUP 3: TRAFFIC SURFACE ABRASIVE BLASTER: Removal of traffic
 lines and markings; preparation of surface for coatings and
 traffic control devices
 GROUP 4: TRAFFIC PROTECTIVE DELINEATING SYSTEMS INSTALLER:
 Removes, relocates, installs permanently affixed roadside and
 parking delineation barricades, fencing, guard rail, cable
 anchor, retaining walls, reference signs, and monument markers
 GROUP 5: TRAFFIC CONTROLPERSON: Sole function is to control and
 direct traffic through both conventional and moving lane closures
 ----------------------------------------------------------------
  PAIN1237A  06/01/1999
                                      Rates           Fringes
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 ALPINE, BUTTE AND COLUSA COUNTIES; EL DORADO COUNTY (west of the
 Sierra Nevada Mountains); GLENN COUNTY; LASSEN COUNTY (west of
 Highway 395, beginning at Stacey and including Honey Lake); MODOC
 COUNTY; NEVADA COUNTY (west of the Sierra Nevada Mountains);
 PLACER COUNTY (west of the Sierra Nevada Mountains); PLUMAS,
 SACRAMENTO AND SHASTA COUNTIES; SIERRA COUNTY (west of the Sierra
 Nevada Mountains); SISKIYOU, SUTTER, TEHAMA, TRINITY, YOLO AND
 YUBA COUNTIES:
 SOFT FLOOR LAYER                     20.57           9.10
 ----------------------------------------------------------------
  PLAS0001D  06/28/1999
                                      Rates           Fringes
 CEMENT MASONS:
   Cement mason                        22.35           9.46
   Swing or slip form scaffolds;
  Mastic, magnesite, gypsum,
  epoxy, polyester, resin and
  all composition                   23.10           9.46
 ----------------------------------------------------------------
  PLAS0300C  07/01/1999
                                      Rates           Fringes
 PLASTERER                             20.98           8.50
 ----------------------------------------------------------------
  PLUM0036F  01/01/1999
                                      Rates           Fringes
 ALPINE COUNTY; AMADOR COUNTY (south of the San Joaquin River);
 BUTTE, COLUSA, GLENN, LASSEN, MODOC, PLUMAS, SHASTA, SIERRA,
 SISKIYOU, SUTTER, TEHAMA, TRINITY AND YUBA COUNTIES:
 PLUMBER                               27.79           9.19
 ----------------------------------------------------------------
  PLUM0038B  07/01/1998
                                      Rates           Fringes
 MARIN AND SONOMA COUNTIES:
  PLUMBERS:
   Work on structures 5 stories
  or less except for new
  additions or remodel of
  prisons or waste water
  treatment plants                  27.04          12.86
   All other work                      36.05          13.93
 LANDSCAPE/IRRIGATION FITTER           27.32          10.60
 ----------------------------------------------------------------
  PLUM0343A  07/01/1999
                                      Rates           Fringes
 NAPA AND SOLANO COUNTIES:
 PLUMBER AND STEAMFITTER:
   Work on condominiums and apartment
  houses which are over 4 stories;
  office buildings, schools, and
  other commercial structures for
  which the total plumbing bid
  does not exceed $250,000.  Any
  project bid in phases shall not
  qualify unless the total project
  is less than $250,000 for the
  plumbing bid and $250,000 for the
  heating and cooling bid.
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  Regardless of project size,
  hospitals, jails, institutions
  and industrial projects are not
  included.                         24.00          10.45
   All other work                      32.00          11.70
 FOOTNOTES:
   While welding or fitting galvanized material: $.75 per hour
 additional.
   Work from trusses, temporary staging, unguarded structures 35'
 from the ground or water: $.75 per hour additional.
   Work from swinging scaffolds, boatswains chairs or similar
 devices: $.75 per hour additional.
 ----------------------------------------------------------------
  PLUM0350A  02/01/1998
                                      Rates           Fringes
 EL DORADO COUNTY (Lake Tahoe area only); NEVADA COUNTY (Lake
 Tahoe area only); AND PLACER COUNTY (Lake Tahoe area only):
 PLUMBER/PIPEFITTER                    22.45           9.00
 ----------------------------------------------------------------
  PLUM0355A  07/01/1999
                                      Rates           Fringes
 ALPINE, AMADOR, BUTTE, COLUSA, EL DORADO, GLENN, LASSEN, MODOC,
 NAPA, NEVADA, PLACER, PLUMAS, SACRAMENTO, SHASTA, SIERRA,
 SISKIYOU, SOLANO, SUTTER, TEHAMA, TRINITY, YOLO, AND YUBA
 COUNTIES
  LANDSCAPE FITTER; UNDERGROUND UTILITY
 WORKER                             22.00           4.90
 ----------------------------------------------------------------
  PLUM0447A  07/01/1999
                                      Rates           Fringes
 EL DORADO COUNTY (does not include Lake Tahoe area); NEVADA
 COUNTY (does not include Lake Tahoe area); PLACER COUNTY (does
 not include Lake Tahoe area); SACRAMENTO AND YOLO COUNTIES:
  PLUMBER; PIPEFITTER:
   Work on residential structures
  that are over 4 stories but not
  over 5 stories in height from
  the ground floor, including but
  not limited to condominiums and
  apartment houses.  On defining
  height in stories, parking
  levels are not to be considered
  as occupied stories.  Also, work
  on any commercial structure that
  the total plumbing bid does not
  exceed $150,000, and an
  additional $75,000 to cover work
  related to the piping for comfort
  air conditioning systems, but
  shall exclude all work on
  sewage plants, water treatment
  plants, industrial processing
  plants, cogeneration and
  biomass plants, any type of
  refrigeration work, including
  service, start-up work or
  instrumentation work, and all
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  other similar work                19.98           7.12
   All other work                      28.97          10.25
 ----------------------------------------------------------------
  PLUM0447B  07/01/1999
                                      Rates           Fringes
 AMADOR COUNTY (north of the San Joaquin River):
 HEAVY AND HIGHWAY CONSTRUCTION:
 PLUMBER; PIPEFITTER                   28.97          10.25
 ----------------------------------------------------------------
  ROOF0081G  08/01/1999
                                      Rates           Fringes
 MARIN, NAPA, SOLANO AND SONOMA COUNTIES:
 ROOFER                                21.45           9.60
 ----------------------------------------------------------------
  ROOF0081H  09/01/1999
                                      Rates           Fringes
 ALPINE, ALPINE, BUTTE, COLUSA, EL DORADO, GLENN,LASSEN, MODOC,
 NEVADA, PLACER, PLUMAS, SACRAMENTO, SHASTA, SIERRA, SISKIYOU,
 SUTTER, TEHAMA, TRINITY, YOLO, AND YUBA COUNTIES:
 ROOFER                                18.26          10.03
 ----------------------------------------------------------------
  SFCA0483C  01/01/2000
                                      Rates           Fringes
 MARIN, NAPA, SOLANO AND SONOMA COUNTIES:
 SPRINKLER FITTER (FIRE)               34.59          11.20
 ----------------------------------------------------------------
  SFCA0669C  04/01/1999
                                      Rates           Fringes
 ALPINE, BUTTE, COLUSA, EL DORADO, GLENN, LASSEN, MODOC, NEVADA,
 PLACER, PLUMAS, SACRAMENTO, SHASTA, SIERRA, SISKIYOU, SUTTER,
 TEHAMA, TRINITY, YOLO AND YUBA COUNTIES:
 SPRINKLER FITTER (FIRE)               27.35           6.40
 ----------------------------------------------------------------
  SHEE0104C  06/01/1999
                                      Rates           Fringes
 TRINITY COUNTY:
 SHEET METAL WORKER (does not include
   metal deck and siding):
  Work on multiple family housing
    units over 4 stories where
    each individual family
    apartment is individually
    conditioned by a separate
    and independent unit or
    system; Also, work on any
    structure other than
    multiple family housing
    units, with a total HVAC
    and architectural sheet
    metal price of $125,000
    or less                         13.74           5.08
  All other work                    17.66           8.64
 ----------------------------------------------------------------
  SHEE0104F  07/01/1998
                                      Rates           Fringes
 MARIN, NAPA, SOLANO AND SONOMA COUNTIES:
 SHEET METAL WORKER (does not include
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   metal deck and siding):
  Work on any multi-family
    dwelling over 4 stories
    that incorporates a
    separate and independent
    unit for heating and/or
    cooling purposes (excluding
    built-up central air
    handling systems)               29.45           11.51
  Work on tenant completion
    projects providing the
    contract price is $220,000 or
    less; remodel or add-on
    contracts on existing
    facilities providing the
    contract price is $220,000
    or less; architectural sheet
    metal work of $100,000 or less;
    pre-engineered and
    pre-manufactured siding         30.10          11.71
  All other work                    35.11          12.56
 ----------------------------------------------------------------
  SHEE0104N  07/01/1999
                                      Rates           Fringes
 MARIN, NAPA, SOLANO, SONOMA AND TRINITY COUNTIES:
 SHEET METAL WORKER:
   Metal deck and siding               27.44          11.80
 ----------------------------------------------------------------
  SHEE0162F  07/01/1999
                                      Rates           Fringes
 AMADOR, COLUSA, EL DORADO, NEVADA, PLACER, SACRAMENTO, SUTTER,
 YOLO AND YUBA COUNTIES:
 SHEET METAL WORKER (does not include
   metal deck and siding)              25.24           10.46
 ----------------------------------------------------------------
  SHEE0162G  07/01/1999
                                      Rates           Fringes
 AlPINE COUNTY:
 SHEET METAL WORKER:                   21.46          10.23
 ----------------------------------------------------------------
  SHEE0162H  07/01/1999
                                      Rates           Fringes
 ALPINE, AMADOR, BUTTE, COLUSA, EL DORADO, GLENN, LASSEN, MODOC,
 NEVADA, PLACER, PLUMAS, SACRAMENTO, SHASTA, SIERRA, SISKIYOU,
 SUTTER, TEHAMA, YOLO AND YUBA COUNTIES:
 SHEET METAL WORKER:
   Metal deck and siding               29.42           9.52
 ----------------------------------------------------------------
  SHEE0162N  07/01/1999
                                      Rates           Fringes
 BUTTE, GLENN, LASSEN, MODOC, PLUMAS, SHASTA, SIERRA, SISKIYOU AND
 TEHAMA COUNTIES:
 SHEET METAL WORKER:                    25.24         10.46
 ----------------------------------------------------------------
  SUCA1002A  07/01/1985
                                      Rates           Fringes
 AMADOR COUNTY:
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   BUILDING CONSTRUCTION:
 BOILERMAKERS:
   Boilermaker                         21.60           4.25
   Boilermaker - blacksmith
  (storage tank erection)           17.25           4.00
   Boilermaker - blacksmith
  (storage tank repair)             16.05           4.00
 BRICKLAYER; STONEMASON                17.57           4.04
 BRICK TENDER                          13.80           3.46
 CARPENTERS:
   Carpenter                           18.58           6.455
   Hardwood floorlayer; Power
  saw operator; Saw filer;
  Shingler; Steel scaffold
  erector and steel shoring         18.73           6.455
   Millwright                          19.48           7.855
   Piledriver, bridge, wharf and
  dock builder                      19.38           9.715
 CEMENT MASONS:
   Cement mason                        16.91           6.18
   Swing or slip form scaffolds;
  Mastic, magnesite, gypsum,
  epoxy, polyester, resin
  and all composition               17.16           6.18
 DRYWALL INSTALLERS/LATHERS:
   Drywall installer/lather            18.14           6.485
   Drywall stocker, scrapper &
  clean-up                           9.07           3.335
 ELECTRICIANS:
   Electrician                         16.30           3% + 3.38
   Cable splicer                       17.93           3% + 3.38
   Residential electrician             12.50           3.30
   Sound and signal technician         15.15           1.50
 ELEVATOR CONSTRUCTOR                  29.39           3.29 + a
 GLAZIER                               15.75           6.44
 INSULATOR/ASBESTOS WORKER
  Includes the application of all
  insulating materials, protective
  coverings, coatings, and finishings
  to all types of mechanical systems   23.85           5.61
 IRONWORKERS:
   Fence erector                       18.01           8.93
   Ornamental, reinforcing and
  structural                        18.90           8.93
 MARBLE FINISHER                       13.92           3.67
 MARBLE SETTER AND TERRAZZO WORKER     17.57           4.04
 PAINTERS:
   Brush                               13.39           4.60
   Spray                               14.14           4.60
   Sandblaster; Scaffold;
  Sheetrock; Structural
  steel; Swing stage; Taper         13.79           4.60
 PARKING LOT STRIPING WORK AND/OR
   HIGHWAY MARKERS:
  Traffic delineating device
    applicator                      14.83           2.00 + b
  Sandblaster; Striper; Wheel
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    stop installer                  14.30           2.00 + b
  Slurry seal operation:
    Applicator operation;
      Shuttle; Squeegee             12.37           2.00 + b
    Compactor, top, traffic
      control, service and
      spreader                      10.39           2.00 + b
    Mixer operator                  13.95           2.00 + b
    Traffic surface protective
      coating applicator            14.48           2.00 + b
 PLASTERER                             17.36           6.35
 PLUMBER; STEAMFITTER:
   Amador County (northern half)       19.72           6.71
   Amador County (southern half)       22.03           6.35
 ROOFERS:
   Roofer (slate, tile and
  composition)                      14.90           7.64
   Enameler and pitch                  17.65           7.64
 SHEET METAL WORKER                    18.37           12% + 5.06
 SOFT FLOOR LAYER                      16.01           3.00
 SPRINKLER FITTER                      21.87           3.23
 TERRAZZO FINISHERS:
   Base machine operator               16.72           3.95
   Terrazzo finisher                   16.02           3.95
 TILE SETTER                           18.92           3.29
 TILE FINISHER                         10.68           1.65
 LABORERS:
   GROUP 1                             12.11           5.36
   GROUP 1-a                           12.31           5.36
   GROUP 1-b                           *               5.36
   GROUP 1-c                           12.16           5.36
   GROUP 1-d                           12.36           5.36
   GROUP 1-e                           12.59           5.36
   GROUP 1-f                           12.62           5.36
   GROUP 2                             11.98           5.36
   GROUP 3                             11.88           5.36
   GROUP 4                              8.46           5.36
 GUNITE LABORERS:
   GROUP 1                             12.52           5.36
   GROUP 2                             12.00           5.36
   GROUP 3                             11.88           5.36
 WRECKING WORK:
   GROUP 1                             12.11           5.36
   GROUP 2                             11.98           5.36
   GROUP 3                             11.88           5.36
   *See Group 1-b under the group descriptions.
 POWER EQUIPMENT OPERATORS:
   Area 1:
  GROUP 1-a                         11.76           9.60
  GROUP 1                           15.54           9.60
  GROUP 2                           16.09           9.60
  GROUP 3                           16.42           9.60
  GROUP 4                           17.27           9.60
  GROUP 5                           17.60           9.60
  GROUP 6                           17.83           9.60
  GROUP 7                           18.08           9.60
  GROUP 8                           18.76           9.60
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  GROUP 9                           19.10           9.60
  GROUP 10                          19.45           9.60
  GROUP 10-a                        19.64           9.60
  GROUP 11                          19.91           9.60
  GROUP 11-a                        21.71           9.60
  GROUP 11-b                        22.14           9.60
  GROUP 11-c                        22.65           9.60
   Area 2:
  GROUP 1-a                         13.76           9.60
  GROUP 1                           17.54           9.60
  GROUP 2                           18.09           9.60
  GROUP 3                           18.42           9.60
  GROUP 4                           19.27           9.60
  GROUP 5                           19.60           9.60
  GROUP 6                           19.83           9.60
  GROUP 7                           20.08           9.60
  GROUP 8                           20.76           9.60
  GROUP 9                           21.10           9.60
  GROUP 10                          21.45           9.60
  GROUP 10-a                        21.64           9.60
  GROUP 11                          21.91           9.60
  GROUP 11-a                        23.71           9.60
  GROUP 11-b                        24.14           9.60
  GROUP 11-c                        24.65           9.60
 TRUCK DRIVERS:
   GROUP 1                             16.80           7.04
   GROUP 2                             16.88           7.04
   GROUP 3                             16.90           7.04
   GROUP 4                             16.91           7.04
   GROUP 5                             16.92           7.04
   GROUP 6                             16.93           7.04
   GROUP 7                             16.95           7.04
   GROUP 8                             16.97           7.04
   GROUP 9                             16.98           7.04
   GROUP 10                            17.00           7.04
   GROUP 11                            17.01           7.04
   GROUP 12                            17.05           7.04
   GROUP 13                            17.06           7.04
   GROUP 14                            17.07           7.04
   GROUP 15                            17.10           7.04
   GROUP 16                            17.11           7.04
   GROUP 17                            17.12           7.04
   GROUP 18                            17.14           7.04
   GROUP 19                            17.15           7.04
   GROUP 20                            17.16           7.04
   GROUP 21                            17.21           7.04
   GROUP 22                            17.24           7.04
   GROUP 23                            17.25           7.04
   GROUP 24                            17.34           7.04
   GROUP 25                            17.35           7.04
   GROUP 26                            17.38           7.04
   GROUP 27                            17.40           7.04
   GROUP 28                            17.44           7.04
   GROUP 29                            17.45           7.04
   GROUP 30                            17.48           7.04
   GROUP 31                            17.54           7.04
   GROUP 32                            17.47           7.04
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   GROUP 33                            17.69           7.04
   GROUP 34                            17.79           7.04
   GROUP 35                            17.84           7.04
   GROUP 36                            17.99           7.04
   GROUP 37                            18.14           7.04
 FOOTNOTES:
  a. Vacation Pay: 8% with 5 or more years of service, 6% for 6
  months to 5 years service.  Paid Holidays: New Years Day,
  Memorial Day, Independence Day, Labor Day, Thanksgiving Day and
  Friday after, and Christmas Day.
  b. Employer contributes $ .80 per hour to vacation fund for the
  first year of employment; 1 year but less than 5 years, 1.13 per
  hour to vacation fund; 5 years but less than 10 years, 1.48 per
  hour to vacation fund; over 10 years 1.83 per hour to vacation
  fund.
       LABORERS CLASSIFICATIONS
   GROUP 1: Asphalt ironer and raker; Asphalt spreader boxes
 (all types); Barko, Wacker and similar type tampers; Buggymobile;
 Chainsaw, faller, logloader and bucker; Compactors of all types;
 Concrete and magnesite mixer, 1/2 yd. and under; Concrete pan
 work; Concrete saw; Concrete sander; Cribber and/or shoring; Cut
 granite curb setter; Form raiser; Slip form; Green Cutter,
 headerboard, hubsetter, aligner; Jackhammer operator; Jacking
 of pipe over 12 inches; Jackson and similar type compactors;
 Kettle tender, pot and worker applying asphalt, lay-kold,
 creosote, lime, caustic and similar type materials; Lagging,
 sheeting, whaling, bracing, trenchjacking, handguided lagging
 hammer; Magnesite, epoxyresin, fiberglass, mastic worker (wet or
 dry); Perma curb; Precast-manhole setter; Cast-in-place manhole
 form setter; Pressure pipe tester; Pavement breaker and
 spader, including tool grinder; Pipelayer, caulker, bander,
 pipewrapper, conduit layer, plastic pipelayer, post hole
 digger, air, gas and electric; Power broom sweeper; Power
 tampers of all types (except as shown in Group 2); Ram set gun
 and stud gun; Riprap stonepaver and rock-slinger, including
 placing of sacked concrete and/or sand (wet or dry); Rotary
 Scarifier, multiple head concrete chipper; Davis trencher, 300 or
 similar type (and all small trenchers); Roto and Ditch Witch;
 Roto-tiller; Sandblaster, pot, gun, nozzle operator; Signalling
 and rigging; Tank cleaner; Tree climber; Vibrascreed, bull
 float in connection with laborers' work; Vibrator; Dri-pak-it
 machine; High pressure blow pipe (1-1/2-inch. or over, 100 lbs.
 pressure and over); Hydro seeder and similar type; Laser beam in
 connection with laborers' work
   GROUP 1-a: Joy drill model TWM-2A; Gardener-Denver model
 DH143 and similar type drills; Track driller; Jack leg driller;
 Diamond driller; Wagon driller; Mechanical drillers, all types
 regardless of type or method of power; Multiple unit drill;
 Blaster and powder; All work or loading, placing and blasting of
 all power and explosives of whatever type regardless of method
 used for such loading and placing; High scaler (including
 drilling of same); Tree topper; Bit grinder
   GROUP 1-b: Sewer cleaner receives an additional $4.00 per
 day; $5.00 per day on recently active large diameter sewers or
 sewer manholes
   GROUP 1-c: Burning and welding in connection with laborers'
 work
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   GROUP 1-d: Repair track and road beds (cut and cover work of
 subway after the temporary cover has been placed)
   GROUP 1-e: Laborer on general construction work on or in
 bell hole footings and shaft
   GROUP 1-f: Wire winding machine in connection with guniting
 or shotcrete-aligner
   GROUP 2: Asphalt shoveler; Cement dumper and handling dry
 cement or gypsum; Choke-setter and digger (clearing work);
 Concrete bucket dumper and chute; Concrete chipping and grinding;
 Concrete laborer (wet or dry); Chuck tender; High pressure
 nozzle operator, adductor; Grout-crew; Hydraulic monitor (over
 100 lbs. pressure); Loading and unloading, carrying and hauling
 of all rods and materials for use in reinforcing concrete
 construction; Pittsburgh chipper and similar type brush
 shredders; Sloper; Singlefoot, hand held, pneumatic tamper; All
 pneumatic, air, gas and electric tools not listed in Groups 1
 through 1-f; Jacking of pipe under 12 inches
   GROUP 3: All clean-up work of debris, grounds and buildings
 including but not limited to street cleaner; Cleaning and
 washing windows; Construction laborers including bridge and
 general laborer; Dump; Load spotter; Fire watcher; Street
 cleaner; Gardener, horticultural and landscape laborer;
 Jetting; Limber; Brush loader; Piler, maintenance landscape
 laborer on new construction; Maintenance, repair track and road
 beds; Streetcar and railroad construction track laborer;
 Temporary air and water lines, Victaulic or similar; Fence
 erector; Guardrail erector; Pavement marker (button setter)
   GROUP 4: Brick cleaner; Lumber cleaner
          GUNITE CLASSIFICATIONS
   GROUP 1: Nozzle operator (including gun, pot); Ground person
   GROUP 2: Rebound person
   GROUP 3: General laborer
    WRECKING WORK CLASSIFICATIONS
   GROUP 1: Skilled wrecker (removing and salvaging of sash,
 windows, doors, plumbing and electric fixtures)
   GROUP 2: Semi-skilled wrecker (salvaging of other building
 materials)
   GROUP 3: General laborer (includes all clean-up work,
 loading lumber, loading and burning of debris)
     POWER EQUIPMENT OPERATORS CLASSIFICATIONS
   GROUP 1-a: Landscape irrigation trencher, Davis trencher
 (300 or similar and all small trenchers including all trenching
 equipment with seats) capacity up to 3 ft. in depth
   GROUP 1: Assistant to engineer (Brake; Fire tender; Heavy
 duty repair tender; Oiler; Deckhand; Signal; Switch; Tar pot
 fire tender)
   GROUP 2: Compressor operator; Concrete mixer (up to and
 including 1 yd.); Conveyor belt operator (tunnel); Fire tender,
 hot plant; Hydraulic monitor; Mechanical conveyor (handling
 building materials); Mixer box operator (concrete plant); Pump
 operator; Spreader box (with screeds); Tar pot fire tender (power
 agitated)
   GROUP 3: Box operator (bunker); Helicopter radio operator
 (signal); Motor operator; Locomotive (30 tons or under); Oiler;
 Ross Carrier (construction job site); Rotomist operator; Screed
 (except asphaltic concrete paving); Self-propelled, automatically
 applied concrete curing machine (on streets, highways, airports
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 and canals); Trenching machine (maximum digging capacity 5 ft.
 depth); Tugger hoist, single drum; Truck crane oiler; Boiler
 tender
   GROUP 4: Ballast jack tamper; Ballast regulation; Ballast
 tamper multipurpose; Box (asphalt plant); Elevator operator
 (inside); Fork lift or lumber stacker (construction job site);
 Line master; Material hoist (1 drum); Shuttlecar; Tie spacer;
 Towermobile
   GROUP 5: Compressor operator (over 2); Concrete mixer (over
 1 yd.); Concrete pump or pumpcrete gun; Generator; Grouting
 machine; Pressweld (air operated); Pumps (over 1); Welding
 machines (powered other than by electricity)
   GROUP 6: BLH Lima road pactor or similar; Boom truck or
 dual-purpose A-frame truck; Concrete batch plant (wet or dry);
 Concrete saw (self-propelled unit) on streets, highways,
 airports and canals; Drilling and boring machinery, vertical and
 horizontal (not to apply to waterliners, wagon drills or
 jackhammers); Gradesetter, grade checker (mechanical or
 otherwise); Highline cableway signal; Locomotive (steam of over
 30 tons); Maginnis internal full slab vibrator (on airports,
 highways, canals and warehouses); Mechanical finisher (concrete)
 (Clary, Johnson, Bidwell Bridge deck or similar types);
 Mechanical burm, curb and/or curb and gutter machine, concrete or
 asphalt; Portable crusher; Post driver (M-1500 and similar);
 Power jumbo operator (setting slip forms, etc., in tunnels);
 Roller (except asphalt); Screed (Barber-Greene and similar)
 (asphaltic concrete paving); Self-propelled compactor (single
 engine); Self-propelled pipeline wrapping machine, Perault, CRC,
 or similar types; Slip form pump (lifting device for concrete
 forms); Small rubber-tired tractor; Surface heater; Self-
 propelled power sweeper; Self-propelled tape machine; Auger-type
 drilling equipment, up to and including 30 ft. depth digging
 capacity m.r.c.
   GROUP 7: Concrete conveyor or concrete pump, truck or
 equipment mounted (boom length to apply); Concrete conveyor,
 building site; Deck engineer; Dual drum mixer; Fuller Kenyon
 pump and similar types; Gantry rider (or similar); Hydra-hammer
 (or similar); Material hoist (2 or more drums); Mechanical
 finisher or spreader machine (asphalt, Barber-Greene and
 similar); Mine or shaft hoist; Mixermobile; Pavement breaker with
 or without compressor combination; Pipe bending machine
 (pipelines only); Pipe cleaning machine (tractor propelled and
 supported); Pipe wrapping machine (tractor propelled and
 supported); Refrigeration plant; Roller operator (finish
 asphalt); Self-propelled boom-type lifting device (center mount)
 (10 tons or less m.r.c.); Self-propelled elevating grader plane;
 Slusher operator; Small tractor (with boom); Soil tester; Truck-
 type loader; Welding machine (gasoline or diesel)
   GROUP 8: Armor-Coater (or similar); Asphalt plant engineer;
 Cast-in-place pipe laying machine; Combination slusher and motor
 operator; Concrete batch plant (multiple units); Dozer; Heading
 shield operator; Heavy-duty repair and/or welder; Ken Seal
 machine (or similar); Kolman loader; Loader (up to 2 yds.);
 Mechanical trench shield; Portable crushing and screening plant;
 Push cat; Rubber-tired earth-moving equipment (up to and
 including 45 cu. yds. "struck"  m.r.c.) (Euclids, T-Pulls, DW-10,
 20, 21 and similar); Rubber-tired dozer; Self-propelled compactor
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 with dozer; Sheepfoot; Timber skidder (rubber-tired or similar
 equipment); Tractor-drawn scraper; Tractor; Trenching machine;
 Tri-batch paver; Tunnel mole boring machine; Woods-Mixer (and
 other similar Pugmill equipment)
   GROUP 9: Canal finger drain digger; Chicago boom;
 Combination mixer and compressor (gunite); Combination slurry
 mixer and/or cleaner; Highline cable (5 tons and under); Lull Hi-
 lift or similar (20 ft. or over); Mucking machine (rubber-tired,
 rail or track type); Tractor (with boom) (D-6 or larger and
 similar)
   GROUP 10: Boom-type backfilling machine; Bridge crane; Cary-
 lift (or similar); Chemical grouting machine, truck-mounted;
 Combination backhoe and loader (up to and including 1/2 cu. yd.
 m.r.c.); Derrick (2 operators required when swing engine remote
 from hoist); Derrick barge (except excavation work); Do-mor
 loader; Adams elegrader; Elevating grader; Heavy rotary drill rig
 (including caisson foundation work and Euclid loader and similar
 type); Robbins type drill; Koehring Skooper (or similar); Lift
 slab machine (Vagtborg and similar types); Loader (2 yds. up to
 and including 4 yds.); Locomotive, 100 tons (single or multiple
 units); Multiple engine earthmoving machine (Euclids, dozers,
 etc.) (no tandem scraper); Pre-stress wire wrapping machine;
 Reservoir-debris tug (self-propelled floating); Rubber-tired
 scraper, self-loading (paddle wheels, etc.); Shuttle car (reclaim
 station); Single-engine scraper over 45 yds.; Soil stabilizer (P
 & H or equal); Sub-grader (Gurrier or other automatic type);
 Tractor, compressor drill combination; Track-laying-type
 earthmoving machine (single engine with tandem scrapers); Train
 loading station; Trenching machine, multi-engine with sloping
 attachment, Jeffco or similar; Vacuum cooling plant; Whirley
 crane (up to and including 25 tons)
   GROUP 10-a: Backhoe (hydraulic) (up to and including 1 cu.
 yd. m.r.c.); Backhoe (cable) (up to and including 1 cu. yd.
 m.r.c.); Combination backhoe and loader (over 3/4 cu. yd.
 m.r.c.); Continuous flight tie back auger (crane
 attached/separate controls); Crane not over 25 tons, Hammerhead
 and Gantry; Gradall (up to and including 1 cu. yd.); Power blade
 operator (single engine); Power shovel, clamshell, dragline
 (up to and including 1 cu. yd. m.r.c.) (long boom pay); Rubber-
 tired scraper, self-loading (Paddle Wheel, twin engine); Self-
 propelled boom-type lifting device (center mount); over 10 tons
 up to and including 25 tons); CMI dual land auto grader SP-30 or
 similar
   GROUP 11: Automatic concrete slip-form paver (Gradesetter,
 Screed); Automatic railroad car dumper; Canal trimmer with
 ditching attachment; Cary-lift, Campbell or similar; Continuous
 flight tie back auger (crane attached, single controls); Crane
 (over 25 tons up to and including 125 tons); Drott travelift 650-
 A-1 or similar (45 tons or over); Euclid loader when controlled
 from the Pullcat; Highline cableway (over 5 tons); Loader (over 4
 cu. yds. up to and including 12 cu. yds.); Miller formless M-900
 slope paver or similar (grade setter required); Multiple engine
 scraper (when used as Push Pull); Power blade operator (multi-
 engine); Power shovel, clamshell, dragline, backhoe, gradall
 (over 1 cu. yd. up to and including 7 cu. yds. m.r.c., long boom
 pay); Rubber-tired earthmoving machine (multiple propulsion
 power units and two or more scrapers) (up to and including 75 cu.
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 yds. struck m.r.c.); Self-propelled compactor boom-type lifting
 device (center mount) (over 25 tons m.r.c.); Single engine
 rubber-tired earthmoving machine (with tandem scrapers); Slip
 form paver (concrete or asphalt) (screed required); Tandem cat;
 Tower crane mobile (including rail mounted); Trencher (pulling
 attached shield); Tower cranes, Universal Liebher and similar
 types (in the erection, dismantling and moving of equipment);
 Wheel excavator (up to and including 750 cu. yds. per hour);
 Whirley crane (over 25 tons); Multi-earthmoving equipment (up to
 and including 75 cu. yds. "struck" m.r.c.); Truck-mounted
 hydraulic crane when remote control equipped (over 10 tons up to
 and including 25 tons)
   GROUP 11-A: Band wagon (in conjunction with wheel
 excavator); Crane (over 125 tons); Loader (over 12 cu. yds. up
 to and including 18 cu. yds.); Power shovel, clamshell,
 backhoe, gradall and dragline (over 7 cu. yds. m.r.c.);
 Rubber-tired multi-purpose earthmoving machine (2 units over 75
 cu. yds. "struck" m.r.c.); Wheel excavator (over 750 cu. yds. per
 hour)
   GROUP 11-b: Loader (over 18 yds.)
   GROUP 11-c: Operator of helicopter (when used in erection
 work); Remote-controlled earthmoving equipment
      TRUCK DRIVERS CLASSIFICATIONS
   GROUP 1: Bulk cement spreader (with or without auger, under
 4 yds. water level); Bus driver; Concrete pump machine; Concrete
 pump truck (when flat rack truck is used appropriate flat rack
 rate shall apply); Dump (under 4 yds. water level); Dumpcrete
 truck (under 4 yds. water level); Dumpster (under 4 yds. water
 level); Escort or pilot car driver; Nipper truck (when flat rack
 truck is used appropriate flat rack rate shall apply); Pickup;
 Skid (debris box, under 4 yds. water level); Team driver;
 Truck (dry pre-batch concrete mix, under 4 yds. water level)
   GROUP 2: Teamster oiler and/or greaser and/or service person
   GROUP 3: Bulk cement spreader (with or without auger, 4 yds.
 and under 6 yds. water level); Dump (4 yds. and under 6 yds.
 water level); Dumpcrete (4 yds. and under 6 yds. water level);
 Dumpster (4 yds. and under 6 yds. water level); Skid (debris
 box, 4 yds. and under 6 yds. water level); Single unit flat rack
 (2 axle unit); Industrial lift truck (mechanical tailgate); Truck
 (dry pre-batch concrete mix, 4 yds. and under 6 yds. water level)
   GROUP 4: Jetting truck and water truck (under 2,500 gallons)
   GROUP 5: Road oil truck or boot person
   GROUP 6: Lift jitney, fork lift
   GROUP 7: Transit mix, agitator (under 6 yds.)
   GROUP 8: Fuel and/or grease truck driver or fuel
   GROUP 9: Vacuum truck, under 3,500 gallons
   GROUP 10: Scissor truck; Single unit flat rack (2 axle
 unit); Industrial lift truck (mechanical tailgate); Small rubber-
 tired tractor (when used within Teamsters' jurisdiction)
   GROUP 11: Jetting truck and water trucks, 2,500 gallons and
 under 4,000 gallons
   GROUP 12: Combination winch truck with hoist; Transit mix
 agitator (6 yds. and under 8 yds.)
   GROUP 13: Vacuum truck, 3,500 gallons and under 5,500
 gallons
   GROUP 14: Rubber-tired muck car (not self-loaded)
   GROUP 15: Bulk cement spreader (with or without auger, 6



DACW05-00-B-0009
Page 69 of 171

 yds. and under 8 yds. water level); Dump (6 yds. and under 8 yds.
 water level); Dumpcrete (6 yds. and under 8 yds. water level);
 Dumpster (6 yds. and under 8 yds. water level); Skid (debris
 box, 6 yds. and under 8 yds. water level); Truck (dry pre-batch
 concrete mix, 6 yds. and under 8 yds. water level)
   GROUP 16: A-frame, winch truck; Buggymobile; Jetting and
 water truck (4,000 gallons and under 5,000 gallons); Rubber-tired
 jumbo
   GROUP 17: Heavy-duty transport (high bed)
   GROUP 18: Ross Hyster and similar straddle carrier
   GROUP 19: Transit mix agitator (8 yds. through 10 yds.)
   GROUP 20: Vacuum truck (5,500 gallons and under 7,500
 gallons)
   GROUP 21: Jetting truck and water truck (5,000 gallons and
 under 7,000 gallons)
   GROUP 22: Combination boot person and road oiler
   GROUP 23: Transit mix agitator (over 10 yds. through 12
 yds.)
   GROUP 24: Bulk cement spreader (with or without auger, 8
 yds. and including 12 yds. water level); Dump (8 yds. and
 including 12 yds. water level); Dumpcrete (8 yds. and including
 12 yds. water level); Self-propelled street sweeper with self-
 contained refuse bin; Skid (debris box, 8 yds. and including 12
 yds. water level); Snow Go and/or snow plow; Truck (dry pre-batch
 concrete mix, 8 yds. and including 12 yds. water level)
   GROUP 25: Heavy-duty transport (gooseneck lowbed)
   GROUP 26: Transit mix agitator (over 12 yds. through 17
 yds.)
   GROUP 27: Ammonia nitrate distributor driver and mixer; Bulk
 cement spreader (with or without auger, over 12 yds. and
 including 18 yds. water level); Dump (over 12 yds. and including
 18 yds. water level); Dumpcrete (over 12 yds. and including 18
 yds. water level); Dumpster (over 12 yds. and including 18 yds.
 water level); Skid (debris box, over 12 yds. and including 18
 yds. water level); Truck (dry pre-batch concrete mix, over 12
 yds. and including 18 yds. water level)
   GROUP 28: Double gooseneck (7 or more axles); Heavy-duty
 transport tiller
   GROUP 29: P.B. or similar type self-loading truck
   GROUP 30: Transit mix agitator (over 14 yds. through 16
 yds.)
   GROUP 31: Bulk cement spreader (with or without auger, over
 18 yds. and including 24 yds. water level); Combination dump and
 dump trailer; Dump (over 18 yds. and including 24 yds. water
 level); Dumpcrete (over 18 yds. and including 24 yds. water
 level); Dumpster (over 18 yds. and including 24 yds. water
 level); Skid (debris box, over 18 yds. and including 24 yds.
 water level); Transit mix agitator (over 12 yds. through 16 yds);
 Truck (dry pre-batch concrete mix, over 18 yds. and including 24
 yds. water level)
   GROUP 32: Bulk cement spreader (with or without auger, over
 24 yds. and including 35 yds. water level); Dump (over 24 yds.
 and including 35 yds. water level); Dumpcrete (over 24 yds. and
 including 35 yds. water level); Dumpster (over 24 yds. and
 including 35 yds. water level); DW 10's, 20's, 21's and other
 similar Cat type, Terra Cobra, LeTournapulls, Tournarocker,
 Euclid and similar type equipment when pulling fuel and/or grease
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 tank trailers or other miscellaneous trailers; Skid (debris box,
 over 24 yds. and including 35 yds. water level); Truck (dry pre-
 batch concrete mix, over 24 yds. and including 35 yds. water
 level)
   GROUP 33: Truck repair person
   GROUP 34: Bulk cement spreader (with or without auger, over
 35 yds. and including 50 yds. water level); Dump (over 35 yds.
 and including 50 yds. water level); Dumpcrete (over 35 yds. and
 including 50 yds. water level); Dumpster (over 35 yds. and
 including 50 yds. water level); Skid (debris box, over 35 yds.
 and including 50 yds. water level); Truck (dry pre-batch
 concrete mix, over 35 yds. and including 50 yds. water level)
   GROUP 35: DW 10's, 20's, 21's and other similar Cat type,
 Terra Cobra, LeTournapulls, Tournarocker, Euclid and similar type
 equipment when pulling Aqua/Pak or water tank trailers
   GROUP 36: Bulk cement spreader (with or without auger, over
 50 yds. and under 65 yds. water level); Dump (over 50 yds. and
 under 65 yds. water level); Dumpcrete (over 50 yds. and under 65
 yds. water level); Dumpster (over 50 yds. and under 65 yds. water
 level); Helicopter pilot (when transporting workers or
 8aterials); Skid (debris box, over 50 yds. and under 65 yds.
 water level); Truck (dry pre-batch concrete mix, over 50 yds.
 and under 65 yds. water level)
   GROUP 37: Bulk cement spreader (with or without auger, 65
 yds. and including 80 yds. water level); Dump (65 yds. and
 including 80 yds. water level); Dumpcrete (65 yds. and including
 80 yds. water level); Dumpster (65 yds. and including 80 yds.
 water level); Skid (debris box, 65 yds. and including 80 yds.
 water level); Truck (dry pre-batch concrete mix, 65 yds. and
 including 80 yds. water level)
   GROUP 38: Bulk cement spreader (with or without auger, over
 80 yds. and including 95 yds. water level); Dump (over 80 yds.
 and including 95 yds. water level); Dumpcrete (over 80 yds. and
 including 95 yds. water level); Dumpster (over 80 yds. and
 including 95 yds. water level); Skid (debris box, over 80 yds.
 and including 95 yds. water level); Truck (dry pre-batch concrete
 mix, over 80 yds. and including 95 yds. water level)
 ----------------------------------------------------------------
  TEAM0094B  06/16/1999
                                      Rates           Fringes
  TRUCK DRIVERS:
   GROUP 1                             21.06          11.46
   GROUP 2                             21.36          11.46
   GROUP 3                             21.66          11.46
   GROUP 4                             22.01          11.46
   GROUP 5                             22.36          11.46
 FOOTNOTES:
   Articulated dump truck; Bulk cement spreader (with or without
 auger); Dumpcrete truck; Skid truck (debris box); Dry pre-batch
 concrete mix trucks; Dumpster or similar type; Slurry truck: Use
 dump truck yardage rate.
   Heater planer; Asphalt burner; Scarifier burner; Industrial
 lift truck (mechanical tailgate); Utility and clean-up truck: Use
 appropriate rate for the power unit or the equipment utilized.
       TRUCK DRIVER CLASSIFICATIONS
 GROUP 1: Dump trucks, under 6 yds.; Single unit flat rack (2-
 axle unit); Nipper truck (when flat rack truck is used
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 appropriate flat rack shall apply); Concrete pump truck (when
 flat rack truck is used appropriate flat rack shall
 apply); Concrete pump machine; Fork lift and lift jitneys; Fuel
 and/or grease truck driver or fuelperson; Snow buggy; Steam
 cleaning; Bus or personhaul driver; Escort or pilot car driver;
 Pickup truck; Teamster oiler/greaser and/or serviceperson; Hook
 tender (including loading and unloading); Team driver; Tool room
 attendant (refineries)
 GROUP 2: Dump trucks, 6 yds. and under 8 yds.; Transit mixers,
 through 10 yds.; Water trucks, under 7,000 gals.; Jetting trucks,
 under 7,000 gals.; Vacuum trucks, under 7,500 gals.; Single unit
 (flat rack 3-axle unit); Highbed heavy duty transport; Scissor
 truck; Rubber-tired muck car (not self-loaded); Rubber-tired
 truck, jumbo; Winch truck and "A" frame drivers; Combination
 winch truck with hoist; Road oil truck or bootperson;
 Buggymobile; Ross, Hyster and similar straddle carrier; Small
 rubber-tired tractor
 GROUP 3: Dump trucks, 8 yds. and including 35 yds.; Transit
 mixers, over 10 yds.; Water trucks, 7,000 gals. and over; Jetting
 trucks, 7,000 gals. and over; Vacuum trucks, 7,500 gals. and
 over; Trucks towing tilt bed or flat bed pull trailers; Lowbed
 heavy duty transport; Heavy duty transport tiller person; Self-
 propelled street sweeper with self-contained refuse bin; Boom
 truck - hydro-lift or Swedish type extension or retracting crane;
 P.B. or similar type self-loading truck; Tire repairperson; Truck
 repairperson; Combination bootperson and road oiler; Dry
 distribution truck (A bootperson when employed on such equipment,
 shall receive the rate specified for the classification of road
 oil trucks or bootperson); Ammonia nitrate distributor, driver
 and mixer; Snow Go and/or plow
 GROUP 4: Dump trucks, over 35 yds. and under 65 yds.; Water pulls
 - DW 10's, 20's, 21's and other similar equipment when pulling
 Aqua/pak or water tank trailers; Helicopter pilots (when
 transporting men or materials); DW10's, 20's, 21's and other
 similar Cat type, Terra Cobra, LeTourneau Pulls, Tournorocker,
 Euclid and similar type equipment when pulling fuel and/or grease
 tank trailers or other miscellaneous trailers
 GROUP 5: Dump trucks, 65 yds. and over; Holland hauler
 ----------------------------------------------------------------
 WELDERS - Receive rate prescribed for craft performing operation
 to which welding is incidental.
 ================================================================
 Unlisted classifications needed for work not included within
 the scope of the classifications listed may be added after
 award only as provided in the labor standards contract clauses
 (29 CFR 5.5(a)(1)(v)).
 ----------------------------------------------------------------
 In the listing above, the "SU" designation means that rates
 listed under that identifier do not reflect collectively
 bargained wage and fringe benefit rates.  Other designations
 indicate unions whose rates have been determined to be
 prevailing.
       WAGE DETERMINATION APPEALS PROCESS
 1.) Has there been an initial decision in the matter?  This can
  be:
 * an existing published wage determination
 * a survey underlying a wage determination
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 * a Wage and Hour Division letter setting forth a
   position on a wage determination matter
 * a conformance (additional classification and rate)
   ruling
 On survey related matters, initial contact, including requests
 for summaries of surveys, should be with the Wage and Hour
 Regional Office for the area in which the survey was conducted
 because those Regional Offices have responsibility for the
 Davis-Bacon survey program.  If the response from this initial
 contact is not satisfactory, then the process described in 2.)
 and 3.) should be followed.
 With regard to any other matter not yet ripe for the formal
 process described here, initial contact should be with the Branch
 of Construction Wage Determinations.  Write to:
      Branch of Construction Wage Determinations
      Wage and Hour Division
      U. S. Department of Labor
      200 Constitution Avenue, N. W.
      Washington, D. C.  20210
 2.) If the answer to the question in 1.) is yes, then an
 interested party (those affected by the action) can request
 review and reconsideration from the Wage and Hour Administrator
 (See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:
           Wage and Hour Administrator
           U.S. Department of Labor
           200 Constitution Avenue, N. W.
           Washington, D. C.  20210
 The request should be accompanied by a full statement of the
 interested party's position and by any information (wage payment
 data, project description, area practice material, etc.) that the
 requestor considers relevant to the issue.
 3.) If the decision of the Administrator is not favorable, an
 interested party may appeal directly to the Administrative Review
 Board (formerly the Wage Appeals Board). Write to:
           Administrative Review Board
           U. S. Department of Labor
           200 Constitution Avenue, N. W.
           Washington, D. C.  20210
 4.) All decisions by the Administrative Review Board are final.
             END OF GENERAL DECISION

  ------------------------------------------------------------------------
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  General Decision Number CA000029
  Superseded General Decision No. CA990029
  State: California
  Construction Type:
  BUILDING
  DREDGING
  HEAVY
  HIGHWAY
  County(ies):
  ALAMEDA            MARIPOSA            SAN MATEO
  CALAVERAS          MERCED              SANTA CLARA
  CONTRA COSTA       MONTEREY            SANTA CRUZ
  FRESNO             SAN BENITO          STANISLAUS
  KINGS              SAN FRANCISCO       TUOLUMNE
  MADERA             SAN JOAQUIN
  BUILDING CONSTRUCTION PROJECTS; DREDGING PROJECTS (does not
  include hopper dredge work); HEAVY CONSTRUCTION PROJECTS (does
  not include water well drilling); HIGHWAY CONSTRUCTION PROJECTS
  Modification Number     Publication Date
              0             02/11/2000
              1             03/03/2000
              2             03/17/2000
              3             04/28/2000
 COUNTY(ies):
 ALAMEDA            MARIPOSA            SAN MATEO
 CALAVERAS          MERCED              SANTA CLARA
 CONTRA COSTA       MONTEREY            SANTA CRUZ
 FRESNO             SAN BENITO          STANISLAUS
 KINGS              SAN FRANCISCO       TUOLUMNE
 MADERA             SAN JOAQUIN
  ASBE0016A  08/01/1999
                                      Rates           Fringes
 INSULATOR/ASBESTOS WORKER
   Includes the application of all
   insulating materials, protective
   coverings, coatings, and finishings
   to all types of mechanical systems  36.13           7.41
 ----------------------------------------------------------------
  ASBE0016E  05/01/1999
                                      Rates           Fringes
 ALAMEDA, CONTRA COSTA, SAN FRANCISCO, SAN MATEO AND SANTA CLARA
 COUNTIES:
 ASBESTOS REMOVAL WORKER/
 HAZARDOUS MATERIAL HANDLER
   Includes preparation, wetting,
   stripping, removal, scrapping,
   vacuuming, bagging and disposing
   of all insulation materials from
   mechanical systems, whether they
   contain asbestos or not             22.01           4.28
 ----------------------------------------------------------------
  ASBE0016F  05/01/1999
                                      Rates           Fringes
 CALAVERAS, FRESNO, KINGS, MADERA, MARIPOSA, MERCED, MONTEREY, SAN
 BENITO, SAN JOAQUIN, SANTA CRUZ, STANISLAUS AND TUOLUMNE
 COUNTIES:
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 ASBESTOS REMOVAL WORKER/
 HAZARDOUS MATERIAL HANDLER
   Includes preparation, wetting,
   stripping, removal, scrapping,
   vacuuming, bagging and disposing
   of all insulation materials from
   mechanical systems, whether they
   contain asbestos or not             22.01           4.28
 ----------------------------------------------------------------
  BOIL0092A  10/01/1999
                                      Rates           Fringes
 BOILERMAKER                           29.56           9.81
 TUBE WELDER                           31.06           9.81
 ----------------------------------------------------------------
  BRCA0003B  08/01/1998
                                      Rates           Fringes
 MARBLE FINISHER                       21.12           4.97
 ----------------------------------------------------------------
  BRCA0003D  08/01/1998
                                      Rates           Fringes
 MARBLE SETTER                         25.89          12.92
 ----------------------------------------------------------------
  BRCA0003G  07/01/1999
                                      Rates           Fringes
 SAN FRANCISCO AND SAN MATEO COUNTIES:
 BRICKLAYER                            29.45           9.75
 FOOTNOTES:
   Underground work such as tunnel work, sewer work, manholes,
 catch basins, sewer pipes and telephone conduit: $5.00 per day
 additional.
   Additionally, for work in direct contact with raw sewage: $2.50
 per day additional.
   Operating a saw or grinder: $0.50 per hour additional.
   Gunite nozzle person: $1.00 per hour additional.
   On one or two person light duty swinging scaffolds, from and
 including the seventh floor to the sky (floors to be determined
 by the number on the elevator identity or floor identity): $10.00
 per day additional.
 ----------------------------------------------------------------
  BRCA0003K  07/01/1999
                                      Rates           Fringes
 ALAMEDA, CONTRA COSTA, SAN BENITO
   AND SANTA CLARA COUNTIES:
 BRICKLAYER                            28.67           8.53
 CALAVERAS, SAN JOAQUIN, STANISLAUS
   AND TUOLUMNE COUNTIES:
 BRICKLAYER                            24.45           7.05
 FOOTNOTES:
   Underground work such as tunnel work, sewer work, manholes,
 catch basins, sewer pipes and telephone conduit shall be paid
 $5.00 per day above the regular wage.
   In addition to the daily allowance specified in the preceding
 sentence, all employees working in direct contact with raw sewage
 shall receive an additional allowance of $2.50 per day above the
 regular wage.
   Fifty cents ($0.50) per hour extra will be allowed for
 operating a saw or grinder, provided such work is for the major
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 portion of the day.
   A gunite nozzle person shall receive $1.00 per hour above the
 journeyman wage rate.
   On one or two-person light-duty swinging scaffolds, from and
 including the seventh floor to the sky, $10.00 per day over and
 above the regular wage shall be paid.  The floors shall be
 determined by the number on the elevator identity or floor
 identity.
 ----------------------------------------------------------------
  BRCA0003O  07/01/1999
                                      Rates           Fringes
 MONTEREY AND SANTA CRUZ COUNTIES:
 BRICKLAYER                            27.38           9.05
 FOOTNOTES:
   Underground work such as tunnel work, sewer work, manholes,
 catch basins, sewer pipes and telephone conduit: $5.00 per day
 additional.  In addition to the daily allowance specified in the
 preceding sentence, all workers working in direct contact with
 raw sewage: $2.50 per day additional.
   Operating a saw or grinder, provided such work is for the major
 portion of the day: $0.50 per hour additional.
   Gunite nozzle person: $1.00 per hour additional.
   Work on one or two person light duty swinging scaffolds, from
 and including the seventh floor to the sky (floors to be
 determined by the number on the elevator identity or floor
 identity): $10.00 per day additional.
 ----------------------------------------------------------------
  BRCA0003Q  07/01/1999
                                      Rates           Fringes
 FRESNO, KINGS, MADERA, MARIPOSA AND MERCED COUNTIES:
 BRICKLAYER                            22.35           8.15
 ----------------------------------------------------------------
  BRCA0003T  04/01/1998
                                      Rates           Fringes
 ALAMEDA, CALAVERAS, CONTRA COSTA, MONTEREY, SAN BENITO, SAN
 FRANCISCO, SAN JOAQUIN, SAN MATEO, SANTA CLARA, SANTA CRUZ,
 STANISLAUS AND TUOLUMNE COUNTIES:
 TILE SETTER                           25.03           7.60
 TILE FINISHER                         13.06           5.27
 ----------------------------------------------------------------
  BRCA0004P  07/01/1999
                                      Rates           Fringes
 TERRAZZO WORKER                       29.33           5.70
 TERRAZZO FINISHER                     15.56           5.02
 FOOTNOTE:
   Base machine operator: $.75 per hour additional.
 ----------------------------------------------------------------
  * BRCA9003A  04/01/1999
                                      Rates           Fringes
 FRESNO, KINGS, MADERA, MARIPOSA AND MERCED COUNTIES:
 TILE FINISHER                         15.70           4.22
 TILE SETTER                           20.29           5.00
 ----------------------------------------------------------------
  CARP0003A  08/01/1999
                                      Rates           Fringes
 ALAMEDA, CONTRA COSTA, SAN FRANCISCO, SAN MATEO AND SANTA CLARA
 COUNTIES:
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 DRYWALL INSTALLER/LATHER              27.00          11.065
 DRYWALL STOCKER/SCRAPPER              13.50           6.265
 MONTEREY, SAN BENITO AND SANTA CRUZ COUNTIES:
 DRYWALL INSTALLER/LATHER              23.87          11.065
 DRYWALL STOCKER/SCRAPPER              11.94           6.265
 REMAINDER OF COUNTIES:
 DRYWALL INSTALLER/LATHER              23.02          11.065
 DRYWALL STOCKER/SCRAPPER              11.51           6.265
 NOTE: Effective 7/1/99 new projects public or private, valued at
 twenty-five milllion dollars or more shall be paid at the
 Alameda, Contra Costa, San Francisco, San Mateo, and Santa Clara
 Counties rate.
 ----------------------------------------------------------------
  CARP0012E  09/01/1993
                                      Rates           Fringes
 CALAVERAS, SAN JOAQUIN AND STANISLAUS COUNTIES:
 TILE FINISHER                         12.80           3.12
 ----------------------------------------------------------------
  CARP0034A  07/01/1996
                                      Rates           Fringes
 DIVERS:
  Diver standby                        25.95          12.955
  Diver wet pay                        37.20          12.955
  Tender                               25.95          12.955
  Saturation diver                     45.80          12.955
  Manned submersible                   45.80          12.955
  Manifold operator/life support
   Technician                          29.55          12.955
  Remote controlled vehicle-
   remote operated vehicle pilot       25.95          12.955
  Bell winch operator                  25.95          12.955
  DEPTH PAY (Surface Diving):
   50 to 100 ft     $1.32/ft
   100 to 150 ft    $66.00 + $1.85/ft
   150 to 200 ft    $158.00 + $2.65/ft
   200 ft and over  $291.00 + $3.00/ft
 ----------------------------------------------------------------
  CARP0034C  07/01/1997
                                      Rates           Fringes
 ALAMEDA, CONTRA COSTA, SAN FRANCISCO, SAN MATEO, AND SANTA CLARA
 COUNTIES:
  PILEDRIVER                           24.95          12.765
  PILEDRIVER - BRIDGE BUILDER          25.91          10.165
 CALAVERAS, FRESNO, KINGS, MADERA, MARIPOSA, MERCED, SAN JOAQUIN,
 STANISLAUS, AND TUOLUMNE COUNTIES:
  PILEDRIVER                           24.95           12.765
  PILEDRIVER - BRIDGE BUILDER          22.43           10.165
 MONTEREY, SAN BENITO AND SANTA CRUZ COUNTIES:
  PILEDRIVER                           24.95           12.765
  PILEDRIVER - BRIDGE BUILDER          23.28           10.165
 ----------------------------------------------------------------
  CARP0035A  07/01/1999
                                      Rates           Fringes
 ALAMEDA, CONTRA COSTA, SAN FRANCISCO, SAN MATEO, AND SANTA CLARA
 COUNTIES:
  CARPENTER                            27.00           10.935
  HARDWOOD FLOORLAYER; SHINGLER;



DACW05-00-B-0009
Page 77 of 171

   POWER SAW OPERATOR; STEEL
   SCAFFOLD AND STEEL SHORING
   ERECTOR; SAW FILER                  27.15           10.935
 BRIDGE BUILDERS                       27.00           10.935
  MILLWRIGHT                           27.00           12.395
 CALAVERAS, FRESNO, KINGS, MADERA, MARIPOSA, MERCED, SAN JOAQUIN,
 STANISLAUS, AND TUOLUMNE COUNTIES:
  CARPENTER                            22.52           10.935
  HARDWOOD FLOORLAYER; SHINGLER;
   POWER SAW OPERATOR; STEEL
   SCAFFOLD AND STEEL SHORING
   ERECTOR; SAW FILER                  22.67           10.935
 BRIDGE BUILDERS                       23.52           10.935
  MILLWRIGHT                           23.17           12.395
 MONTEREY, SAN BENITO, AND SANTA CRUZ COUNTIES:
  CARPENTER                            23.87           10.935
  HARDWOOD FLOORLAYER; SHINGLER;
   POWER SAW OPERATOR; STEEL
   SCAFFOLD AND STEEL SHORING
   ERECTOR; SAW FILER                  24.02           10.935
 BRIDGE BUILDERS                       24.37           10.935
  MILLWRIGHT                           24.52           12.395
 FOOTNOTE: Effective 7/1/99 new projects public or private,
 valued at twenty-five million dollars or more shall be paid at
 the Alameda, Contra Costa, San Francisco, San Mato, and Santa
 Clara counties rate.
 ----------------------------------------------------------------
  CARP0035H  07/01/1999
                                      Rates           Fringes
 MODULAR FURNITURE INSTALLER           16.87           7.465
 ----------------------------------------------------------------
  ELEC0006A  12/01/1999
                                      Rates           Fringes
 ALAMEDA, CONTRA COSTA, MONTEREY, SAN BENITO, SAN FRANCISCO,
  SAN MATEO, SANTA CLARA, AND SANTA CRUZ COUNTIES:
 COMMUNICATIONS AND SYSTEMS WORK:
   Communications and Systems
  Installer                         20.57           3%+4.10
   Communications and Systems
  Technician                        24.28           3%+4.10
 SCOPE OF WORK:
  Including any data system whose only function is to transmit or
  receive information; excluding all other data systems or
  multiple systems which include control function or power supply;
  inclusion or exclusion of terminations and testings of
  conductors determined by their function; excluding fire alarm
  work when installed in raceways (including wire and cable
  pulling) and when performed on new or major remodel building
  projects or jobs for which the conductors for the fire alarm
 system are installed in conduit; excluding installation of
 raceway systems, line voltage work, industrial work, life-safety
 systems (all buildings having floors located more than 75' above
 the lowest floor level having building access); excluding energy
 management systems.
 FOOTNOTE:
   Fire alarm work when installed in raceways (including wire and
 cable pulling), on projects which involve new or major remodel
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 building construction, for which the conductors for the fire
 alarm system are installed in the conduit, shall be performed by
 the inside electrician.
 ----------------------------------------------------------------
  ELEC0006D  06/01/1998
                                      Rates           Fringes
 SAN FRANCISCO COUNTY:
 LINE CONSTRUCTION:
   Line technician; ground
  person/driver                     34.375          3% + 11.665
   Cable splicer                       38.67           3% + 11.665
   Ground person                       29.92           3% + 11.665
 ----------------------------------------------------------------
  ELEC0006E  11/01/1998
                                      Rates           Fringes
 SAN FRANCISCO COUNTY:
 SIGN ELECTRICIAN                      20.00           3%
 FOOTNOTE:
   Paid Holidays: New Year's Day, Washington's Birthday, Memorial
 Day, 4th of July, Labor Day, Thanksgiving Day, Day after
 Thanksgiving, and Christmas Day.  To be eligible for holiday pay
 the worker must work the first business day before and after said
 holiday.
 ----------------------------------------------------------------
  ELEC0006H  06/01/1998
                                      Rates           Fringes
 SAN FRANCISCO COUNTY:
 ELECTRICIAN:
   Electrician                         34.375          3% + 11.57
   Cable splicer                       38.67           3% + 11.57
 ----------------------------------------------------------------
  ELEC0006K  12/01/1999
                                      Rates           Fringes
 CALAVERAS, FRESNO, KINGS, MADERA, MARIPOSA, MERCED, SAN JOAQUIN,
 STANISLAUS AND TUOLUMNE COUNTIES:
  COMMUNICATIONS AND SYSTEMS WORK:
   Communications and Systems
 Installer                           18.72           3%+4.10
   Communications and Systems
 Technician                          21.31           3%+4.10
 SCOPE OF WORK:
  Including any data system whose only function is to transmit or
  receive information; excluding all other data systems or
  multiple systems which include control function or power supply;
  inclusion or exclusion of terminations and testings of
  conductors determined by their function; excluding fire alarm
  work when installed in raceways (including wire and cable
  pulling) and when performed on new or major remodel building
  projects or jobs for which the conductors for the fire alarm
 system are installed in conduit; excluding installation of
 raceway systems, line voltage work, industrial work, life-safety
 systems (all buildings having floors located more than 75' above
 the lowest floor level having building access); excluding energy
 management systems.
 FOOTNOTE:
   Fire alarm work when installed in raceways (including wire and
 cable pulling), on projects which involve new or major remodel
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 building construction, for which the conductors for the fire
 alarm system are installed in the conduit, shall be performed by
 the inside electrician.
 ----------------------------------------------------------------
  ELEC0100B  06/01/1997
                                      Rates           Fringes
 FRESNO, KINGS, MADERA, COUNTIES:
 LINE TECHNICIAN                       20.78           3.75%+ 6.81
 ----------------------------------------------------------------
  ELEC0100C  06/01/1999
                                      Rates           Fringes
 FRESNO, KINGS, AND MADERA COUNTIES:
 ELECTRICIAN                           23.60           3% + 8.51
 ----------------------------------------------------------------
  ELEC0234A  06/01/1999
                                      Rates           Fringes
 MONTEREY, SAN BENITO AND SANTA CRUZ COUNTIES:
 ELECTRICIANS:
   Within the radius of 25 air miles
 from the intersection of Dolan
 Road and Hwy. #1 in Moss Landing;
 and an area extending 5 miles
 east and west of Hwy. #101 south
 to the San Luis Obispo County line:
  Electrician                       26.08           3% + 10.72
  Electrician, while welding        27.38           3% + 10.72
  Cable splicer                     29.34           3% + 10.72
   Remainder of County:
  Electrician                       28.69           3% + 10.72
  Electrician, while welding        30.12           3% + 10.72
  Cable splicer                     32.27           3% + 10.72
 ----------------------------------------------------------------
  ELEC0234B  05/27/1996
                                      Rates           Fringes
 MONTEREY, SAN BENITO, AND SANTA CRUZ COUNTIES:
 LINE CONSTRUCTION:
   Within the radius of 25 air miles
 from the intersection of Dolan
 Road and Hwy. #1 in Moss Landing;
 and an area extending 5 miles
 east and west of Hwy. #101 south
 to the San Luis Obispo County line:
  Line technician & Equipment
   Operator                         23.20           4%+9.80
  Cable Splicer                     26.10           4%+9.80
  Ground Person/Truck Driver        17.40           4%+8.35
   Remainder of County:
 Line Technician & Equipment
  Operator                          25.52           4%+9.80
 Cable Splicer                      28.42           4%+9.80
 Ground Person/Truck Driver         19.72           4%+8.35
 ----------------------------------------------------------------
  ELEC0302A  06/01/1999
                                      Rates           Fringes
 CONTRA COSTA COUNTY:
 ELECTRICIANS:
   Electrician                         31.90           3%+8.16
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   Cable splicer                       35.10           3%+8.16
 ----------------------------------------------------------------
  ELEC0302B  06/01/1996
                                      Rates           Fringes
 CONTRA COSTA COUNTY:
  LINE CONSTRUCTION:
   Line technician                     29.26           3%+8.60
   Cable splicer                       32.19           3%+8.60
   Equipment operator                  26.33           3%+8.60
   Ground person                       21.95           3%+8.60
 ----------------------------------------------------------------
  ELEC0332A  06/01/1999
                                      Rates           Fringes
 SANTA CLARA COUNTY:
 ELECTRICIANS:
   Electrician                         33.50           3% + 11.06
   Cable splicer                       37.69           3% + 11.06
 FOOTNOTES:
   Work under compressed air or where gas masks are required, or
 work on ladders, scaffolds, stacks, "Bosun's chairs," or other
 structures and where the workers are not protected by permanent
 guard rails at a distance of 40 to 60 ft. from the ground or
 supporting structures: to be paid one and one-half times the
 straight-time rate of pay.
   Work on structures of 60 ft. or over (as described above): to
 be paid twice the straight-time rate of pay.
   Welding: $5.00 per day additional.
 ----------------------------------------------------------------
  ELEC0332B  06/01/1999
                                      Rates           Fringes
 SANTA CLARA COUNTY:
 LINE CONSTRUCTION:
   Line technician; line equipment
  person                            33.50           3% + 11.06
   Cable splicer                       37.69           3% + 11.06
   Ground person                       29.32           3% + 10.11
 FOOTNOTE:
   Work on wooden poles, "H" frames or similar structures at a
 height of 75 ft. or more, or work on steel towers on tower
 structures where the point of attachment of the lowest high
 voltage insulator to the tower is 100 ft. or more: to be paid
 double time.
   Flood lighting equipment or warning and signal lighting or
 similar equipment installed on towers over 100 ft. shall be
 considered premium work as provided above.
   In determining height premium work, the top of the concrete
 footing of the stepped leg of the tower, or the ground level of
 the poles to be climbed and the lower side of the cross arm from
 which workers are required to work, shall be the determining
 factors.
   There shall be no height premium work for the erection of steel
 transmission towers themselves.
 ----------------------------------------------------------------
  ELEC0595A  06/01/1999
                                      Rates           Fringes
 ALAMEDA COUNTY:
 ELECTRICIANS:
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   Electrician                         31.94           3% + 11.86
   Cable splicer                       35.93           3% + 11.86
 ----------------------------------------------------------------
  ELEC0595B  12/01/1999
                                      Rates           Fringes
 CALAVERAS AND SAN JOAQUIN COUNTIES:
 ELECTRICIANS:
   Tunnel work:
  Electrician                       27.19           5.75%+ 8.59
  Cable splicer                     30.59           5.75%+ 8.59
   All other work:
  Electrician                       27.06           5.75%+ 8.59
  Cable splicer                     30.44           5.75%+ 8.59
 ----------------------------------------------------------------
  ELEC0617A  06/01/1999
                                      Rates           Fringes
 SAN MATEO COUNTY:
 ELECTRICIAN                           35.80           3% + 9.86
 ----------------------------------------------------------------
  ELEC0684A  07/01/1999
                                      Rates           Fringes
 MARIPOSA, MERCED, STANISLAUS AND TUOLUMNE COUNTIES:
 ELECTRICIANS:
   Work eight road miles from the
  City Halls of Modesto, Turlock
  and Merced; 0-2 air miles from
  the intersection of Washington
  St. and Stockton Rd., Sonora:
    Uncompleted tunnel work:
      Electrician                   25.32           6% + 8.65
      Cable splicer                 27.85           6% + 8.65
      Electrician when welding
 or heliarc                  26.57           6% + 8.65
    Heading electrician:
      Electrician                   27.02           6% + 8.65
      Cable splicer                 29.72           6% + 8.65
      Electrician when welding
 or heliarc                  28.27           6% + 8.65
    All other work:
 Electrician                 25.17           6% + 8.65
 Cable splicer               27.69           6% + 8.65
 Electrician when welding
   or heliarc                26.42           6% + 8.65
   Work in Merced and Stanislaus
  Counties to that point 200 yds.
  west of and parallel to Hwy. I-5
  (except Zone 1):
    Uncompleted tunnel work:
      Electrician                   26.32           6% + 8.65
      Cable splicer                 28.85           6% + 8.65
      Electrician when welding
 or heliarc                  27.57           6% + 8.65
    Heading electrician:
      Electrician                   28.02           6% + 8.65
      Cable splicer                 30.72           6% + 8.65
      Electrician when welding
 or heliarc                  29.27           6% + 8.65
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    All other work:
      Electrician                   26.17           6% + 8.65
      Cable splicer                 28.69           6% + 8.65
      Electrician when welding
 or heliarc                  27.42           6% + 8.65
   Work 2-4 air miles from the
  intersection of Washington St.
  and Stockton Rd., Sonora.
  Four air miles from the City
  Halls of Mariposa and Los Banos:
    Uncompleted tunnel work:
      Electrician                   27.07           6% + 8.65
      Cable splicer                 29.60           6% + 8.65
      Electrician when welding
 or heliarc                  28.32           6% + 8.65
    Heading electrician:
      Electrician                   28.77           6% + 8.65
      Cable splicer                 31.47           6% + 8.65
      Electrician when welding
 or heliarc                  30.02           6% + 8.65
    All other work:
      Electrician                   26.92           6% + 8.65
      Cable splicer                 29.44           6% + 8.65
      Electrician when welding
 or heliarc                  28.17           6% + 8.65
   Work in remainder of Mariposa,
  Merced, Stanislaus and
  Tuolumne Counties:
    Uncompleted tunnel work:
      Electrician                   28.32           6% + 8.65
      Cable splicer                 30.85           6% + 8.65
      Electrician when welding
 or heliarc                  29.57           6% + 8.65
    Heading electrician:
      Electrician                   30.02           6% + 8.65
      Cable splicer                 32.72           6% + 8.65
      Electrician when welding
 or heliarc                  31.27           6% + 8.65
    All other work:
      Electrician                   28.17           6% + 8.65
      Cable splicer                 30.69           6% + 8.65
      Electrician when welding
 or heliarc                  29.42           6% + 8.65
 FOOTNOTE:
   Work from trusses, scaffolds, frames, ladders, etc., at a
 distance of 40 ft. or more from the ground floor, or work on
 stacks or towers at a distance of 60 to 90 ft.: to be paid double
 the regular rate.
   Work where other than climatic temperatures exceed 130 degrees
 F. maximum or 20 degrees F. minimum: to be paid 1-1/2 times the
 regular rate.
 ----------------------------------------------------------------
  ELEC1245A  06/01/1999
                                      Rates           Fringes
 LINE CONSTRUCTION AND OUTSIDE UTILITY TRANSMISSION WORK:
   Line worker; Cable splicer          30.39           4.5% + 6.78
   Powder worker                       28.87           4.5% + 6.54
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   Ground person                       19.75           4.5% + 6.50
   Equipment specialist (operates
  crawler tractors, commercial
  motor vehicles, backhoes,
  trenchers, cranes (50 tons and
  below), and overhead and
  underground distribution line
  equipment)                        25.83           4.5% + 6.50
   Line worker, welding                31.91           4.5% + 7.02
 SCOPE OF WORK:
   All outside work on electrical transmission lines, switchyards
 and substations, and outside work in electrical utility
 distribution systems owned, maintained and operated by electrical
 utility companies, municipalities, or governmental agencies.
 ----------------------------------------------------------------
  ELEV0008A  08/01/1999
                                      Rates           Fringes
 ELEVATOR MECHANIC                     40.955          6.935
 FOOTNOTE:
   Vacation Pay: 8% with 5 or more years of service, 6% for 6
 months to 5 years service.  Paid Holidays: New Years Day,
 Memorial Day, Independence Day, Labor Day, Thanksgiving Day and
 Friday after, and Christmas Day.
 ----------------------------------------------------------------
  ENGI0001A  05/01/1999
                                      Rates           Fringes
 POWER EQUIPMENT OPERATORS
 CRANES AND ATTACHMENTS
 DREDGING
 TUNNEL AND UNDERGROUND
 These areas do not apply to piledrivers and steel erectors.
 AREA 1: ALAMEDA, CONTRA COSTA, KINGS, MERCED, SAN BENITO, SAN
 FRANCISCO, SAN JOAQUIN, SAN MATEO, SANTA CLARA, SANTA CRUZ AND
 STANISLAUS COUNTIES
 The remaining counties are split between Area 1 and Area 2 as
 noted below:
 CALAVERAS COUNTY:
   AREA 1: Area within the line beginning at the southernmost
    point of Calaveras County,
  Thence northerly along the southeasterly county line to the
    intersection with the easterly line of Range 15 East,
  Thence northerly to the northeast corner of Township 5N,
    Range 15E,
  Thence westerly to the southeast corner of Township 6N, Range
    14E,
  Thence northerly along the range line to the intersection
    with the northerly line of said county,
  Thence westerly and southerly along the county line to the
    point of beginning.
   AREA 2: Remainder of Calaveras County.
 FRESNO COUNTY:
   AREA 1: Area within the line beginning at the southeast corner
    of Township 13S, Range 28E,
  Thence northerly to the northeast corner of Township 13S,
    Range 28E,
  Thence westerly to the southeast corner of Township 12S,
    Range 27E,
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  Thence northerly to the northeast corner of Township 12S,
    Range 27E,
  Thence westerly to the southeast corner of Township 11S,
    Range 26E,
  Thence northerly to the northeast corner of Township 11S,
    Range 26E,
  Thence westerly to the southeast corner of Township 10S,
    Range 25E,
  Thence northerly to the northeast corner of Township 9S,
    Range 25E,
  Thence westerly to the southeast corner of Township 8S, Range
    24E,
  Thence northerly to the northeast corner of Township 8S,
    Range 24E,
  Thence westerly along the north line of Township 8S to
    the intersection with the Fresno County line,
  Thence southwesterly and northwesterly along said county line
    to the intersection with the southeasterly line of Merced
    County,
  Thence southwesterly along said county line to the
    intersection with the easterly line of San Benito County,
  Thence southerly along said county line to the intersection
    with the easterly line of Monterey County,
  Thence southeasterly along said county line to the
    intersection with the northwesterly line of Kings County,
  Thence northeasterly along the southeasterly line of Fresno
    County to the point of beginning.
   AREA 2: Remainder of Fresno County.
 MADERA COUNTY:
   AREA 1: Area within the line beginning at the point of
    intersection of Fresno County, Madera County, and Merced
    County,
  Thence southeasterly and northeasterly along the southerly
    line of Madera County to the intersection with the
    northerly line of Township 8S,
  Thence westerly to the southeast corner of Township 7S, Range
    23E,
  Thence northerly to the northeast corner of Township 6S,
    Range 23E,
  Thence westerly along the north line of Township 6S to the
    intersection of the northwesterly line of Madera County,
  Thence southwesterly along said county line to the point of
    beginning.
   AREA 2: Remainder of Madera County.
 MARIPOSA COUNTY:
   AREA 1: Area within the line beginning at the point of
    intersection of Stanislaus County with Mariposa County,
  Thence southeasterly along the westerly line of Mariposa
    County to the intersection of Madera County,
  Thence northeasterly along said county line to the
    intersection of the southerly line of Township 5S,
  Thence westerly to the southeast corner of Township 5S, Range
    20E,
  Thence northerly to the northeast corner of Township 5S,
    Range 20E,
  Thence westerly to the southeast corner of Township 4S, Range
    19E,
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  Thence northerly along the range line to the intersection
    with the northerly line of Mariposa County,
  Thence westerly along said county line to the point of
    beginning.
   AREA 2: Remainder of Mariposa County.
 MONTEREY COUNTY:
   AREA 1: Area within a line beginning at the intersection of the
    southerly line of Township 19S with the Pacific Ocean,
  Thence easterly along the southerly line of Township 19S to
    the northwest corner of Township 20S, Range 6E,
  Thence southerly to the southwest corner of Township 20S,
    range 6E,
  Thence easterly to the northwest corner of Township 21S,
    Range 7E,
  Thence southerly to the southwest corner of Township 21S,
    Range 7E,
  Thence easterly to the northwest corner of Township 22S,
    Range 9E,
  Thence southerly to the southwest corner of Township 22S,
    Range 9E,
  Thence easterly to the northwest corner of Township 23S,
    Range 10E,
  Thence southerly to the southwest corner of Township 24S,
    Range 10E,
  Thence easterly along the southerly line of Township 24S to
    the southeasterly corner of Monterey County,
  Thence northwesterly along said county line to the point of
    intersection with the southerly line of Santa Cruz County,
  Thence westerly along the northerly line of Monterey County
    to the Pacific Ocean,
  Thence southerly along the Pacific Ocean to the point of
    beginning.
   AREA 2: Remainder of Monterey County.
 TUOLUMNE COUNTY:
   AREA 1: Area within the line beginning at the point of
    intersection of the easterly line of Township 2S, Range
    19E, with the southerly line of Tuolumne County,
  Thence northerly to the northeast corner of Township 1S,
    Range 19E,
  Thence westerly to the southeast corner of Township 1N, Range
    18E,
  Thence northerly to the northeast corner of Township 3N,
    Range 18E,
  Thence westerly to the southeast corner of Township 4N, Range
    17E,
  Thence northerly to the northeast corner of Township 4N,
    Range 17E,
  Thence northerly to the northeast corner of Township 4N,
    Range 17E,
  Thence westerly to the southeast corner of Township 5N, Range
    15E,
  Thence northerly to the intersection of the county line with
    the easterly line of Township 5N, Range 15E,
  Thence southwesterly along the county line to the
    intersection of the northeasterly line of Stanislaus
    County,
  Thence southeasterly along said county line to the
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    southernmost corner of Tuolumne County,
  Thence easterly along the county line to the point of
    beginning.
   AREA 2: Remainder of Tuolumne County.
 ----------------------------------------------------------------
  ENGI0003B  07/01/1999
                                      Rates           Fringes
 POWER EQUIPMENT OPERATORS:
  DREDGING: CLAMSHELL & DIPPER DREDGING;
  HYDRAULIC SUCTION DREDGING:
   AREA 1:
 Lever person/operator              32.79           11.16
 Dredge dozer; Heavy duty
  repair person/welder              27.83           11.16
 Booster pump operator; Deck
  engineer; Deck mate; Dredge
  tender; Winch operator            26.71           11.16
 Barge person; Deckhand; Fire
  person; Leveehand; Oiler          23.41           11.16
   AREA 2:
 Lever person/operator              34.79           11.16
 Dredge dozer; Heavy duty
  repair person/welder              29.83           11.16
 Booster pump operator; Deck
  engineer; Deck mate; Dredge
  tender; Winch operator            28.71           11.16
 Barge person; Deckhand; Fire-
  person; Levee hand; Oiler         25.41           11.16
 ----------------------------------------------------------------
  ENGI0003C  07/01/1999
                                      Rates           Fringes
 ALAMEDA, CONTRA COSTA, SAN FRANCISCO, SAN MATEO AND SANTA CLARA
 COUNTIES:
 POWER EQUIPMENT OPERATORS:
   GROUP 1                             31.82          12.79
   GROUP 2                             30.29          12.79
   GROUP 3                             28.81          12.79
   GROUP 4                             27.43          12.79
   GROUP 5                             26.16          12.79
   GROUP 6                             24.84          12.79
   GROUP 7                             23.70          12.79
   GROUP 8                             22.56          12.79
   GROUP 8-A                           20.35          12.79
 POWER EQUIPMENT OPERATORS - ALL CRANES AND ATTACHMENTS:
   GROUP 1                             32.70          12.79
  Truck crane oiler                 25.73          12.79
  Oiler                             23.44          12.79
   GROUP 2                             30.94          12.79
  Truck crane oiler                 25.47          12.79
  Oiler                             23.23          12.79
   GROUP 3                             29.20          12.79
  Truck crane oiler                 25.23          12.79
  Hydraulic                         24.84          12.79
  Oiler                             22.95          12.79
 POWER EQUIPMENT OPERATORS - PILEDRIVERS:
   GROUP 1                             33.04          12.79
  Truck crane oiler                 26.06          12.79
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  Oiler                             23.78          12.79
   GROUP 2                             31.22          12.79
  Truck crane oiler                 25.81          12.79
  Oiler                             23.51          12.79
   GROUP 3                             29.54          12.79
  Truck crane oiler                 25.52          12.79
  Oiler                             23.29          12.79
   GROUP 4                             27.77          12.79
   GROUP 5                             25.13          12.79
   GROUP 6                             22.90          12.79
 POWER EQUIPMENT OPERATORS - STEEL ERECTORS:
   GROUP 1                             33.67          12.79
  Truck crane oiler                 26.35          12.79
  Oiler                             24.12          12.79
   GROUP 2                             31.90          12.79
  Truck crane oiler                 26.13          12.79
  Oiler                             23.85          12.79
   GROUP 3                             30.42          12.79
  Truck crane oiler                 25.86          12.79
  Hydraulic                         25.47          12.79
  Oiler                             23.63          12.79
   GROUP 4                             28.40          12.79
   GROUP 5                             27.10          12.79
 FOOTNOTE:
   Work suspended by ropes or cables, or work on a Yo-Yo Cat: $.60
 per hour additional.
 POWER EQUIPMENT OPERATORS CLASSIFICATIONS
   GROUP 1: Operator of helicopter (when used in erection work);
 Hydraulic excavator, 7 cu. yds. and over; Power shovels, over 7
 cu. yds.
   GROUP 2: Highline cableway; Hydraulic excavator, 3-1/2 cu. yds.
 up to 7 cu. yds.; Power blade operator (finish); Power shovels,
 over 1 cu. yd. up to and including 7 cu. yds. m.r.c.
   GROUP 3: Asphalt milling machine; Cable backhoe; Combination
 backhoe and loader over 3/4 cu. yds.; Continuous flight tie back
 machine; Crane mounted continuous flight tie back machine; Crane
 mounted drill attachment, tonnage to apply; Dozer, slope brd;
 Gradall; Hydraulic excavator, up to 3 1/2 cu. yds.; Loader 4 cu.
 yds. and over; Multiple engine scraper (when used as plush pull);
 Power shovels, up to and including 1 cu. yd.; Pre-stress wire
 wrapping machine; Side boom cat, 572, or larger; Track loader 4
 cu. yds. and over; Wheel excavator (up to and including 750 cu.
 yds. per hour)
   GROUP 4: Asphalt plant engineer/boxperson; Chicago boom;
 Combination backhoe and loader up to and including 3/4 cu. yd.;
 Concrete batch plant (wet or dry); Dozer and/or push cat; Pull-
 type elevating loader; Gradesetter, grade checker (mechanical or
 otherwise); Grooving and grinding machine; Heading shield
 operator; Heavy-duty drilling equipment, Hughes, LDH, Watson 3000
 or similar; Heavy-duty repairperson and/or welder; Lime spreader;
 Loader under 4 cu. yds.; Lubrication and service engineer (mobile
 and grease rack); Mechanical finishers or spreader machine
 (asphalt, Barber-Greene and similar); Miller Formless M-9000
 slope paver or similar; Portable crushing and screening plants;
 Power blade support; Roller operator, asphalt; Rubber-tired
 scraper, self-loading (paddle-wheels, etc.); Rubber-tired
 earthmoving equipment (scrapers); Slip form paver (concrete);
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 Small tractor with drag; Soil stabilizer (P & H or equal); Timber
 skidder; Track loader up to 4 yds.; Tractor-drawn scraper;
 Tractor, compressor drill combination; Welder; Woods-Mixer (and
 other similar Pugmill equipment)
   GROUP 5: Cast-in-place pipe laying machine; Combination slusher
 and motor operator; Concrete conveyor or concrete pump, truck or
 equipment mounted; Concrete conveyor, building site; Concrete
 pump or pumpcrete gun; Drilling equipment, Watson 2000, Texoma
 700 or similar; Drilling and boring machinery, horizontal (not to
 apply to waterliners, wagon drills or jackhammers); Concrete
 mixer/all; Person and/or material hoist; Mechanical finishers
 (concrete) (Clary, Johnson, Bidwell Bridge Deck or similar
 types); Mechanical burm, curb and/or curb and gutter machine,
 concrete or asphalt; Mine or shaft hoist; Portable crusher; Power
 jumbo ooperator (setting slip-forms, etc., in tunnels); Screed
 (automatic or manual); Self-propelled compactor with dozer;
 Tractor with boom D6 or smaller; Trenching machine, maximum
 digging capacity over 5 ft. depth; Vermeer T-600B rock cutter or
 similar
   GROUP 6: Armor-Coater (or similar); Ballast jack tamper; Boom-
 type backfilling machine; Assistant plant engineer; Bridge and/or
 gantry crane; Chemical grouting machine, truck-mounted; Chip
 spreading machine operator; Concrete saw (self-propelled unit on
 streets, highways, ariports and canals); Deck engineer, drilling
 equipment Texoma 600, Hughes 200 Series or similar up to and
 including 30 ft. m.r.c.; Drill doctor; Helicopter radio operator;
 Hydro-hammer or similar; Line master; Skidsteer loader,
 Bobcatlarger than 743 series or similar (with attachments);
 Locomotive; Lull hi-lift or similar; Oiler, truck mounted
 equipment; Pavement breaker, truck-mounted, with compressor
 combination; Paving fabric installation and/or laying machine;
 Pipe bending machine (pipelines only); Pipe wrapping machine
 (tractor propelled and supported); screed (except asphaltic
 concrete paving); Self-propelled pipeline wrapping machine; Soils
 & materials tester; Tractor
   GROUP 7: Ballast regulator; Boom truck or dual-purpose A-frame
 truck, non-rotating - under 15 tons; Truck-mounted rotating
 telescopic boom type lifting device, Manitex or similar (boom
 truck) - under 15 tons; Cary lift or similar; Combination slurry
 mixer and/or cleaner; Drilling equipment, 20 ft. and under
 m.r.c.; Firetender (hot plant); Grouting machine operator;
 Highline cableway signalperson; Stationary belt loader (Kolman or
 similar); Lift slab machine (Vagtborg and similar types);
 Maginnes internal full slab vibrator; Material hoist (1 drum);
 Mechanical trench shield; Pavement breaker (with or without
 compressor combination); Pipe cleaning machine (tractor propelled
 and supported); Post driver; Roller (except asphalt); Chip seal;
 Self-propelled automatically applied concrete curing machine (on
 streets, highways, airports and canals); Self-propelled compactor
 (without dozer); Signalperson; Slip-form pumps (lifting device
 for concrete forms); Tie spacer; Tower mobile; Trenching machine,
 maximum digging capacity up to and including 5 ft. depth; Truck-
 type loader
   GROUP 8: Bit charpener; Boiler tender; Box operator;
 Brakeperson; Combination mixer and compressor (shotcrete/gunite);
 Compressor operator; Deckhand; Fire tender; Forklift (under 20
 ft.); Generator; Gunite/shotcrete dquipment operator; Hydraulic
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 monitor; Ken seal machine (or similar); Mixermobile; Oiler; Pump
 operator; Refrigeration plant; Reservoir-debris tug (self-
 propelled floating); Ross Carrier (construction site); Rotomist
 operator; Self-propelled tape machine; Shuttlecar; Self-propelled
 power sweeper operator; Slusher operator; Surface heater;
 Switchperson; Tar pot firetender; Tugger hoist, single drum;
 Vacuum cooling plant; Welding machine (powered other than by
 electricity)
   GROUP 8-A: Elevator operator; Skidsteer loader - Bobcat 743
 series or smaller, and similar (without attachments); Mini
 excavator under 25 H.P. (backhoe - trencher)
  POWER EQUIPMENT OPERATOR CLASSIFICATIONS
        ALL CRANES AND ATTACHMENTS
   GROUP 1: Clamshell and Dragline over 7 cu. yds.; Crane, over
 100 tons; Derrick, over 100 tons; Derrick barge pedestal-mounted,
 over 100 tons; Self-propelled boom-type lifting device, over 100
 tons
   GROUP 2: Clamshell and Dragline over 1 cu. yd. up to and
 including 7 cu. yds.; Crane, over 45 tons up to and including
 100 tons; Derrick barge, 100 tons and under; Self-propelled boom-
 type lifting device, over 45 tons; Tower crane
   GROUP 3: Clamshell and Dragline up to and including 1 cu.
 yd.; Crane, 45 tons and under; Self-propelled boom-type lifting
 device, 45 tons and under; Truck-mounted rotating telescopic boom
 type lifting device, Manitex or similar (boom truck) - under 15
 tons; Boom truck or dual purpose A-frame truck, non-rotating,
 over 15 tons
  POWER EQUIPMENT OPERATORS - PILEDRIVER CLASSIFICATIONS
   GROUP 1: Derrick barge pedestal mounted over 100 tons;
 Clamshell
 over 7 cu. yds.; Self-propelled boom-type lifting device over 100
 tons; Truck crane or crawler, land or barge mounted over 100 tons
   GROUP 2: Derrick barge pedestal mounted 45 tons to and
 including
 100 tons; Clamshell up to and including 7 cu. yds.; Self-
 propelled boom-type lifting device over 45 tons; Truck crane or
 crawler, land or barge mounted, over 45 tons up to and including
 100 tons
   GROUP 3: Derrick barge pedestal mounted under 45 tons; Self-
 propelled boom-type lifting device 45 tons and under; Skid/scow
 piledriver, any tonnage; Truck crane or crawler, land or barge
 mounted 45 tons and under
   GROUP 4: Assistant operator in lieu of assistant to engineer;
 Forklift, 10 tons and over; Heavy-duty repairperson/welder
   GROUP 5: Deck engineer
   GROUP 6: Deckhand; Fire tender
 POWER EQUIPMENT OPERATORS - STEEL ERECTOR CLASSIFICATIONS
   GROUP 1: Crane over 100 tons; Derrick over 100 tons; Self-
 propelled boom-type lifting device over 100 tons
   GROUP 2: Crane, over 45 tons up to and including 100 tons;
 Derrick, 100 tons & under; Self-propelled boom-type lifting
 device over 45 tons; Tower crane
   GROUP 3: Crane, 45 tons and under; Self-propelled boom-type
 lifting device, 45 tons and under
   GROUP 4: Chicago boom; Forklift, 10 tons and over; Heavy-duty
 repair person/welder
   GROUP 5: Boom cat
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 ----------------------------------------------------------------
  ENGI0003G  07/01/1999
                                      Rates           Fringes
 POWER EQUIPMENT OPERATORS:
  TUNNEL AND UNDERGROUND WORK:
   AREA 1:
 UNDERGROUND:
  GROUP 1-A                         30.29           12.79
  GROUP 1                           27.82           12.79
  GROUP 2                           26.56           12.79
  GROUP 3                           25.23           12.79
  GROUP 4                           24.09           12.79
  GROUP 5                           22.95           12.79
 SHAFTS, STOPES AND RAISES:
  GROUP 1-A                         30.39           12.79
  GROUP 1                           27.92           12.79
  GROUP 2                           26.66           12.79
  GROUP 3                           25.33           12.79
  GROUP 4                           24.19           12.79
  GROUP 5                           23.05           12.79
   AREA 2:
 UNDERGROUND:
  GROUP 1-A                         32.29           12.79
  GROUP 1                           29.82           12.79
  GROUP 2                           28.56           12.79
  GROUP 3                           27.23           12.79
  GROUP 4                           26.09           12.79
  GROUP 5                           24.95           12.79
 SHAFTS, STOPES AND RAISES:
  GROUP 1-A                         32.39           12.79
  GROUP 1                           29.92           12.79
  GROUP 2                           28.66           12.79
  GROUP 3                           27.33           12.79
  GROUP 4                           26.19           12.79
  GROUP 5                           25.05           12.79
 FOOTNOTE:
   Work suspended by ropes or cables, or work on a Yo-Yo Cat: $.60
 per hour additional.
 POWER EQUIPMENT OPERATOR CLASSIFICATIONS
 GROUP 1-A: Tunnel bore machine operator, 20' diameter or more
 GROUP 1: Heading shield operator; Heavy-duty
 repairperson/welder; Mucking machine (rubber tired, rail or track
 type); Raised bore operator (tunnels); Tunnel mole bore operator
 GROUP 2: Combination slusher and motor operator; Concrete pump
 or pumpcrete gun; Power jumbo operator
 GROUP 3: Drill doctor; Mine or shaft hoist
 GROUP 4: Combination slurry mixer cleaner; Grouting machine
 operator; Motor person
 GROUP 5: Bit sharpener; Brake person; Combination mixer and
 compressor (gunite); Compressor operator; Oiler (assistant to
 engineer); Pump operator; Slusher operator
 ----------------------------------------------------------------
  ENGI0004K  07/01/1999
                                      Rates           Fringes
 KINGS, MERCED, SAN BENITO, SAN JOAQUIN, SANTA CRUZ AND STANISLAUS
 COUNTIES:
 BUILDING CONSTRUCTION:
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 POWER EQUIPMENT OPERATORS:
   GROUP 1                             30.40          12.79
   GROUP 2                             28.95          12.79
   GROUP 3                             27.55          12.79
   GROUP 4                             26.22          12.79
   GROUP 5                             25.01          12.79
   GROUP 6                             23.74          12.79
   GROUP 7                             22.65          12.79
   GROUP 8                             21.57          12.79
   GROUP 8-A                           19.45          12.79
 POWER EQUIPMENT OPERATORS - ALL CRANES AND ATTACHMENTS:
   GROUP 1                             31.25          12.79
  Truck crane oiler                 24.59          12.79
  Oiler                             22.42          12.79
   GROUP 2                             29.56          12.79
  Truck crane oiler                 24.35          12.79
  Oiler                             22.20          12.79
   GROUP 3                             27.92          12.79
  Truck crane oiler                 24.11          12.79
  Hydraulic                         23.74          12.79
  Oiler                             21.95          12.79
 POWER EQUIPMENT OPERATORS - PILEDRIVERS:
   GROUP 1                             31.56          12.79
  Truck crane oiler                 24.91          12.79
  Oiler                             22.74          12.79
   GROUP 2                             29.85          12.79
  Truck crane oiler                 24.68          12.79
  Oiler                             22.49          12.79
   GROUP 3                             28.24          12.79
  Truck crane oiler                 24.41          12.79
  Oiler                             22.26          12.79
   GROUP 4                             26.54          12.79
   GROUP 5                             24.04          12.79
   GROUP 6                             21.90          12.79
 POWER EQUIPMENT OPERATORS - STEEL ERECTION:
   GROUP 1                             32.19          12.79
  Truck crane oiler                 25.20          12.79
  Oiler                             23.06          12.79
   GROUP 2                             30.48          12.79
  Truck crane oiler                 24.98          12.79
  Oiler                             22.81          12.79
   GROUP 3                             29.09          12.79
  Truck crane oiler                 24.73          12.79
  Hydraulic                         24.35          12.79
  Oiler                             22.58          12.79
   GROUP 4                             27.16          12.79
   GROUP 5                             25.91          12.79
 HEAVY AND HIGHWAY CONSTRUCTION:
 POWER EQUIPMENT OPERATORS:
   GROUP 1                             31.82          12.79
   GROUP 2                             30.29          12.79
   GROUP 3                             28.81          12.79
   GROUP 4                             27.43          12.79
   GROUP 5                             26.16          12.79
   GROUP 6                             24.84          12.79
   GROUP 7                             23.70          12.79
   GROUP 8                             22.56          12.79
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   GROUP 8-A                           20.35          12.79
 POWER EQUIPMENT OPERATORS - ALL CRANES AND ATTACHMENTS:
   GROUP 1                             32.70          12.79
  Truck crane oiler                 25.73          12.79
  Oiler                             23.44          12.79
   GROUP 2                             30.94          12.79
  Truck crane oiler                 25.47          12.79
  Oiler                             23.23          12.79
   GROUP 3                             29.20          12.79
  Truck crane oiler                 25.23          12.79
  Hydraulic                         24.84          12.79
  Oiler                             22.95          12.79
 POWER EQUIPMENT OPERATORS - PILEDRIVERS:
   GROUP 1                             33.04          12.79
  Truck crane oiler                 26.06          12.79
  Oiler                             23.78          12.79
   GROUP 2                             31.22          12.79
  Truck crane oiler                 25.81          12.79
  Oiler                             23.51          12.79
   GROUP 3                             29.54          12.79
  Truck crane oiler                 25.52          12.79
  Oiler                             23.29          12.79
   GROUP 4                             27.77          12.79
   GROUP 5                             25.13          12.79
   GROUP 6                             22.90          12.79
 POWER EQUIPMENT OPERATORS - STEEL ERECTORS:
   GROUP 1                             33.67          12.79
  Truck crane oiler                 26.35          12.79
  Oiler                             24.12          12.79
   GROUP 2                             31.90          12.79
  Truck crane oiler                 26.13          12.79
  Oiler                             23.85          12.79
   GROUP 3                             30.42          12.79
  Truck crane oiler                 25.86          12.79
  Hydraulic                         25.47          12.79
  Oiler                             23.63          12.79
   GROUP 4                             28.40          12.79
   GROUP 5                             27.10          12.79
 FOOTNOTE:
   Work suspended by ropes or cables, or work on a Yo-Yo Cat: $.60
 per hour additional.
       POWER EQUIPMENT OPERATOR CLASSIFICATIONS
   GROUP 1: Operator of helicopter (when used in erection work);
 Hydraulic excavator, 7 cu. yds. and over; Power shovels, over 7
 cu. yds.
   GROUP 2: Highline cableway; Hydraulic excavator, 3-1/2 cu. yds.
 up to 7 cu. yds.; Power blade operator (finish); Power shovels,
 over 1 cu. yd. up to and including 7 cu. yds. m.r.c.
   GROUP 3: Asphalt milling machine; Cable backhoe; Combination
 backhoe and loader over 3/4 cu. yds.; Continuous flight tie back
 machine; Crane mounted continuous flight tie back machine; Crane
 mounted drill attachment, tonnage to apply; Dozer, slope brd;
 Gradall; Hydraulic excavator, up to 3 1/2 cu. yds.; Loader 4 cu.
 yds. and over; Multiple engine scraper (when used as push pull);
 Power shovels, up to and including 1 cu. yd.; Pre-stress wire
 wrapping machine; Side boom cat, 572 or larger; Track loader 4
 cu. yds. and over; Wheel excavator (up to and including 750 cu.
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 yds. per hour)
   GROUP 4: Asphalt plant engineer/box person; Chicago boom;
 Combination backhoe and loader up to and including 3/4 cu. yd.;
 Concrete batch plant (wet or dry); Dozer and/or push cat; Pull-
 type elevating loader; Gradesetter, grade checker (mechanical or
 otherwise); Grooving and grinding machine; Heading shield
 operator; Heavy-duty drilling equipment, Hughes, LDH, Watson 3000
 or similar; Heavy-duty repairperson and/or welder; Lime spreader;
 Loader under 4 cu. yds.; Lubrication and service engineer (mobile
 and grease rack); Mechanical finishers or spreader machine
 (asphalt, Barber-Greene and similar); Miller Formless M-9000
 slope paver or similar; Portable crushing and screening plants;
 Power blade support; Roller operator, asphalt; Rubber-tired
 scraper, self-loading (paddle-wheels, etc.); Rubber-tired
 earthmoving equipment (scrapers); Slip form paver (concrete);
 Small tractor with drag; Soil stabilizer (P & H or equal); Timber
 skidder; Track loader up to 4 yds.; Tractor-drawn scraper;
 Tractor, compressor drill combination; Welder; Woods-Mixer (and
 other similar Pugmill equipment)
   GROUP 5: Cast-in-place pipe laying machine; Combination slusher
 and motor operator; Concrete conveyor or concrete pump, truck or
 equipment mounted; Concrete conveyor, building site; Concrete
 pump or pumpcrete gun; Drilling equipment, Watson 2000, Texoma
 700 or similar; Drilling and boring machinery, horizontal (not to
 apply to waterliners, wagon drills or jackhammers); Concrete
 mixer/all; Person and/or material hoist; Mechanical finishers
 (concrete) (Clary, Johnson, Bidwell Bridge Deck or similar
 types); Mechanical burm, curb and/or curb and gutter machine,
 concrete or asphalt); Mine or shaft hoist; Portable crusher;
 Power jumbo operator (setting slip-forms, etc., in tunnels);
 Screed (automatic or manual); Self-propelled compactor with
 dozer; Tractor with boom D6 or smaller; Trenching machine,
 maximum digging capacity over 5 ft. depth; Vermeer T-600B rock
 cutter or similar
   GROUP 6: Armor-Coater (or similar); Ballast jack tamper; Boom-
 type backfilling machine; Assistant plant engineer; Bridge and/or
 gantry crane; Chemical grouting machine, truck-mounted; Chip
 spreading machine operator; Concrete saw (self-propelled unit on
 streets, highways, airports and canals); Deck engineer; Drilling
 equipment Texoma 600, Hughes 200 Series or similar up to and
 including 30 ft. m.r.c.; Drill doctor; Helicopter radio operator;
 Hydro-hammer or similar; Line master; Skidsteer loader, Bobcat
 larger than 743 series or similar (with attachments); Locomotive;
 Lull hi-lift or similar; Oiler, truck mounted equipment; Pavement
 breaker, truck-mounted, with compressor combination; Paving
 fabric installation and/or laying machine; Pipe bending machine
 (pipelines only); Pipe wrapping machine (tractor propelled and
 supported); Screed (except asphaltic concrete paving); Self-
 propelled pipeline wrapping machine; Soils & materials tester;
 Tractor
   GROUP 7: Ballast regulator; Boom truck or dual-purpose A-frame
 truck, non-rotating - under 15 tons; Truck-mounted rotating
 telescopic boom type lifting device, Manitex or similar (boom
 truck) - under 15 tons; Cary lift or similar; Combination slurry
 mixer and/or cleaner; Drilling equipment, 20 ft. and under
 m.r.c.; Firetender (hot plant); Grouting machine operator;
 Highline cableway signalperson; Stationary belt loader (Kolman or
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 similar); Lift slab machine (Vagtborg and similar types);
 Maginnes internal full slab vibrator; Material hoist (1 drum);
 Mechanical trench shield; Pavement breaker with or without
 compressor combination); Pipe cleaning machine (tractor propelled
 and supported); Post driver; Roller (except asphalt); Chip Seal;
 Self-propelled automatically applied concrete curing mahcine (on
 streets, highways, airports and canals); Self-propelled compactor
 (without dozer); Signalperson; Slip-form pumps (lifting device
 for concrete forms); Tie spacer; Tower mobile; Trenching machine,
 maximum digging capacity up to and including 5 ft. depth; Truck-
 type loader
   GROUP 8: Bit sharpener; Boiler tender; Box operator;
 Brakeperson; Combination mixer and compressor (shotcrete/gunite);
 Compressor operator; Deckhand; Fire tender; Forklift (under 20
 ft.); Generator; Gunite/shotcrete equipment operator; Hydraulic
 monitor; Ken seal machine (or similar); Mixermobile; Oiler; Pump
 operator; Refrigeration plant; Reservoir-debris tug (self-
 propelled floating); Ross Carrier (construction site); Rotomist
 operator; Self-propelled tape machine; Shuttlecar; Self-propelled
 power sweeper operator; Slusher operator; Surface heater;
 Switchperson; Tar pot firetender; Tugger hoist, single drum;
 Vacuum cooling plant; Welding machine (powered other than by
 electricity)
   GROUP 8-A: Elevator operator; Skidsteer loader - Bobcat 743
 series or smaller, and similar (without attachments); Mini
 excavator under 25 H.P. (backhoe - trencher)
 POWER EQUIPMENT OPERATOR CLASSIFICATIONS
        ALL CRANES AND ATTACHMENTS
   GROUP 1: Clamshell and dragline over 7 cu. yds.; Crane, over
 100 tons; Derrick, over 100 tons; Derrick barge pedestal-mounted,
 over 100 tons; Self-propelled boom-type lifting device, over 100
 tons
   GROUP 2: Clamshell and dragline over 1 cu. yd. up to and
 including 7 cu. yds.; Crane, over 45 tons up to and including 100
 tons; Derrick barge, 100 tons and under; Self-propelled boom-type
 lifting device, over 45 tons; Tower crane
   GROUP 3: Clamshell and dragline up to and including 1 cu. yd.;
 Crane, 45 tons and under; Self-propelled boom-type lifting
 device, 45 tons and under; Truck-mounted rotating telescopic boom
 type lifting device, Manitex or similar (boom truck) - under 15
 tons; Boom truck or dual purpose A-frame truck, non-rotating,
 over 15 tons
 POWER EQUIPMENT OPERATORS - PILEDRIVERS
   GROUP 1: Derrick barge pedestal mounted over 100 tons;
 Clamshell over 7 cu. yds.; Self-propelled boom-type lifting
 device over 100 tons; Truck crane or crawler, land or barge
 mounted over 100 tons
   GROUP 2: Derrick barge pedestal mounted 45 tons to and
 including 100 tons; Clamshell up to and including 7 cu. yds.;
 Self-propelled boom-type lifting device over 45 tons; Truck crane
 or crawler, land or barge mounted, over 45 tons up to and
 including 100 tons
   GROUP 3: Derrick barge pedestal mounted under 45 tons; Self-
 propelled boom-type lifting device 45 tons and under; Skid/scow
 piledriver, any tonnage; Truck crane or crawler, land or barge
 mounted 45 tons and under
   GROUP 4: Assistant operator in lieu of assistant to engineer;
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 Forklift, 10 tons and over; Heavy-duty repairperson/welder
   GROUP 5: Deck engineer
   GROUP 6: Deckhand; Fire tender
       POWER EQUIPMENT OPERATORS - STEEL ERECTORS
   GROUP 1: Crane over 100 tons; Derrick over 100 tons; Self-
 propelled boom-type lifting device over 100 tons
   GROUP 2: Crane over 45 tons to 100 tons; Derrick under 100
 tons; Self-propelled boom-type lifting device over 45 tons to 100
 tons; Tower crane
   GROUP 3: Crane, 45 tons and under; Self-propelled boom-type
 lifting device, 45 tons and under
   GROUP 4: Chicago boom; Forklift, 10 tons and over; Heavy-duty
 repair person/welder
   GROUP 5: Boom cat
 ----------------------------------------------------------------
  ENGI0004L  07/01/1999
                                      Rates           Fringes
 CALAVERAS, FRESNO, MADERA, MARIPOSA, MONTEREY AND TUOLUMNE
 COUNTIES:
 BUILDING CONSTRUCTION:
 POWER EQUIPMENT OPERATORS:
   AREA 1:
  GROUP 1                           30.40          12.79
  GROUP 2                           28.95          12.79
  GROUP 3                           27.55          12.79
  GROUP 4                           26.22          12.79
  GROUP 5                           25.01          12.79
  GROUP 6                           23.74          12.79
  GROUP 7                           22.65          12.79
  GROUP 8                           21.57          12.79
  GROUP 8-A                         19.45          12.79
   AREA 2:
  GROUP 1                           32.40          12.79
  GROUP 2                           30.95          12.79
  GROUP 3                           29.55          12.79
  GROUP 4                           28.22          12.79
  GROUP 5                           27.01          12.79
  GROUP 6                           25.74          12.79
  GROUP 7                           24.65          12.79
  GROUP 8                           23.57          12.79
  GROUP 8-A                         21.45          12.79
 POWER EQUIPMENT OPERATORS - ALL CRANES AND ATTACHMENTS:
   AREA 1:
  GROUP 1                           31.25          12.79
    Truck crane oiler               24.59          12.79
    Oiler                           22.42          12.79
  GROUP 2                           29.56          12.79
    Truck crane oiler               24.35          12.79
    Oiler                           22.20          12.79
  GROUP 3                           27.92          12.79
    Truck crane oiler               24.11          12.79
    Hydraulic                       23.74          12.79
    Oiler                           21.95          12.79
   AREA 2:
  GROUP 1                           33.25          12.79
    Truck crane oiler               26.59          12.79
    Oiler                           24.42          12.79
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  GROUP 2                           31.56          12.79
    Truck crane oiler               26.35          12.79
    Oiler                           24.20          12.79
  GROUP 3                           29.92          12.79
    Truck crane oiler               26.11          12.79
    Hydraulic                       25.74          12.79
    Oiler                           23.95          12.79
 POWER EQUIPMENT OPERATORS - PILEDRIVERS:
   GROUP 1                             31.56          12.79
  Truck crane oiler                 24.91          12.79
  Oiler                             22.74          12.79
   GROUP 2                             29.85          12.79
  Truck crane oiler                 24.68          12.79
  Oiler                             22.49          12.79
   GROUP 3                             28.24          12.79
  Truck crane oiler                 24.41          12.79
  Oiler                             22.26          12.79
   GROUP 4                             26.54          12.79
   GROUP 5                             24.04          12.79
   GROUP 6                             21.90          12.79
 POWER EQUIPMENT OPERATORS - STEEL ERECTION:
   GROUP 1                             32.19          12.79
  Truck crane oiler                 25.20          12.79
  Oiler                             23.06          12.79
   GROUP 2                             30.48          12.79
  Truck crane oiler                 24.98          12.79
  Oiler                             22.81          12.79
   GROUP 3                             29.09          12.79
  Truck crane oiler                 24.73          12.79
  Hydraulic                         24.35          12.79
  Oiler                             22.58          12.79
   GROUP 4                             27.16          12.79
   GROUP 5                             25.91          12.79
 HEAVY AND HIGHWAY CONSTRUCTION:
 POWER EQUIPMENT OPERATORS:
   AREA 1:
  GROUP 1                           31.82          12.79
  GROUP 2                           30.29          12.79
  GROUP 3                           28.81          12.79
  GROUP 4                           27.43          12.79
  GROUP 5                           26.16          12.79
  GROUP 6                           24.84          12.79
  GROUP 7                           23.70          12.79
  GROUP 8                           22.56          12.79
  GROUP 8-A                         20.35          12.79
   AREA 2:
  GROUP 1                           33.82          12.79
  GROUP 2                           32.29          12.79
  GROUP 3                           30.81          12.79
  GROUP 4                           29.43          12.79
  GROUP 5                           28.16          12.79
  GROUP 6                           26.84          12.79
  GROUP 7                           25.70          12.79
  GROUP 8                           24.56          12.79
  GROUP 8-A                         22.35          12.79
 POWER EQUIPMENT OPERATORS - ALL CRANES AND ATTACHMENTS:
   AREA 1:
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  GROUP 1                           32.70          12.79
    Truck crane oiler               25.73          12.79
    Oiler                           23.44          12.79
  GROUP 2                           30.94          12.79
    Truck crane oiler               25.47          12.79
    Oiler                           23.23          12.79
  GROUP 3                           29.20          12.79
    Truck crane oiler               25.23          12.79
    Hydraulic                       24.84          12.79
    Oiler                           22.95          12.79
   AREA 2:
  GROUP 1                           34.70          12.79
    Truck crane oiler               27.73          12.79
    Oiler                           25.44          12.79
  GROUP 2                           32.94          12.79
    Truck crane oiler               27.47          12.79
    Oiler                           25.23          12.79
  GROUP 3                           31.20          12.79
    Truck crane oiler               27.23          12.79
    Hydraulic                       26.84          12.79
    Oiler                           24.95          12.79
 POWER EQUIPMENT OPERATORS - PILEDRIVERS:
   GROUP 1                             33.04          12.79
  Truck crane oiler                 26.06          12.79
  Oiler                             23.78          12.79
   GROUP 2                             31.22          12.79
  Truck crane oiler                 25.81          12.79
  Oiler                             23.51          12.79
   GROUP 3                             29.54          12.79
  Truck crane oiler                 25.52          12.79
  Oiler                             23.29          12.79
   GROUP 4                             27.77          12.79
   GROUP 5                             25.13          12.79
   GROUP 6                             22.90          12.79
 POWER EQUIPMENT OPERATORS - STEEL ERECTORS:
   GROUP 1                             33.67          12.79
  Truck crane oiler                 26.35          12.79
  Oiler                             24.12          12.79
   GROUP 2                             31.90          12.79
  Truck crane oiler                 26.13          12.79
  Oiler                             23.85          12.79
   GROUP 3                             30.42          12.79
  Truck crane oiler                 25.86          12.79
  Hydraulic                         25.47          12.79
  Oiler                             23.63          12.79
   GROUP 4                             28.40          12.79
   GROUP 5                             27.10          12.79
 FOOTNOTE:
   Work suspended by ropes or cables, or work on a Yo-Yo Cat: $.60
 per hour additional.
       POWER EQUIPMENT OPERATOR CLASSIFICATIONS
   GROUP 1: Operator of helicopter (when used in erection work);
 Hydraulic excavator, 7 cu. yds. and over; Power shovels, over 7
 cu. yds.
   GROUP 2: Highline cableway; Hydraulic excavator, 3-1/2 cu. yds.
 up to 7 cu. yds.; Power blade operator (finish); Power shovels,
 over 1 cu. yd. up to and including 7 cu. yds. m.r.c.
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   GROUP 3: Asphalt milling machine; Cable backhoe; Combination
 backhoe and loader over 3/4 cu. yds.; Continuous flight tie back
 machine; Crane mounted continuous flight tie back machine; Crane
 mounted drill attachment, tonnage to apply; Dozer, slope brd;
 Gradall; Hydraulic excavator, up to 3 1/2 cu. yds.; Loader 4 cu.
 yds. and over; Multiple engine scraper (when used as push pull);
 Power shovels, up to and including 1 cu. yd.; Pre-stress wire
 wrapping machine; Side boom cat, 572 or larger; Track loader 4
 cu. yds. and over; Wheel excavator (up to and including 750 cu.
 yds. per hour)
   GROUP 4: Asphalt plant engineer/box person; Chicago boom;
 Combination backhoe and loader up to and including 3/4 cu. yd.;
 Concrete batch plant (wet or dry); Dozer and/or push cat; Pull-
 type elevating loader; Gradesetter, grade checker (mechanical or
 otherwise); Grooving and grinding machine; Heading shield
 operator; Heavy-duty drilling equipment, Hughes, LDH, Watson 3000
 or similar; Heavy-duty repairperson and/or welder; Lime spreader;
 Loader under 4 cu. yds.; Lubrication and service engineer (mobile
 and grease rack); Mechanical finishers or spreader machine
 (asphalt, Barber-Greene and similar); Miller Formless M-9000
 slope paver or similar; Portable crushing and screening plants;
 Power blade support; Roller operator, asphalt; Rubber-tired
 scraper, self-loading (paddle-wheels, etc.); Rubber-tired
 earthmoving equipment (scrapers); Slip form paver (concrete);
 Small tractor with drag; Soil stabilizer (P & H or equal); Timber
 skidder; Track loader up to 4 yds.; Tractor-drawn scraper;
 Tractor, compressor drill combination; Welder; Woods-Mixer (and
 other similar Pugmill equipment)
   GROUP 5: Cast-in-place pipe laying machine; Combination slusher
 and motor operator; Concrete conveyor or concrete pump, truck or
 equipment mounted; Concrete conveyor, building site; Concrete
 pump or pumpcrete gun; Drilling equipment, Watson 2000, Texoma
 700 or similar; Drilling and boring machinery, horizontal (not to
 apply to waterliners, wagon drills or jackhammers); Concrete
 mixer/all; Person and/or material hoist; Mechanical finishers
 (concrete) (Clary, Johnson, Bidwell Bridge Deck or similar
 types); Mechanical burm, curb and/or curb and gutter machine,
 concrete or asphalt); Mine or shaft hoist; Portable crusher;
 Power jumbo operator (setting slip-forms, etc., in tunnels);
 Screed (automatic or manual); Self-propelled compactor with
 dozer; Tractor with boom D6 or smaller; Trenching machine,
 maximum digging capacity over 5 ft. depth; Vermeer T-600B rock
 cutter or similar
   GROUP 6: Armor-Coater (or similar); Ballast jack tamper; Boom-
 type backfilling machine; Assistant plant engineer; Bridge and/or
 gantry crane; Chemical grouting machine, truck-mounted; Chip
 spreading machine operator; Concrete saw (self-propelled unit on
 streets, highways, airports and canals); Deck engineer; Drilling
 equipment Texoma 600, Hughes 200 Series or similar up to and
 including 30 ft. m.r.c.; Drill doctor; Helicopter radio operator;
 Hydro-hammer or similar; Line master; Skidsteer loader, Bobcat
 larger than 743 series or similar (with attachments); Locomotive;
 Lull hi-lift or similar; Oiler, truck mounted equipment; Pavement
 breaker, truck-mounted, with compressor combination; Paving
 fabric installation and/or laying machine; Pipe bending machine
 (pipelines only); Pipe wrapping machine (tractor propelled and
 supported); Screed (except asphaltic concrete paving); Self-
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 propelled pipeline wrapping machine; Soils & materials tester;
 Tractor
   GROUP 7: Ballast regulator; Boom truck or dual-purpose A-frame
 truck, non-rotating - under 15 tons; Truck-mounted rotating
 telescopic boom type lifting device, Manitex or similar (boom
 truck) - under 15 tons; Cary lift or similar; Combination slurry
 mixer and/or cleaner; Drilling equipment, 20 ft. and under
 m.r.c.; Firetender (hot plant); Grouting machine operator;
 Highline cableway signalperson; Stationary belt loader (Kolman or
 similar); Lift slab machine (Vagtborg and similar types);
 Maginnes internal full slab vibrator; Material hoist (1 drum);
 Mechanical trench shield; Pavement breaker with or without
 compressor combination); Pipe cleaning machine (tractor propelled
 and supported); Post driver; Roller (except asphalt); Chip Seal;
 Self-propelled automatically applied concrete curing mahcine (on
 streets, highways, airports and canals); Self-propelled compactor
 (without dozer); Signalperson; Slip-form pumps (lifting device
 for concrete forms); Tie spacer; Tower mobile; Trenching machine,
 maximum digging capacity up to and including 5 ft. depth; Truck-
 type loader
   GROUP 8: Bit sharpener; Boiler tender; Box operator;
 Brakeperson; Combination mixer and compressor (shotcrete/gunite);
 Compressor operator; Deckhand; Fire tender; Forklift (under 20
 ft.); Generator; Gunite/shotcrete equipment operator; Hydraulic
 monitor; Ken seal machine (or similar); Mixermobile; Oiler; Pump
 operator; Refrigeration plant; Reservoir-debris tug (self-
 propelled floating); Ross Carrier (construction site); Rotomist
 operator; Self-propelled tape machine; Shuttlecar; Self-propelled
 power sweeper operator; Slusher operator; Surface heater;
 Switchperson; Tar pot firetender; Tugger hoist, single drum;
 Vacuum cooling plant; Welding machine (powered other than by
 electricity)
   GROUP 8-A: Elevator operator; Skidsteer loader - Bobcat 743
 series or smaller, and similar (without attachments); Mini
 excavator under 25 H.P. (backhoe - trencher)
 POWER EQUIPMENT OPERATOR CLASSIFICATIONS
        ALL CRANES AND ATTACHMENTS
   GROUP 1: Clamshell and dragline over 7 cu. yds.; Crane, over
 100 tons; Derrick, over 100 tons; Derrick barge pedestal-mounted,
 over 100 tons; Self-propelled boom-type lifting device, over 100
 tons
   GROUP 2: Clamshell and dragline over 1 cu. yd. up to and
 including 7 cu. yds.; Crane, over 45 tons up to and including 100
 tons; Derrick barge, 100 tons and under; Self-propelled boom-type
 lifting device, over 45 tons; Tower crane
   GROUP 3: Clamshell and dragline up to and including 1 cu. yd.;
 Crane, 45 tons and under; Self-propelled boom-type lifting
 device, 45 tons and under; Truck-mounted rotating telescopic boom
 type lifting device, Manitex or similar (boom truck) - under 15
 tons; Boom truck or dual purpose A-frame truck, non-rotating,
 over 15 tons
 POWER EQUIPMENT OPERATORS - PILEDRIVERS
   GROUP 1: Derrick barge pedestal mounted over 100 tons;
 Clamshell over 7 cu. yds.; Self-propelled boom-type lifting
 device over 100 tons; Truck crane or crawler, land or barge
 mounted over 100 tons
   GROUP 2: Derrick barge pedestal mounted 45 tons to and
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 including 100 tons; Clamshell up to and including 7 cu. yds.;
 Self-propelled boom-type lifting device over 45 tons; Truck crane
 or crawler, land or barge mounted, over 45 tons up to and
 including 100 tons
   GROUP 3: Derrick barge pedestal mounted under 45 tons; Self-
 propelled boom-type lifting device 45 tons and under; Skid/scow
 piledriver, any tonnage; Truck crane or crawler, land or barge
 mounted 45 tons and under
   GROUP 4: Assistant operator in lieu of assistant to engineer;
 Forklift, 10 tons and over; Heavy-duty repairperson/welder
   GROUP 5: Deck engineer
   GROUP 6: Deckhand; Fire tender
       POWER EQUIPMENT OPERATORS - STEEL ERECTORS
   GROUP 1: Crane over 100 tons; Derrick over 100 tons; Self-
 propelled boom-type lifting device over 100 tons
   GROUP 2: Crane over 45 tons to 100 tons; Derrick under 100
 tons; Self-propelled boom-type lifting device over 45 tons to 100
 tons; Tower crane
   GROUP 3: Crane, 45 tons and under; Self-propelled boom-type
 lifting device, 45 tons and under
   GROUP 4: Chicago boom; Forklift, 10 tons and over; Heavy-duty
 repair person/welder
   GROUP 5: Boom cat
 ----------------------------------------------------------------
  IRON0001U  01/01/2000
                                      Rates           Fringes
 ALAMEDA, CALAVERAS, CONTRA COSTA, FRESNO, KINGS, MADERA,
 MARIPOSA, MERCED, SAN BENITO, SAN FRANCISCO, SAN JOAQUIN, SAN
 MATEO, SANTA CLARA, SANTA CRUZ, STANISLAUS AND TUOLUMNE COUNTIES:
 IRONWORKERS:
   Fence erector                       23.29          13.83
   Ornamental, reinforcing and
   structural                       24.18          13.83
 FOOTNOTE:
   CITY OF SAN FRANCISCO (defined as the city limits of San
 Francisco (as described by the San Francisco County Recorder's
 Office as of July 1, 1998), the Golden Gate Bridge in its
 entirety, and the west side of the San Francisco Bay Bridge up to
 and including Treasure Island):
  Congestion zone fee: $8.00 per day.
 ----------------------------------------------------------------
  IRON0001V  07/01/1999
                                      Rates           Fringes
 MONTEREY COUNTY:
 IRONWORKERS:
   Fence erector                       23.29          13.83
   Ornamental, reinforcing and
   structural                       24.18          13.83
 FOOTNOTE:
   Work at the Army Defense Language Institute, and the Naval Post
 Graduate School: $2.00 per hour additional.
 ----------------------------------------------------------------
  LABO0036A  07/01/1999
                                      Rates           Fringes
 SAN FRANCISCO AND SAN MATEO COUNTIES:
 BRICK TENDER                          19.84           7.57
 FOOTNOTES:
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   Underground work such as sewers, manholes, catch basins, sewer
 pipes, telephone conduits, tunnels and cut trenches: $5.00 per
 day additional.
   Work in live sewage: $2.50 per day additional.
 ----------------------------------------------------------------
  LABO0036B  07/01/1999
                                      Rates           Fringes
 SAN FRANCISCO AND SAN MATEO COUNTIES:
 PLASTERER TENDER                      19.87            7.66
 FOOTNOTES:
   Work on a suspended scaffold: $5.00 per day additional.
   Work operating a plaster mixer pump gun: $1.00 per hour
 additional.
 ----------------------------------------------------------------
  LABO0067B  12/01/1998
                                      Rates           Fringes
 ALAMEDA, CONTRA COSTA, SAN FRANCISCO, SAN MATEO, AND SANTA CLARA
 COUNTIES:
 ASBESTOS REMOVAL LABORER              12.17           4.13
 CALAVERAS, FRESNO, KINGS, MADERA, MARIPOSA, MERCED, MONTEREY, SAN
 BENITO, SAN JOAQUIN, SANTA CRUZ, STANISLAUS, AND TUOLUMNE
 COUNTIES:
 ASBESTOS REMOVAL LABORER              10.58           4.13
 SCOPE OF WORK:
  Covers site mobilization; initial site clean-up; site
  preparation; removal of asbestos-containing materials from walls
  and ceilings; or from pipes, boilers and mechanical systems only
  if they are being scrapped; encapsulation, enclosure and
  disposal of asbestos-containing materials by hand or with
  equipment or machinery; scaffolding; fabrication of temporary
  wooden barriers; and assembly of decontamination stations.
 ----------------------------------------------------------------
  LABO0067H  07/01/1999
                                      Rates           Fringes
 ALAMEDA, CONTRA COSTA, SAN FRANCISCO, SAN MATEO AND SANTA CLARA
 COUNTIES:
 LABORERS:
   Construction specialist group       22.36           7.44
   Group 1                             21.66           7.44
   Group 1-a                           21.88           7.44
   GROUP 1-b: see note below
   GROUP 1-c                           21.71           7.44
   GROUP 1-d: see note below
   GROUP 1-e                           22.21           7.44
   GROUP 1-f                           22.24           7.44
   GROUP 1-g (Contra Costa County)     21.86           7.44
   GROUP 2                             21.51           7.44
   GROUP 3                             21.41           7.44
   GROUP 4                             15.10           7.44
 See groups 1-b and 1-d under laborer classifications.
 GUNITE LABORERS:
   GROUP 1                             22.62           7.44
   GROUP 2                             22.12           7.44
   GROUP 3                             21.53           7.44
   GROUP 4                             21.41           7.44
 WRECKING WORK:
   GROUP 1                             21.66           7.44
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   GROUP 2                             21.51           7.44
   GROUP 3                             15.10           7.44
 GARDENERS, HORTICULTURAL AND LANDSCAPE
   LABORERS:
  New construction                  21.41           7.44
  Establishment warranty period     15.10           7.44
 TUNNEL AND SHAFT LABORERS:
   GROUP 1                             26.02           7.44
   GROUP 2                             25.79           7.44
   GROUP 3                             25.54           7.44
   GROUP 4                             25.27           7.44
   GROUP 5                             25.09           7.44
   GROUP 6                             24.55           7.44
 FOOTNOTES:
   Laborers working off or with or from bos'n chairs, swinging
 scaffolds, belts shall receive $0.25 per hour above the
 applicable wage rate.  This shall not apply to workers entitled
 to receive the wage rate set forth in Group 1-a below.
          LABORER CLASSIFICATIONS
 CONSTRUCTION SPECIALIST GROUP: Asphalt ironer and raker;
 Chainsaw; Laser beam in connection with laborers' work; Masonry
 and plasterer tender; Cast-in-place manhole form setter;
 Pressure pipelayer; Davis trencher - 300 or similar type (and
 all small trenchers); Blaster; Diamond driller; Multiple unit
 drill; Hydraulic drill
 GROUP 1: Asphalt spreader boxes (all types); Barko, Wacker and
 similar type tampers; Buggymobile; Caulker, bander, pipewrapper,
 conduit layer, plastic pipelayer; Certified hazardous waste
 worker; Compactors of all types; Concrete and magnesite mixer,
 1/2 yd. and under; Concrete pan work; Concrete sander; Concrete
 saw; Cribber and/or shoring; Cut granite curb setter; Dri-pak-it
 machine; Faller, logloader and bucker; Form raiser, slip forms;
 Green cutter; Headerboard, Hubsetter, aligner, by any method;
 High pressure blow pipe (1-1/2" or over, 100 lbs. pressure/over);
 Hydro seeder and similar type; Jackhammer operator; Jacking of
 pipe over 12 inches; Jackson and similar type compactor; Kettle
 tender, pot and worker applying asphalt, lay-kold, creosote,
 lime, caustic and similar type materials (applying means
 applying, dipping or handling of such materials); Lagging,
 sheeting, whaling, bracing, trenchjacking, lagging hammer;
 Magnesite, epoxyresin, fiberglass, mastic worker (wet or dry); No
 joint pipe and stripping of same, including repair of voids;
 Pavement breaker and spader, including tool grinder; Perma
 curb; Pipelayer (including grade checking in connection with
 pipelaying); Precast-manhole setter; Pressure pipe tester; Post
 hole digger, air, gas and electric; Power broom sweeper; Power
 tampers of all types (except as shown in Group 2); Ram set gun
 and stud gun; Riprap stonepaver and rock-slinger, including
 placing of sacked concrete and/or sand (wet or dry) and gabions
 and similar type; Rotary scarifier or multiple head concrete
 chipping scarifier; Roto and Ditch Witch; Rototiller;
 Sandblaster, pot, gun, nozzle operators; Signalling and rigging;
 Tank cleaner; Tree climber; Turbo blaster; Vibrascreed, bull
 float in connection with laborers' work; Vibrator; Hazardous
 waste worker (lead removal); Asbestos and mold removal worker
 GROUP 1-a: Joy drill model TWM-2A; Gardner-Denver model DH143
 and similar type drills; Track driller; Jack leg driller; Wagon
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 driller; Mechanical drillers, all types regardless of type or
 method of power; Mechanical pipe layers, all types regardless of
 type or method of power; Blaster and powder; All work of
 loading, placing and blasting of all powder and explosives of
 whatever type regardless of method used for such loading and
 placing; High scalers (including drilling of same); Tree topper;
 Bit grinder
 GROUP 1-b: Sewer cleaners shall receive $4.00 per day above Group
 1 wage rates.  "Sewer cleaner" means any worker who handles or
 comes in contact with raw sewage in small diameter sewers.  Those
 who work inside recently active, large diameter sewers, and all
 recently active sewer manholes shal receive $5.00 per day above
 Group 1 wage rates.
 GROUP 1-c: Burning and welding in connection with laborers'
 work; Synthetic thermoplastics and similar type welding
 GROUP 1-d: Maintenance and repair track and road beds.  All
 employees performing work covered herein shall receive $ .25 per
 hour above their regular rate for all work performed on
 underground structures not specifically covered herein.  This
 paragraph shall not be construed to apply to work below ground
 level in open cut.  It shall apply to cut and cover work of
 subway construction after the temporary cover has been placed.
 GROUP 1-e: Work on and/or in bell hole footings and shafts
 thereof, and work on and in deep footings.  (A deep footing is a
 hole 15 feet or more in depth.)  In the event the depth of the
 footing is unknown at the commencement of excavation, and the
 final depth exceeds 15 feet, the deep footing wage rate would
 apply to all employees for each and every day worked on or in the
 excavation of the footing from the date of inception.
 GROUP 1-f: Wire winding machine in connection with guniting or
 shot crete
 GROUP 1-g, CONTRA COSTA COUNTY: Pipelayer (including grade
 checking in connection with pipelaying); Caulker; Bander;
 Pipewrapper; Conduit layer; Plastic pipe layer; Pressure pipe
 tester; No joint pipe and stripping of same, including repair of
 voids; Precast manhole setters, cast in place manhole form
 setters
 GROUP 2: Asphalt shoveler; Cement dumper and handling dry
 cement or gypsum; Choke-setter and rigger (clearing work);
 Concrete bucket dumper and chute; Concrete chipping and grinding;
 Concrete laborer (wet or dry); Driller tender, chuck tender,
 nipper; Guinea chaser (stake), grout crew; High pressure nozzle,
 adductor; Hydraulic monitor (over 100 lbs. pressure); Loading
 and unloading, carrying and hauling of all rods and materials for
 use in reinforcing concrete construction; Pittsburgh chipper and
 similar type brush shredders; Sloper; Single foot, hand-held,
 pneumatic tamper; All pneumatic, air, gas and electric tools not
 listed in Groups 1 through 1-f; Jacking of pipe - under 12 inches
 GROUP 3: Construction laborers, including bridge and general
 laborer; Dump, load spotter; Flag person; Fire watcher; Fence
 erector; Guardrail erector; Gardener, horticultural and
 landscape laborer; Jetting; Limber, brush loader and piler;
 Pavement marker (button setter); Maintenance, repair track and
 road beds; Streetcar and railroad construction track laborer;
 Temporary air and water lines, Victaulic or similar; Tool room
 attendant (jobsite only)
 GROUP 4: All clean-up work of debris, grounds and building
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 including but not limited to: street cleaner; cleaning and
 washing windows; brick cleaner (jobsite only); material cleaner
 (jobsite only).  The classification "material cleaner" is to be
 utilized under the following conditions:
   A: at demolition site for the salvage of the material.
   B: at the conclusion of a job where the material is to be
       salvaged and stocked to be reused on another job.
   C: for the cleaning of salvage material at the jobsite or
       temporary jobsite yard.
   The material cleaner classification should not be used in
   the performance of "form stripping, cleaning and oiling and
   moving to the next point of erection".
     GUNITE LABORER CLASSIFICATIONS
 GROUP 1: Structural nozzle operator
 GROUP 2: Nozzle operator (including gun, pot); Ground person
 GROUP 3: Rebound
 GROUP 4: Gunite laborer
   WRECKING WORK LABORER CLASSIFICATIONS
 GROUP 1: Skilled wrecker (removing and salvaging of sash,
 windows and materials)
 GROUP 2: Semi-skilled wrecker (salvaging of other building
 materials)
 GROUP 3: General laborer (includes all clean-up work, loading
 lumber, loading and burning of debris)
  TUNNEL AND SHAFT LABORER CLASSIFICATIONS
 GROUP 1: Diamond driller; Ground person; Gunite and shotcrete
 nozzle operator
 GROUP 2: Rod person; Shaft work & raise (below actual or
 excavated ground level)
 GROUP 3: Bit grinder; Blaster, driller, powder person -
 heading; Cherry picker operator - where car is lifted; Concrete
 finisher in tunnel; Concrete screed person; Grout pump operator
 and pot person; Gunite & shotcrete gun person & pot person;
 Header person; High pressure nozzle operator; Miner - tunnel,
 including top and bottom person on shaft and raise work; Nipper;
 Nozzle operator on slick line; Sandblaster - pot person
 GROUP 4: Steel form raiser and setter; Timber person, retimber
 person (wood or steel or substitute materials therefore); Tugger
 (for tunnel laborer work); Cable tender; Chuck tender; Powder
 person - primer house
 GROUP 5: Vibrator operator, pavement breaker; Bull gang -
 muckers, track person; Concrete crew - includes rodding and
 spreading
 GROUP 6: Dump person (any method); Grout crew; Rebound person;
 Swamper
 ----------------------------------------------------------------
  LABO0067J  07/01/1999
                                      Rates           Fringes
 CALAVERAS, FRESNO, KINGS, MADERA, MARIPOSA, MERCED, MONTEREY, SAN
 BENITO, SAN JOAQUIN, SANTA CRUZ, STANISLAUS AND TUOLUMNE
 COUNTIES:
 LABORERS:
   Construction specialist group       21.36           7.44
   GROUP 1                             20.66           7.44
   GROUP 1-a                           20.88           7.44
   GROUP 1-b: see note below
   GROUP 1-c                           20.71           7.44
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   GROUP 1-d: see note below
   GROUP 1-e                           21.21           7.44
   GROUP 1-f                           21.24           7.44
   GROUP 2                             20.51           7.44
   GROUP 3                             20.41           7.44
   GROUP 4                             14.10           7.44
 See groups 1-b and 1-d under laborer classifications.
  GUNITE LABORERS:
   GROUP 1                             21.62           7.44
   GROUP 2                             21.12           7.44
   GROUP 3                             20.53           7.44
   GROUP 4                             20.41           7.44
  WRECKING WORK:
   GROUP 1                             20.66           7.44
   GROUP 2                             20.51           7.44
   GROUP 3                             14.10           7.44
  GARDENERS, HORTICULTURAL AND LANDSCAPE
   LABORERS:
 New construction                   20.41           7.44
 Establishment warranty period      14.10           7.44
 TUNNEL AND SHAFT LABORERS:
   GROUP 1                             26.02           7.44
   GROUP 2                             25.79           7.44
   GROUP 3                             25.54           7.44
   GROUP 4                             25.27           7.44
   GROUP 5                             25.09           7.44
   GROUP 6                             24.55           7.44
 FOOTNOTE:
   Laborers working off or with or from bos'n chairs, swinging
 scaffolds, belts (not applicable to workers entitled to receive
 the wage rate set forth in Group 1-a): $0.25 per hour additional.
          LABORER CLASSIFICATIONS
 CONSTRUCTION SPECIALIST GROUP: Asphalt ironer and raker;
 Chainsaw; Laser beam in connection with laborers' work; Masonry
 and plasterer tender; Cast-in-place manhole form setter;
 Pressure pipelayer; Davis trencher - 300 or similar type (and
 all small trenchers); Blaster; Diamond driller; Multiple unit
 drill; Hydraulic drill
 GROUP 1: Asphalt spreader boxes (all types); Barko, Wacker and
 similar type tampers; Buggymobile; Caulker, bander, pipewrapper,
 conduit layer, plastic pipelayer; Certified hazardous waste
 worker; Compactors of all types; Concrete and magnesite mixer,
 1/2 yd. and under; Concrete pan work; Concrete sander; Concrete
 saw; Cribber and/or shoring; Cut granite curb setter; Dri-pak-it
 machine; Faller, logloader and bucker; Form raiser, slip forms;
 Green cutter; Headerboard, Hubsetter, aligner, by any method;
 High pressure blow pipe (1-1/2" or over, 100 lbs. pressure/over);
 Hydro seeder and similar ype; Jackhammer operator; Jacking of
 pipe over 12 inches; Jackson and similar type compactor; Kettle
 tender, pot and worker applying asphalt, lay-kold, creosote,
 lime, caustic and similar type materials (applying means
 applying, dipping or handling of such materials); Lagging,
 sheeting, whaling, bracing, trenchjacking, lagging hammer;
 Magnesite, epoxyresin, fiberglass, mastic worker (wet or dry); No
 joint pipe and stripping of same, including repair of voids;
 Pavement breaker and spader, including tool grinder; Perma
 curb; Pipelayer (including grade checking in connection with
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 pipelaying); Precast-manhole setter; Pressure pipe tester; Post
 hole digger, air, gas and electric; Power broom sweeper; Power
 tampers of all types (except as shown in Group 2); Ram set gun
 and stud gun; Riprap stonepaver and rock-slinger, including
 placing of sacked concrete and/or sand (wet or dry) and gabions
 and similar type; Rotary scarifier or multiple head concrete
 chipping scarifier; Roto and Ditch Witch; Rototiller;
 Sandblaster, pot, gun, nozzle operators; Signalling and rigging;
 Tank cleaner; Tree climber; Turbo blaster; Vibrascreed, bull
 float in connection with laborers' work; Vibrator; Hazardous
 waste worker (lead removal); Asbestos and mold removal worker
 GROUP 1-a: Joy drill model TWM-2A; Gardner-Denver model DH143
 and similar type drills; Track driller; Jack leg driller; Wagon
 driller; Mechanical drillers, all types regardless of type or
 method of power; Mechanical pipe layers, all types regardless of
 type or method of power; Blaster and powder; All work of
 loading, placing and blasting of all powder and explosives of
 whatever type regardless of method used for such loading and
 placing; High scalers (including drilling of same); Tree topper;
 Bit grinder
 GROUP 1-b: Sewer cleaners shall receive $4.00 per day above Group
 1 wage rates.  "Sewer cleaner" means any worker who handles or
 comes in contact with raw sewage in small diameter sewers.  Those
 who work inside recently active, large diameter sewers, and all
 recently active sewer manholes, shall receive $5.00 per day above
 Group 1 wage rates.
 GROUP 1-c: Burning and welding in connection with laborers'
 work; Synthetic thermoplastics and similar type welding
 GROUP 1-d: Maintenance and repair track and road beds
 (underground structures). All employees performing work covered
 herein shall receive $ .25 per hour above their regular rate for
 all work performed on underground structures not specifically
 covered herein.  This paragraph shall not be construed to apply
 to work below ground level in open cut.  It shall apply to cut
 and cover work of subway construction after the temporary cover
 has been placed.
 GROUP 1-e: Work on and/or in bell hole footings and shafts
 thereof, and work on and in deep footings.  (A deep footing is a
 hole 15 feet or more in depth.)  In the event the depth of the
 footing is unknown at the commencement of excavation, and the
 final depth exceeds 15 feet, the deep footing wage rate would
 apply to all employees for each and every day worked on or in the
 excavation of the footing from the date of inception.
 GROUP 1-f: Wire winding machine in connection with guniting or
 shot crete
 GROUP 2: Asphalt shoveler; Cement dumper and handling dry
 cement or gypsum; Choke-setter and rigger (clearing work);
 Concrete bucket dumper and chute; Concrete chipping and grinding;
 Concrete laborer (wet or dry); Driller tender, chuck tender,
 nipper; Guinea chaser (stake), grout crew; High pressure nozzle,
 adductor; Hydraulic monitor (over 100 lbs. pressure); Loading
 and unloading, carrying and hauling of all rods and materials for
 use in reinforcing concrete construction; Pittsburgh chipper and
 similar type brush shredders; Sloper; Single foot, hand-held,
 pneumatic tamper; All pneumatic, air, gas and electric tools not
 listed in Groups 1 through 1-f; Jacking of pipe - under 12 inches
 GROUP 3: Construction laborers, including bridge and general
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 laborer; Dump, load spotter; Flag person; Fire watcher; Fence
 erector; Guardrail erector; Gardener, horticultural and
 landscape laborer; Jetting; Limber, brush loader and piler;
 Pavement marker (button setter); Maintenance, repair track and
 road beds; Streetcar and railroad construction track laborer;
 Temporary air and water lines, Victaulic or similar; Tool room
 attendant (jobsite only)
 GROUP 4: All clean-up work of debris, grounds and building
 including but not limited to: street cleaner; cleaning and
 washing windows; brick cleaner (jobsite only); material cleaner
 (jobsite only).  The classification "material cleaner" is to be
 utilized under the following conditions:
 A: at demolition site for the salvage of the material.
 B: at the conclusion of a job where the material is to be
     salvaged and stocked to be reused on another job.
 C: for the cleaning of salvage material at the jobsite or
     temporary jobsite yard.
   The material cleaner classification should not be used in
   the performance of "form stripping, cleaning and oiling and
   moving to the next point of erection".
     GUNITE LABORER CLASSIFICATIONS
   GROUP 1: Structural nozzle operator
   GROUP 2: Nozzle operator (including gun, pot); Ground person
   GROUP 3: Rebound
   GROUP 4: Gunite laborer
   WRECKING WORK LABORER CLASSIFICATIONS
 GROUP 1: Skilled wrecker (removing and salvaging of sash,
 windows and materials)
 GROUP 2: Semi-skilled wrecker (salvaging of other building
 materials)
 GROUP 3: General laborer (includes all clean-up work, loading
 lumber, loading and burning of debris)
  TUNNEL AND  SHAFT LABORER CLASSIFICATIONS
 GROUP 1: Diamond driller; Ground person; Gunite and shotcrete
 nozzle operator
 GROUP 2: Rod person; Shaft work & raise (below actual or
 excavated ground level)
 GROUP 3: Bit grinder; Blaster, driller, powder person - heading;
 Cherry picker operator - where car is lifted; Concrete finisher
 in tunnel; Concrete screed person; Grout pump operator and pot
 person; Gunite & shotcrete gun person & pot person; Header
 person; High pressure nozzle operator; Miner - tunnel, including
 top and bottom person on shaft and raise work; Nipper; Nozzle
 operator on slick line; Sandblaster - pot person
 GROUP 4: Steel form raiser and setter; Timber person, retimber
 person (wood or steel or substitute materials therefore); Tugger
 (for tunnel laborer work); Cable tender; Chuck tender; Powder
 prerson - primer house
 GROUP 5: Vibrator operator, pavement breaker; Bull gang -
 muckers, track person; Concrete crew - includes rodding and
 spreading
 GROUP 6: Dump person (any method); Grout crew; Rebound person;
 Swamper
 ----------------------------------------------------------------
  LABO0073C  07/01/1999
                                      Rates           Fringes
 CALAVERAS, MARIPOSA, MERCED, SAN JOAQUIN, STANISLAUS AND
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 TUOLUMNE COUNTIES:
 BRICK TENDER                          23.20           4.55
 FOOTNOTE:
   Refractory work where heat-protective clothing is required:
 $2.00 per hour additional.
 ----------------------------------------------------------------
  LABO0073E  10/01/1998
                                      Rates           Fringes
 CALAVERAS, FRESNO, KINGS, MADERA, MARIPOSA, MERCED, SAN JOAQUIN,
 STANISLAUS AND TUOLUMNE COUNTIES:
 PLASTERER TENDER                      22.36           4.88
 ----------------------------------------------------------------
  LABO0166A  07/01/1999
                                      Rates           Fringes
 ALAMEDA AND CONTRA COSTA COUNTIES:
 BRICK TENDER                          20.90          10.26
 FOOTNOTES:
   Work on jobs where heat-protective clothing is required: $2.00
 per hour additional.
   Work at grinders: $.25 per hour additional.
   Manhole work: $2.00 per day additional.
 ----------------------------------------------------------------
  LABO0166B  07/01/1999
                                      Rates           Fringes
 ALAMEDA AND CONTRA COSTA COUNTIES:
 PLASTERER TENDERS:
   Plasterer tender                    23.25          10.16
   Gun operator                        24.00          10.16
 ----------------------------------------------------------------
  LABO0185A  07/01/1999
                                      Rates           Fringes
 MONTEREY AND SAN BENITO COUNTIES:
 BRICK TENDER                          22.95           4.55
 FOOTNOTE:
   Refractory work where heat-protective clothing is required:
 $2.00 per hour additional.
 ----------------------------------------------------------------
  LABO0270A  07/01/1999
                                      Rates           Fringes
 SANTA CLARA COUNTY:
 BRICK TENDER                          23.05           6.20
 FOOTNOTE:
   Refractory work where heat-protective clothing is required:
 $2.00 per hour additional.
 ----------------------------------------------------------------
  LABO0270B  07/01/1999
                                      Rates           Fringes
 SANTA CRUZ COUNTY:
 BRICK TENDER                          22.05           6.20
 FOOTNOTE:
   Refractory work where heat-protective clothing is required:
 $2.00 per hour additional.
 ----------------------------------------------------------------
  LABO0294A  07/01/1999
                                      Rates           Fringes
 FRESNO, KINGS AND MADERA COUNTIES:
 BRICK TENDER                          23.50           4.55
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 FOOTNOTE:
   Refractory work where heat-protective clothing is required:
 $2.00 per hour additional.
 ----------------------------------------------------------------
  LABO0297A  09/01/1998
                                      Rates           Fringes
 MONTEREY AND SAN BENITO COUNTIES:
 PLASTERER TENDER                      15.95
 FOOTNOTE:
   Mixer person: $4.00 per day additional.
 ----------------------------------------------------------------
  PAIN0008A  07/01/1999
                                      Rates           Fringes
 SAN FRANCISCO COUNTY:
 PAINTER                               26.56           8.20
 ----------------------------------------------------------------
  PAIN0012A  02/01/1999
                                      Rates           Fringes
 ALAMEDA, CONTRA COSTA, MERCED, MARIPOSA, MONTEREY, SAN BENITO,
 SAN FRANCISCO, SAN MATEO, SANTA CLARA AND SANTA CRUZ COUNTIES:
 SOFT FLOOR LAYER                     25.00          11.25
 ----------------------------------------------------------------
  PAIN0016A  07/01/1999
                                      Rates           Fringes
 ALAMEDA AND CONTRA COSTA COUNTIES:
 PAINTERS:
   Work on industrial buildings
  (used for the manufacture and
  processing of goods for sale
  or service); Also, steel
  construction (bridges, stacks,
  towers, tanks and similar
  structures):
    Brush and roller                23.35           9.19
    Spray and sandblast             23.85           9.19
    Application of exotic materials 24.10           9.19
   All other work:
  Brush and roller                  23.10           9.19
  Application of exotic materials   23.85           9.19
 FOOTNOTE:
   High time (free fall conditions): With a minimum of 2 hrs.
 exposure, work over 50 ft. above ground or water level to be paid
 1/2 hr. per day additional; work from 100 ft. to 180 ft. above
 ground or water level to be paid 1 hr. per day additional; and
 work over 180 ft. above ground or water level to be paid 2 hrs.
 per day additional.
 ----------------------------------------------------------------
  PAIN0016C  08/01/1999
                                      Rates           Fringes
 ALAMEDA, CONTRA COSTA, MONTEREY, SAN BENITO, SAN FRANCISCO, SAN
 MATEO, SANTA CLARA AND SANTA CRUZ COUNTIES:
 DRYWALL FINISHERS:
   Remodel/tenant improvement
  work (shopping centers,
  offices and warehouses
  where the taping contractor
  is working directly for
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  the tenant)                       21.73           8.28
   All other work                      27.43           9.98
 ----------------------------------------------------------------
  PAIN0016H  01/01/1999
                                      Rates           Fringes
 FRESNO, KINGS AND MADERA COUNTIES:
 DRYWALL TAPER                         20.49           5.39
 PAINTER                               19.74           5.39
 FOOTNOTES:
   Paperhangers, and work over 30 feet (does not include work from
  a lift): $0.50 per hour additional.
   Spray painters and sandblasters: $0.75 per hour additional.
   Lead paint abaters: $0.75 per hour additional.
 ----------------------------------------------------------------
  PAIN0016K  01/01/1999
                                      Rates           Fringes
 FRESNO, KINGS, MADERA AND COUNTIES:
 SOFT FLOOR LAYER                      18.63           4.09
 ----------------------------------------------------------------
  PAIN0016N  07/01/1999
                                      Rates           Fringes
 MONTEREY, SAN BENITO, SAN MATEO, SANTA CLARA AND SANTA CRUZ
 COUNTIES:
 PAINTER:
  COMMERCIAL/INDUSTRIAL                23.55           8.29
 ----------------------------------------------------------------
  PAIN0016Q  03/01/1999
                                      Rates           Fringes
 CALAVERAS AND SAN JOAQUIN COUNTIES:
 Drywall Taper                         18.85           7.23
 PAINTERS:
   Brush                               18.05           7.23
   Sandblaster; Waterblaster;
  Steam cleaning                    19.05           7.23
   Work with coal tar and exotic
  materials                         19.80           7.23
 ----------------------------------------------------------------
  PAIN0016S  03/01/1999
                                      Rates           Fringes
  MARIPOSA, MERCED, STANISLAUS, AND TOULUMNE COUNTIES:
  DRYWALL FINSHER                       17.53          8.10
  PAINTER:
   Brush                                16.53          8.10
   Paperhanger; Spray & Sandblast       17.03          8.10
   Hazardous coating, application
   and removal                          18.28          8.10
 ----------------------------------------------------------------
  PAIN0169A  07/01/1999
                                      Rates           Fringes
 FRESNO, KINGS, MADERA, MARIPOSA AND MERCED COUNTIES:
 GLAZIER                               23.55           7.97
 FOOTNOTE:
   Welding in connection with glazing work: $1.00 per hour
 additional.
 ----------------------------------------------------------------
  PAIN0169E  07/01/1999
                                      Rates           Fringes
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 ALAMEDA AND CONTRA COSTA COUNTIES:
 GLAZIER                               28.15           9.91
 ----------------------------------------------------------------
  PAIN0169I  07/01/1999
                                      Rates           Fringes
 ALAMEDA AND CONTRA COSTA:
 SHOWER DOOR INSTALLER                 22.88           4.60
 PAID HOLIDAYS:
   New Year's Day, President's Day, Memorial Day, Fourth of July,
 Labor Day, Thanksgiving Day, Day after Thanksgiving, and
 Christmas Day.
 ----------------------------------------------------------------
  PAIN0718B  07/01/1999
                                      Rates           Fringes
 SAN FRANCISCO AND SAN MATEO COUNTIES:
 GLAZIER                               28.17           9.89
 ----------------------------------------------------------------
  PAIN0767A  07/01/1999
                                      Rates           Fringes
 CALAVERAS, SAN JOAQUIN, STANISLAUS AND TUOLUMNE COUNTIES:
 GLAZIER                               22.54          10.57
 PAID HOLIDAYS:
   New Year's Day, Washington's Birthday, Memorial Day, Fourth
 of July, Labor Day, Thanksgiving Day, Day after Thanksgiving
 Day, and Christmas Day.
 FOOTNOTE:
   Work thirty (30) feet or over free fall: $0.60 per hour
 additional.
 ----------------------------------------------------------------
  PAIN1176A  04/01/1998
                                      Rates           Fringes
 PARKING LOT STRIPING/HIGHWAY MARKING:
  GROUP 1 & GROUP 4                    22.21           6.36
  GROUP 2                              21.10           6.36
  GROUP 3 & GROUP 5                    18.88           6.36
  Service Person (maintenance and
   repair of equipment)                13.33           5.87
  Parking Lot, Game Court and
 Playground Installer               13.80           5.87
  PARKING LOT STRIPING / HIGHWAY MARKING CLASSIFICATIONS
 GROUP 1: STRIPER: Layout and application of painted traffic
 stripes and marking; hot thermo plastic; tape traffic stripes and
 markings
 GROUP 2: TRAFFIC DELINEATING DEVICE APPLICATOR: Layout and
 application of pavement markers, delineating signs, rumble and
 traffic bars, adhesives, guide markers, other traffic delineating
 devices; includes all related surface preparation (sandblasting,
 waterblasting, grinding) as part of the application process
 GROUP 3: TRAFFIC SURFACE ABRASIVE BLASTER: Removal of traffic
 lines and markings; preparation of surface for coatings and
 traffic control devices
 GROUP 4: TRAFFIC PROTECTIVE DELINEATING SYSTEMS INSTALLER:
 Removes, relocates, installs permanently affixed roadside and
 parking delineation barricades, fencing, guard rail, cable
 anchor, retaining walls, reference signs, and monument markers
 GROUP 5: TRAFFIC CONTROLPERSON: Sole function is to control and
 direct traffic through both conventional and moving lane closures
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 ----------------------------------------------------------------
  PAIN1237C  06/01/1999
                                      Rates           Fringes
 CALAVERAS, SAN JOAQUIN, STANISLAUS AND TUOLUMNE COUNTIES:
 SOFT FLOOR LAYER                     20.57           9.10
 ----------------------------------------------------------------
  PAIN1621A  07/01/1999
                                      Rates           Fringes
 MONTEREY, SAN BENITO, SANTA CLARA AND SANTA CRUZ COUNTIES:
 GLAZIER                               29.07           8.99
 ----------------------------------------------------------------
  PLAS0001D  06/28/1999
                                      Rates           Fringes
 CEMENT MASONS:
   Cement mason                        22.35           9.46
   Swing or slip form scaffolds;
  Mastic, magnesite, gypsum,
  epoxy, polyester, resin and
  all composition                   23.10           9.46
 ----------------------------------------------------------------
  PLAS0066B  07/01/1999
                                      Rates           Fringes
 ALAMEDA, CONTRA COSTA, SAN MATEO AND SAN FRANCISCO COUNTIES:
 PLASTERER                             26.86          10.05
 FOOTNOTE:
   Plasterers operating and working behind plaster guns: $4.00 per
 day additional.
 ----------------------------------------------------------------
  PLAS0300A  07/01/1999
                                      Rates           Fringes
 FRESNO, KINGS AND MADERA COUNTIES:
 PLASTERER                             19.58           7.20
 SAN BENITO, SANTA CLARA AND SANTA
   CRUZ COUNTIES:
 PLASTERER                             22.99           7.40
 CALAVERAS AND SAN JOAQUIN COUNTIES:
 PLASTERER                              20.98          8.50
 MONTEREY COUNTY:
 PLASTERER                             22.65           6.82
 MARIPOSA, MERCED, STANISLAUS AND
   TUOLUMNE COUNTIES:
 PLASTERER                             21.00           8.50
 ----------------------------------------------------------------
  PLUM0036A  01/01/1999
                                      Rates           Fringes
 CALAVERAS, FRESNO, KINGS, MADERA, MARIPOSA, MERCED, SAN JOAQUIN,
 STANISLAUS AND TUOLUMNE COUNTIES:
 PLUMBER & STEAMFITTER                 27.79           9.19
 ----------------------------------------------------------------
  PLUM0036C  01/01/1999
                                      Rates           Fringes
 MONTEREY AND SANTA CRUZ COUNTIES:
 PLUMBER & STEAMFITTER                 27.29           9.19
 ----------------------------------------------------------------
  PLUM0036E  01/01/1999
                                      Rates           Fringes
 FRESNO COUNTY:
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 PIPE TRADES PERSON:
   Building construction only          11.50           4.70
 SCOPE OF WORK:
   Installation of corrugated metal piping for drainage, as well
 as installation of corrugated metal piping for culverts in
 connection with storm sewers and drains; Grouting, dry packing
 and diapering of joints, holes or chases including paving over
 joints, in piping; Temporary piping for dirt work for building
 site preparation; Operating jack hammers, pavement breakers,
 chipping guns, concrete saws and spades to cut holes, chases and
 channels for piping systems; Digging, grading, backfilling and
 ground preparation for all types of pipe to all points of the
 jobsite; Ground preparation including ground leveling, layout and
 planting of shrubbery, trees and ground cover, including
 watering, mowing, edging, pruning and fertilizing, the breaking
 of concrete, digging, backfilling and tamping for the preparation
 and completion of all work in connection with lawn sprinkler and
 landscaping; Loading, unloading and distributing materials at
 jobsite; Putting away materials in storage bins in jobsite secure
 storage area; Demolition of piping and fixtures for remodeling
 and additions; Setting up and tearing down work benches, ladders
 and job shacks; Clean-up and sweeping of jobsite; Pipe wrapping
 and waterproofing where tar or similar material is applied for
 protection of buried piping; Flag person
 ----------------------------------------------------------------
  PLUM0036I  01/01/1999
                                      Rates           Fringes
 MERCED COUNTY:
 PIPE TRADES PERSON:
   Building construction only          11.50           4.70
 SCOPE OF WORK:
   Installation of corrugated metal piping for drainage, as well
 as installation of corrugated metal piping for culverts in
 connection with storm sewers and drains; Grouting, dry packing
 and diapering of joints, holes or chases including paving over
 joints, in piping; Temporary piping for dirt work for building
 site preparation; Operating jack hammers, pavement breakers,
 chipping guns, concrete saws and spades to cut holes, chases and
 channels for piping systems; Digging, grading, backfilling and
 ground preparation for all types of pipe to all points of the
 jobsite; Ground preparation including ground leveling, layout and
 planting of shrubbery, trees and ground cover, including
 watering, mowing, edging, pruning and fertilizing, the breaking
 of concrete, digging, backfilling and tamping for the preparation
 and completion of all work in connection with lawn sprinkler and
 landscaping; Loading, unloading and distributing materials at
 jobsite; Putting away materials in storage bins in jobsite secure
 storage area; Demolition of piping and fixtures for remodeling
 and additions; Setting up and tearing down work benches, ladders
 and job shacks; Clean-up and sweeping of jobsite; Pipe wrapping
 and waterproofing where tar or similar material is applied for
 protection of buried piping; Flag person
 ----------------------------------------------------------------
  PLUM0038A  07/01/1999
                                      Rates           Fringes
 SAN FRANCISCO COUNTY:
  PLUMBERS:
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   Work on wooden frame structures
 5 stories or less excluding
 high-rise buildings and
 commercial work such as
 hospitals, prisons, hotels
 and schools                        28.50           17.35
  All other work                    38.00           18.42
 LANDSCAPE/IRRIGATION FITTER           27.32           10.15
 ----------------------------------------------------------------
  PLUM0159A  07/01/1999
                                      Rates           Fringes
 CONTRA COSTA COUNTY:
 PLUMBERS & STEAMFITTERS:
   Work on apartments over 4 stories,
  and motels                        24.51            8.79
   All other work                      32.61           13.39
 ----------------------------------------------------------------
  PLUM0342A  07/01/1999
                                      Rates           Fringes
 CONTRA COSTA COUNTY:
 STEAMFITTER                           34.01           12.89
 ----------------------------------------------------------------
  PLUM0342B  07/01/1999
                                      Rates           Fringes
 ALAMEDA COUNTY:
 PLUMBER & STEAMFITTER                 34.01          12.89
 ----------------------------------------------------------------
  PLUM0355D  07/01/1999
                                      Rates           Fringes
 ALAMEDA, CALAVERAS, CONTRA COSTA, FRESNO, KINGS, MADERA,
 MARIPOSA, MERCED, MONTEREY, SAN BENITO, SAN JOAQUIN, SAN MATEO,
 SANTA CLARA, SANTA CRUZ, STANISLAUS, AND TUOLUMNE COUNTIES:
 LANDSCAPE FITTER; UNDERGROUND UTILITY
   WORKER                              22.00           4.90
 ----------------------------------------------------------------
  PLUM0393A  09/01/1998
                                      Rates           Fringes
 SAN BENITO AND SANTA CLARA COUNTIES:
 PLUMBER & PIPEFITTER:
   Work on motels and hotels which
  do not exceed 4 stories in
  height, excluding garages and
  parking areas                     20.64           5.30
   All other work                      39.32          10.47
 ----------------------------------------------------------------
  PLUM0467A  07/01/1999
                                      Rates           Fringes
 SAN MATEO COUNTY:
 PLUMBER; PIPEFITTER; STEAMFITTER      35.03          11.51
 REFRIGERATION & AIR CONDITIONING      36.28          11.76
 ----------------------------------------------------------------
  ROOF0027C  09/01/1999
                                      Rates           Fringes
 FRESNO, KINGS, AND MADERA COUNTIES:
 ROOFER                                20.40           6.55
 FOOTNOTE:
   Work with pitch, pitch base of pitch impregnated products or
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 any material containing coal tar pitch, on any building old or
 new, where both asphalt and pitchers are used in the application
 of a built-up roof or tear off: $2.00 per hour additional.
 ----------------------------------------------------------------
  ROOF0040B  08/01/1999
                                      Rates           Fringes
 SAN FRANCISCO & SAN MATEO COUNTIES:
 ROOFER                                21.47          10.57
 ----------------------------------------------------------------
  ROOF0081A  08/01/1999
                                      Rates           Fringes
 ALAMEDA AND CONTRA COSTA COUNTIES:
 ROOFER                                21.45           9.60
 ----------------------------------------------------------------
  ROOF0081E  09/09/1999
                                      Rates           Fringes
 CALAVERAS, MARIPOSA, MERCED, SAN JOAQUIN, STANISLAUS AND
 TUOLUMNE COUNTIES:
 ROOFER                                18.87           5.94
 ----------------------------------------------------------------
  ROOF0095B  08/01/1996
                                      Rates           Fringes
 MONTEREY, SAN BENITO, SANTA CLARA, AND SANTA CRUZ COUNTIES:
 ROOFERS:
   Kettle person (2 kettles);
  Bitumastic, enameler,
  coal tar, pitch and
  mastic worker                     26.07           6.75
   All other work                      24.07           6.75
 ----------------------------------------------------------------
  SFCA0483A  01/01/2000
                                      Rates           Fringes
 ALAMEDA, CONTRA COSTA, SAN FRANCISCO, SAN MATEO AND SANTA CLARA
 COUNTIES:
 SPRINKLER FITTER (FIRE)               34.59          11.20
 ----------------------------------------------------------------
  SFCA0669K  04/01/1999
                                      Rates           Fringes
 CALAVERAS, FRESNO, KINGS, MADERA, MARIPOSA, MERCED, MONTEREY, SAN
 BENITO, SAN JOAQUIN, SANTA CRUZ, STANISLAUS AND TUOLUMNE
 COUNTIES:
 SPRINKLER FITTER (FIRE)               27.35           6.40
 ----------------------------------------------------------------
  SHEE0104A  07/01/1999
                                      Rates           Fringes
 ALAMEDA AND CONTRA COSTA COUNTIES:
 SHEET METAL WORKER (does not include
   metal deck and siding):
  Work on any multi-family
    dwelling over 4 stories
    that incorporates a
    separate and independent
    unit for heating and/or
    cooling purposes (excluding
    built-up central air
    handling systems)               30.25          12.06
  Work on projects with an HVAC



DACW05-00-B-0009
Page 116 of 171

    contract price of $270,000
    equipped with packaged units or
    a unitary system; Also, tenant
    completion work extending from an
    existing trunk line or an
    existing water or air loop to
    registers and/or diffusers; Also,
    remodel or add-on contracts on
    existing facilities providing the
    contract price is $165,000 or
    less; Also, architectural sheet
    metal contracts of $100,000 or
    less; Also, pre-engineered and
    pre-manufactured siding         30.03           13.53
  All other work                    35.32           13.70
 ----------------------------------------------------------------
  SHEE0104B  07/01/1999
                                      Rates           Fringes
 MONTEREY AND SAN BENITO COUNTIES:
 SHEET METAL WORKER                    29.71          11.40
 ----------------------------------------------------------------
  SHEE0104D  07/01/1999
                                      Rates           Fringes
 SAN MATEO COUNTY:
 SHEET METAL WORKER (does not include
   metal deck and siding):
  Work on any multi-family
    dwelling of 4 stories or
    more that incorporates
    a separate and independent
    unit for heating and/or
    cooling purposes (excluding
    built-up central air handling
    systems)                        31.82         11.54
  Work with an HVAC contract
    price of $250,000 equipped
    with packaged units or a
    unitary system; Also, tenant
    completion work extending from
    an existing trunk line or air
    loop to registers and/or
    diffusers; Also, remodel or
    add-on contracts on existing
    facilities providing the
    contract price is $150,000 or
    less; Also, architectural sheet
    metal contracts of $100,000 or
    less; Also, pre-engineered and
    pre-manufactured siding         32.67         11.94
  All other work                    36.14         12.68
 ----------------------------------------------------------------
  SHEE0104E  07/01/1999
                                      Rates           Fringes
 SAN FRANCISCO COUNTY:
 SHEET METAL WORKER (does not include
   metal deck and siding):
  Work on any multi-family
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    dwelling of 4 stories or
    more that incorporates
    a separate and independent
    unit for heating and/or
    cooling purposes (excluding
    built-up central air
    handling systems)               32.02         11.41
  Work with an HVAC contract
    price of $50,000 or less;
    Also, tenant completion work
    providing the contract price is
    $50,000 or less; Also, remodel
    or add-on contracts on existing
    facilities providing the contract
    price is $50,000 or less; Also,
    architectural sheet metal
    contracts of $100,000 or less;
    Also, pre-engineered and
    pre-manufactured siding         34.74         12.77
  All other work                    35.74         13.27
 ----------------------------------------------------------------
  SHEE0104G  07/01/1999
                                      Rates           Fringes
 SANTA CRUZ COUNTY:
 SHEET METAL WORKER                    30.65          10.46
 ----------------------------------------------------------------
  SHEE0104H  07/01/1999
                                      Rates           Fringes
 SANTA CLARA COUNTY:
 SHEET METAL WORKER (does not include
   metal deck and siding):
  Work on any multiple family
    housing unit over 4 stories
    in height that incorporates a
    separate and independent unit
    for heating and/or cooling
    purposes (excluding built-up
    central air handling systems)   33.07          11.03
  Work with an HVAC contract price
    of $250,000 equipped with
    packaged units or a unitary
    system; Also, tenant completion
    work extending from an existing
    trunk line or air loop to
    registers and/or diffusers;
    Also, remodel or add-on
    contracts on existing facilities
    providing the contract price is
    $150,000 or less; Also,
    architectural sheet metal
    contracts of $100,000 or less;
    Also pre-engineered and
    pre-manufactured siding         34.40           10.95
  All other work                    36.49           12.50
 ----------------------------------------------------------------
  SHEE0104O  07/01/1999
                                      Rates           Fringes
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 ALAMEDA, CONTRA COSTA, MONTEREY, SAN BENITO, SAN FRANCISCO, SAN
 MATEO, SANTA CLARA AND SANTA CRUZ COUNTIES:
 SHEET METAL WORKERS:
   Metal deck and siding               27.44          11.80
 ----------------------------------------------------------------
  SHEE0162A  07/01/1999
                                      Rates           Fringes
 CALAVERAS AND SAN JOAQUIN COUNTIES:
 SHEET METAL WORKER                 21.46           10.23
 ----------------------------------------------------------------
  SHEE0162C  07/01/1999
                                      Rates           Fringes
 MARIPOSA, MERCED, STANISLAUS AND TUOLUMNE COUNTIES:
 SHEET METAL WORKER (does not include
   metal deck and siding)              23.05          10.85
 ----------------------------------------------------------------
  SHEE0162D  06/01/1999
                                      Rates           Fringes
 FRESNO, KINGS, MADERA and TULARE COUNTIES:
 SHEET METAL WORKER                    25.98          11.54
 ----------------------------------------------------------------
  SHEE0162M  07/01/1999
                                      Rates           Fringes
 CALAVERAS, FRESNO, KINGS, MADERA, MARIPOSA, MERCED, SAN JOAQUIN,
 STANISLAUS AND TUOLUMNE COUNTIES:
 SHEET METAL WORKERS:
   Metal deck and siding               29.42           9.52
 ----------------------------------------------------------------
  TEAM0094A  06/16/1999
                                      Rates           Fringes
 TRUCK DRIVERS:
  GROUP 1                              21.06          11.46
  GROUP 2                              21.36          11.46
  GROUP 3                              21.66          11.46
  GROUP 4                              22.01          11.46
  GROUP 5                              22.36          11.46
 FOOTNOTES:
   Articulated dump truck; Bulk cement spreader (with or without
 auger); Dumpcrete truck; Skid truck (debris box); Dry pre-batch
 concrete mix trucks; Dumpster or similar type; Slurry truck: Use
 dump truck yardage rate.
   Heater planer; Asphalt burner; Scarifier burner; Industrial
 lift truck (mechanical tailgate); Utility and clean-up truck: Use
 appropriate rate for the power unit or the equipment utilized.
       TRUCK DRIVER CLASSIFICATIONS
 GROUP 1: Dump trucks, under 6 yds.; Single unit flat rack (2-
 axle unit); Nipper truck (when flat rack truck is used
 appropriate flat rack shall apply); Concrete pump truck (when
 flat rack truck is used appropriate flat rack shall
 apply); Concrete pump machine; Fork lift and lift jitneys; Fuel
 and/or grease truck driver or fuel person; Snow buggy; Steam
 cleaning; Bus or personhaul driver; Escort or pilot car driver;
 Pickup truck; Teamster oiler/greaser and/or serviceperson; Hook
 tender (including loading and unloading); Team driver; Tool room
 attendant (refineries)
 GROUP 2: Dump trucks, 6 yds. and under 8 yds.; Transit mixers,
 through 10 yds.; Water trucks, under 7,000 gals.; Jetting trucks,
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 under 7,000 gals.; Vacuum trucks, under 7,500 gals.; Single-unit
 flat rack (3-axle unit); Highbed heavy duty transport; Scissor
 truck; Rubber-tired muck car (not self-loaded); Rubber-tired
 truck jumbo; Winch truck and "A" frame drivers; Combination winch
 truck with hoist; Road oil truck or bootperson; Buggymobile;
 Ross, Hyster and similar straddle carriers; Small rubber-tired
 tractor
 GROUP 3: Dump trucks, 8 yds. and including 35 yds.; Transit
 mixers, over 10 yds.; Water trucks, 7,000 gals. and over; Jetting
 trucks, 7,000 gals. and over; Vacuum trucks, 7,500 gals. and
 over; Trucks towing tilt bed or flat bed pull trailers; Lowbed
 heavy duty transport; Heavy duty transport tiller person; Self-
 propelled street sweeper with self-contained refuse bin; Boom
 truck - hydro-lift or Swedish type extension or retracting crane;
 P.B. or similar type self-loading truck; Tire repairperson; Truck
 repairperson; Combination bootperson and road oiler; Dry
 distribution truck (A bootperson when employed on such equipment,
 shall receive the rate specified for the classification of road
 oil trucks or bootperson); Ammonia nitrate distributor, driver
 and mixer; Snow Go and/or plow
 GROUP 4: Dump trucks, over 35 yds. and under 65 yds.; Water pulls
 - DW 10's, 20's, 21's and other similar equipment when pulling
 Aqua/pak or water tank trailers; Helicopter pilots (when
 transporting men and materials); DW10's, 20's, 21's and other
 similar Cat type, Terra Cobra, LeTourneau Pulls, Tournorocker,
 Euclid and similar type equipment when pulling fuel and/or grease
 tank trailers or other miscellaneous trailers
 GROUP 5: Dump trucks, 65 yds. and over; Holland hauler
 ----------------------------------------------------------------
 WELDERS - Receive rate prescribed for craft performing operation
 to which welding is incidental.
 ================================================================
 Unlisted classifications needed for work not included within
 the scope of the classifications listed may be added after
 award only as provided in the labor standards contract clauses
 (29 CFR 5.5(a)(1)(v)).
 ----------------------------------------------------------------
 In the listing above, the "SU" designation means that rates
 listed under that identifier do not reflect collectively
 bargained wage and fringe benefit rates.  Other designations
 indicate unions whose rates have been determined to be
 prevailing.
       WAGE DETERMINATION APPEALS PROCESS
 1.) Has there been an initial decision in the matter?  This can
  be:
 * an existing published wage determination
 * a survey underlying a wage determination
 * a Wage and Hour Division letter setting forth a
   position on a wage determination matter
 * a conformance (additional classification and rate)
   ruling
 On survey related matters, initial contact, including requests
 for summaries of surveys, should be with the Wage and Hour
 Regional Office for the area in which the survey was conducted
 because those Regional Offices have responsibility for the
 Davis-Bacon survey program.  If the response from this initial
 contact is not satisfactory, then the process described in 2.)
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 and 3.) should be followed.
 With regard to any other matter not yet ripe for the formal
 process described here, initial contact should be with the Branch
 of Construction Wage Determinations.  Write to:
      Branch of Construction Wage Determinations
      Wage and Hour Division
      U. S. Department of Labor
      200 Constitution Avenue, N. W.
      Washington, D. C.  20210
 2.) If the answer to the question in 1.) is yes, then an
 interested party (those affected by the action) can request
 review and reconsideration from the Wage and Hour Administrator
 (See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:
           Wage and Hour Administrator
           U.S. Department of Labor
           200 Constitution Avenue, N. W.
           Washington, D. C.  20210
 The request should be accompanied by a full statement of the
 interested party's position and by any information (wage payment
 data, project description, area practice material, etc.) that the
 requestor considers relevant to the issue.
 3.) If the decision of the Administrator is not favorable, an
 interested party may appeal directly to the Administrative Review
 Board (formerly the Wage Appeals Board). Write to:
           Administrative Review Board
           U. S. Department of Labor
           200 Constitution Avenue, N. W.
           Washington, D. C.  20210
 4.) All decisions by the Administrative Review Board are final.
             END OF GENERAL DECISION

  ------------------------------------------------------------------------
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SECTION 00100 Bidding Schedule/Instructions to Bidders

CLAUSES INCORPORATED BY REFERENCE:

52.204-6 Data Universal Numbering System (DUNS) Number JUN 1999
52.211-2 Availability of Specifications Listed in the DoD Index of

Specifications and Standards (DODISS) and Descriptions Listed in
the Acquisition Management Systems and Data Requirements
Control List, DOD 5010.12-L

DEC 1999

52.214-1 Solicitation Definitions--Sealed Bidding JUL 1987
52.214-3 Amendments To Invitations For Bids DEC 1989
52.214-5 Submission Of Bids MAR 1997
52.214-4 False Statements In Bids APR 1984
52.214-6 Explanation To Prospective Bidders APR 1984
52.214-7 Late Submissions, Modifications, and Withdrawals of Bids NOV 1999
52.214-18 Preparation of Bids-Construction APR 1984
52.214-19 Contract Award-Sealed Bidding-Construction AUG 1996
52.225-10 Alt I Notice of Buy American Act/Balance of Payments Program

Requirement--Construction Materials (Feb 2000) Alternate I
FEB 2000

52.232-15 Progress Payments Not Included APR 1984

CLAUSES INCORPORATED BY FULL TEXT

52.0214-4581 INQUIRIES (APR 1992)

     Prospective bidders/offerors should submit inquiries related to this
solicitation by writing or calling the following (collect calls will not be
accepted):
     (1) For information related to amendments and information on bid opening
dates or dates set for receipt of proposals:

          Plan Room Fax     (916) 557-7842

     (2) For inquiries of a contractual nature (solicitation requirements,
interpretation of contractual language) call:

      Mr. Rick Vredenburg, Contract Specialist (916) 557-5234
      or fax questions to (916) 557-7854.

     For bid results go to the Sacramento District, Contracting Division
website http://ebs.spk.usace.army.mil.  If this site has no bid information,
call the Contract Specialist above.

     (3) All technical questions on the specifications or drawings will be
submitted in writing (or faxed) to:

          Department of the Army
          U.S. Army Engineer District, Sacramento
          Corps of Engineers
          ATTN:  Contracting Division
          1325 J Street
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          Sacramento CA 95814-2922
          FAX:  (916) 557-7854

     (4) Please include the solicitation number, project title and location
of project with your questions.  Written inquiries must be received by this
office not later than 14 calendar days prior to bid opening date/date set for
receipt of offers.

     (5) For prospective bidders with electronic mail capabilities, questions
of a contractual or technical nature can be sent to
rvredenburg@spk.usace.army.mil, AND lhales@spk.usace.army.mil.  Please
include the full name of your company, as well as telephone and fax numbers,
in your correspondence.

     (6) Oral explanations or instructions are not binding.  Any information
given to a bidder/offeror which impacts the bid/offer will be given in the
form of a written amendment to the solicitation.

52.0214-4582 DIRECTIONS FOR SUBMITTING BIDS/PROPOSALS (APR 1992)

     Envelopes containing bids/offers must be sealed, marked and addressed as
follows:

     MARK ENVELOPES:

     Solicitation No. DACW05-00-B-0009
     Bid Opening/Offer Closing Date:  06 JUL 2000
     Bid Opening/Offer Closing Time:  1:00 PM (LOCAL TIME)

     ADDRESS ENVELOPES TO:

     Department of the Army
     U.S. Army Engineer District, Sacramento
     Corps of Engineers
     ATTN:  Plan Room, First Floor
     1325 J Street
     Sacramento CA 95814-2922

     Handcarried bids/proposals must be delivered to:

     Room 878, Contracting Division Reception Area, at the above address by
the date and time stated above.

     Bidders/Offerors are cautioned to allow sufficient time for submission
of handcarried bids/proposals.  Security measures have been employed which
will require all bids/proposals to be scanned prior to being submitted to the
plan room depository.  These measures are considered to be necessary to
insure the safety of our personnel.

52.0209-4501 CONTRACTOR RESPONSIBILITY, PREAWARD SURVEY (JUL 1995)

     In order to determine a contractor's responsibility for purposes of
contract award in accordance with FAR Part 9, the contractor is required to
provide a statement regarding previous experience and past performance in
performing comparable work, information related to the business organization,
financial resources, and/or plant to be used in performing the work (see
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Attachments, Preaward Survey).  The Preaward Survey is attached to the
solicitation for information purposes only.  It will be required from only
the low bidder.  After the Bid Opening, the Government will request this
information from the low bidder if the low bidder has not had a contract with
the Sacramento District within the last twelve months and the Government will
set a due date for its submission.  The Preaward Survey is not required as
part of the bid package.  In order to be determined to be responsible a
prospective contractor must:
     a.  Have adequate financial resources to perform the contract or the
ability to obtain them.
     b.  Be able to comply with the required or proposed delivery or
performance schedule, taking into consideration all existing commercial and
governmental business commitments.
     c.  Have a satisfactory performance record.  In making the determination
of responsibility, the Government Contracting Officer shall consider relevant
past performance information.  A prospective contractor shall not be
determined responsible or nonresponsible solely on the basis of a lack of
relevant performance history except when there are special standards set
forth in the solicitation which applies to all bidders that must be met in
order to receive the award.  These special standards may be necessary when
unusual expertise or specialized facilities are necessary in the performance
of the contract; therefore, in order to be determined to be responsible for
that particular contract, the offeror must be able to meet those special
standards.  A prospective contractor that is or recently has been seriously
deficient in contract performance shall be presumed to be nonresponsible
unless the Contracting Officer determines that the circumstances were beyond
the contractor's control or that the contractor has taken appropriate
corrective action.  Other responsibility considerations by the Contracting
Officer will include past efforts by the contractor to apply sufficient
tenacity and perseverance to perform acceptably, to meet quality requirements
of contracts, and the contractor's past compliance with subcontracting plans
(if required) under recent contracts.
     d.  Have a satisfactory record of integrity and business ethics.
     e.  Have the necessary organization, experience, accounting and
operational controls, and technical skills, or the ability to obtain them
(including, as appropriate, such elements as production control procedures,
property control systems, quality assurance measures, and safety programs
applicable to materials to be produced or services to be performed by the
prospective contractor and subcontractors).
     f.  Have the necessary production, construction, and technical equipment
and facilities, or the ability to obtain them.
     g.  Be otherwise qualified and eligible to receive an award under
applicable laws and regulations.

If the contractor or subcontractor does not already have sufficient resources
demonstrated in the completed Preaward Survey, acceptable evidence of "the
ability to obtain" the required, adequate resources (all of the resources
discussed in subparagraphs a, e, and f above) normally consists of a
commitment or explicit arrangement that will be in existence at the time of
contract award to rent, purchase or otherwise acquire the needed facilities,
equipment, other resources, or personnel.

52.0211-4805 AVAILABILITY OF CORPS OF ENGINEERS PUBLICATIONS
DESCRIPTIONS (AUG 1998)

a.  Corps of Engineers publications are available for inspection at the
following location:
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     U.S. Army Corps of Engineers, Sacramento District
     1325 J Street
     Engineering Division, District Library, 8th Floor
     Sacramento, CA 95814-2922
     Telephone Number (916) 557-6657

     b.  Construction Criteria Base (CCB).  The Construction Criteria Base
(CCB) system available through the National Institute of Building Sciences
includes copies of Corps of Engineers methods and specifications.  Documents
that are available from this or other such sources will no longer be
available directly from the Corps and should be obtained from those sources.
Information about the CCB and ordering instructions can be obtained from:

     National Institute of Building Sciences
     1090 Vermont Ave., NW, Suite 700
     Washington, D.C.  20005
     Phone: 202/289-7800 (ask for CCB Information)

     c.  The Corps of Engineers manual, EM 385-1-1, Safety and Health
Requirements Manual, is available on the Internet at the following location:
http://www.usace.army.mil/inet/usace-docs/eng-manuals/em385-1-1/.

52.0214-4583 TELEGRAPHIC BIDS/OFFERS (APR 1992)

     TELEGRAPHIC BIDS/OFFERS ARE NOT ACCEPTABLE.

   However, bids/offers may be modified or withdrawn by written or
telegraphic notice.  Any telegram to modify or withdraw a bid/offer sent to
this office must be received in the office designated in the Invitation for
Bids/Request for Proposal (IFB/RFP) for receipt of bids/offers not later than
the exact date and time set for bid opening/receipt of proposals. A
telegraphic modification or withdrawal of a bid/offer received in such office
by telephone from the receiving telegraph office not later than the exact
date and time set for bid opening/receipt of proposals shall be considered.
However, the telephone message shall be confirmed by the telegraph company by
sending a copy of the written telegram that formed the basis for the
telephone call. The written telegram shall be sealed in an envelope by a
proper official and sent to the office designated in the IFB/RFP for receipt
of bids/offers.  The official shall write on the envelope (1) the date and
time of receipt and by whom, and (2) the number of the IFB/RFP, and shall
sign the envelope. The bidder/offeror is responsible to inform the telegraph
company of these requirements. No one from this office will be dispatched to
the local telegraph office to pick up any telegram for any reason.

52.0214-4584 FACSIMILE BIDS/OFFERS (APR 1992)

     Facsimile bids/offers, modifications thereto, or cancellations of
bids/offers will not be accepted.

52.0219-4581 PREPARATION OF SUBCONTRACTING PLAN (MAR 1999)

     (a) See FAR 52.219-9, Section 00700, of this solicitation.  Located in
the Attachments Section of this solicitation is a sample Subcontracting Plan
which will aid the Contractor in preparing a Subcontracting Plan in
accordance with FAR 52.219-9(d)(1) through (d)(11).  Subcontracting Plans
will be developed considering only the subcontracts actually to be awarded.
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Subcontracting Plans are required only from large business firms if the
contract price is over $1 million; they are not required from small business
firms regardless of the contract price.
     (b) The sample Subcontracting Plan is attached to this solicitation for
information purposes.  A Subcontracting Plan will be required only from the
low bidder if the low bidder is a large business and the low bid is over $1
million.  The Subcontracting Plan is not required from the low bidder until
after the Bid Opening; it is not required as part of the bid package.  After
the Bid Opening, if the selected bidder fails to submit an acceptable plan
within the time prescribed by the Contracting Officer, the bidder will be
ineligible for award.  Review of the Subcontracting Plan by the Government
will be in accordance with FAR 19.705-4.
     (c) A Subcontracting Plan which proposes goals less than the recommended
floors (minimums) below must contain support, in writing, for the lesser
goals and discuss the Contractor's good faith effort to meet the recommended
floors.
     (d) In accordance with FAR 19.704 if the contract contains options, the
cumulative value of the basic contract and all options is considered in
determining whether a Subcontracting Plan is necessary.  If a plan is
necessary, the Subcontracting Plan shall contain separate parts, one for the
basic contract and one for each option.  It is necessary to address planned
subcontracting dollars and percentages of total to be awarded to small,
HUBZone small, small disadvantaged, women-owned small, and qualified
nonprofit agencies for the blind and other severely disabled separately for
the basic contract period and each option year.  All other parts of the
Subcontracting Plan only need to be addressed once.
     (e) Subcontracts awarded to HUBZone small businesses, small
disadvantaged businesses, women-owned small businesses, and qualified
nonprofit agencies for the blind and other severely disabled  count toward
the overall small business goal.  The Corps of Engineers has not been
assigned a set goal for qualified nonprofit agencies for the blind and other
severely disabled.
     (f) Qualified nonprofit agencies for the blind and other severely
disabled that have been approved by the Committee for Purchase from People
Who Are Blind or Severely Disabled under the Javits-Wagner-O'Day Act (41
U.S.C. 46-48) are eligible to participate in the program as a result of 10
U.S.C. 2410d and Section 9077 of Pub.L. 102-396 and similar sections in
subsequent Defense Appropriations Acts.  Under this authority subcontracts
awarded to such entities may be counted toward the prime contractor=s small
business subcontracting goal through fiscal year 1999.
     (g) Contact Mr. John Szabo (916)557-5202, Deputy for Small Business,
with questions on the Subcontracting Plan requirements and further
instructions on submission of Standard Forms 294 and 295 as required by FAR
52.219-9.  These forms with clarifying instructions will be furnished by the
Deputy for Small Business to the Contractor's Subcontracting Plan
Administrator after contract award.
     (h) The accepted Subcontracting Plan will be incorporated into and made
a material part of the contract.
     (i) The Corps of Engineers highly encourages all bidders/offerors to
meet the recommended subcontracting floors (minimums) as follows:

     Small Businesses                   61.4%

     Small, Disadvantaged Businesses     9.1%

     Women-Owned Small Businesses        5.0%
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The goals are calculated as a percentage of the TOTAL SUBCONTRACTING DOLLARS,
NOT THE TOTAL CONTRACT AMOUNT.

52.0228-4504 PERFORMANCE AND PAYMENT BONDS (AUG 1999)

    The bidder/offeror whose bid/offer is accepted will, within the time
established in the contract, furnish performance and payment bonds in
accordance with FAR 52.228-15 incorporated by reference in Section 00700.

52.0228-4506 INDIVIDUAL SURETIES IN SUPPORT OF BID BONDS (AUG 1991)

     Bidders/offerors utilizing individual sureties in support of a bid bond
shall include a Standard Form (SF) 28 (Affidavit of Individual Surety),
accompanied by a pledge of acceptable assets from each person acting as an
individual surety, and include these with the SF 24 (Bid Bond), and the bid
itself (see clause titled "Pledges of Assets," FAR 52.228-11).
     Pledges of acceptable assets shall be in the form of (1) evidence of an
escrow account and/or (2) a recorded lien on real estate.  If this is an IFB,
failure to provide pledges of acceptable assets, with the bid, in the
specified form, accompanied by a properly executed SF 24 and SF 28, will
render the bidder nonresponsible and thus ineligible for award.  If this is
an RFP, failure to provide required documentation described herein may cause
the offeror to be deemed "unacceptable".

52.228-4507 BID GUARANTEE FORM AND AMOUNT (JAN 1993)

     When bids/proposals exceed $25,000, the offeror shall furnish a separate
bid guarantee in accordance with the solicitation provision titled "Bid
Guarantee", FAR 52.228-1.  In accordance with FAR 28.101-2 the bid guarantee
amount shall be at least 20 percent of the "bid price" but shall not exceed
$3 million.  When the penal sum is expressed as a percentage, a maximum
dollar limitation may be stated.  If there are option line items on the
Pricing Schedule (Section 00010), the term "bid price" is hereby defined as
the total bid not to include any amount for line items designated as
"options".  In bids/proposals that contain "additives", the "bid price" is
defined as the total of all bid items including additive line items.  FAR
28.106-1 states that a Standard Form (SF) 24 shall be used for the bid bond.
In accordance with FAR 28.202(a)(1), corporate sureties utilized must appear
on the list contained in the Department of Treasury Circular 570 titled
"Companies Holding Certificates of Authority as Acceptable Sureties on
Federal Bonds and Acceptable Reinsuring Companies."

52.0236-4507 ACCEPTANCE OF OFFERS (AUG 1991)

     A written award or acceptance of an offer, mailed or otherwise furnished
to the successful offeror within the time for acceptance specified in the
offer, shall result in a binding contract without further action by either
party.

52.0214-4503 EVALUATION FOR AWARD (JAN 1991)

The Government contemplates award of one contract to the responsive,
responsible bidder who submits the low bid based on applying the following
deflating factors to certain items in the Pricing Schedule according to the
formula below:
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Evaluation Price Base Year = [(Line item 0001AA x 0.000023) + (line item
0001AB x 0.0114) + (the sum of line items 0002AA thru 0002AM) + (line item
0003AA x 0.000046) + (line item 0003AB x 0.000046) + (line item 0003AC x
0.0027) + (line item 0004 x 0.000023)]

The purpose of the deflating factors is to reduce the fixed cost and certain
unit cost line items so that parity between the remaining line items is
obtained for bid evaluation purposes.

If the solicitation’s Pricing Schedule contains options, see evaluation of
options clause 52.217-5 for information on the procedure used by the
Government to determine “low bid”.

52.216-1     TYPE OF CONTRACT (APR 1984)

The Government contemplates award of a firm, fixed-price contract resulting from this solicitation.

(End of clause)

52.217-5     EVALUATION OF OPTIONS (JUL 1990)

(a) Except when it is determined in accordance with FAR 17.206(b) not to be in the Government's best interests, the
Government will evaluate offers for award purposes by adding the total evaluation price for all options to the total
evaluation price for the basic requirement. Evaluation of options will not obligate the Government to exercise the
option(s).  The evaluation price for the options will be computed by the following formula(s):

Evaluation Price Option Year 1 = [(Line item 1001AA x 0.000023) + (line item
1001AB x 0.0114) + (the sum of line items 1002AA thru 1002AM) + (line item
1003AA x 0.000046) + (line item 1003AB x 0.000046) + (line item 1003AC x
0.0027) + (line item 1004 x 0.000023)]

Evaluation Price Option Year 2 = [(Line item 2001AA x 0.000023) + (line item
2001AB x 0.0114) + (the sum of line items 2002AA thru 2002AM) + (line item
2003AA x 0.000046) + (line item 2003AB x 0.000046) + (line item 2003AC x
0.0027) + (line item 2004 x 0.000023)]

(b) The Government may reject an offer as nonresponsive if it is materially unbalanced as to prices for the basic
requirement and the option quantities.  An offer is unbalanced when it is based on prices significantly less than cost
for some work and prices which are significantly overstated for other work.

(End of provision)

52.236-27     SITE VISIT (CONSTRUCTION) (FEB 1995)

(a) The clauses at 52.236-2, Differing Site Conditions, and 52.236-3, Site Investigations and Conditions Affecting
the Work, will be included in any contract awarded as a result of this solicitation.  Accordingly, offerors or
quoters are urged and expected to inspect the site where the work will be performed.  No organized site
visit will be conducted. If necessary, a site visit will be held for each
task order exercised.

52.252-1     SOLICITATION PROVISIONS INCORPORATED BY REFERENCE (FEB 1998)

This solicitation incorporates one or more solicitation provisions by reference, with the same force and effect as if
they were given in full text. Upon request, the Contracting Officer will make their full text available. The offeror is
cautioned that the listed provisions may include blocks that must be completed by the offeror and submitted with its
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quotation or offer. In lieu of submitting the full text of those provisions, the offeror may identify the provision by
paragraph identifier and provide the appropriate information with its quotation or offer. Also, the full text of a
solicitation provision may be accessed electronically at this/these address(es):

http://www.arnet.gov/References/References.html

52.252-3     ALTERATIONS IN SOLICITATION (APR 1984)

Portions of this solicitation are altered as follows:

N/A

52.252-5     AUTHORIZED DEVIATIONS IN PROVISIONS (APR 1984)

(a) The use in this solicitation of any Federal Acquisition Regulation (48 CFR Chapter 1) provision with an
authorized deviation is indicated by the addition of"(DEVIATION)" after the date of the provision.

(b)  The use in this solicitation of any  (48 CFR Chapter 2) provision with an authorized deviation is indicated by
the addition of "(DEVIATION)" after the name of the regulation.

52.233-2     SERVICE OF PROTEST (AUG 1996)

(a) Protests, as defined in section 33.101 of the Federal Acquisition Regulation, that are filed directly with an
agency, and copies of any protests that are filed with the General Accounting Office (GAO), shall be served on the
Contracting Officer (addressed as follows) by obtaining written and dated acknowledgment of receipt from

        Contracting Officer
        1325 J Street, Rm 878
        Sacramento, California 95814

(b) The copy of any protest shall be received in the office designated above within one day of filing a protest with
the GAO.

(End of provision)
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SECTION 00600 Representations & Certifications

CLAUSES INCORPORATED BY FULL TEXT

52.0201.4801 SUBMITTAL INFORMATION (NOV 1993).
52.0201.4801 SUBMITTAL INFORMATION (NOV
1993)

     Solicitation Number: _______________________

     Offeror's Name, Address, Telephone Number, and Fax Number:

          _______________________________________________________

          _______________________________________________________

          _______________________________________________________

          _______________________________________________________

          _______________________________________________________
          Name of Person to Contact            Telephone Number

          ____________________________
          Fax Number

          Commercial & Government Entity (CAGE) Code, if known:

          ____________________________

          DUNS Number, if known:

          ____________________________

52.203-2     CERTIFICATE OF INDEPENDENT PRICE DETERMINATION (APR 1985)

(a) The offeror certifies that --

(1) The prices in this offer have been arrived at independently, without, for the purpose of restricting competition,
any consultation, communication, or agreement with any other offeror or competitor relating to (i) those prices, (ii)
the intention to submit an offer, or (iii) the methods of factors used to calculate the prices offered:

(2) The prices in this offer have not been and will not be knowingly disclosed by the offeror, directly or indirectly, to
any other offeror or competitor before bid opening (in the case of a sealed bid solicitation) or contract award (in the
case of a negotiated solicitation) unless otherwise required by law; and

(3) No attempt has been made or will be made by the offeror to induce any other concern to submit or not to submit
an offer for the purpose of restricting competition.

(b) Each signature on the offer is considered to be a certification by the signatory that the signatory --
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(1) Is the person in the offeror's organization responsible for determining the prices offered in this bid or proposal,
and that the signatory has not participated and will not participate in any action contradictory to subparagraphs (a)(1)
through (a)(3) above; or

(2) (i) Has been authorized, in writing, to act as an agent for the following principals in certifying that those
principals have not participated, and will not participate in any action contrary to subparagraphs (a)(1) through (a)(3)
above   ______________________________________________________ (insert full name of person(s) in the
offeror's organization responsible for determining the prices offered in this bid or proposal, and the title of his or her
position in the offeror's organization);

(ii) As an authorized agent, does certify that the principals named in subdivision (b)(2)(i) above have not
participated, and will not participate, in any action contrary to subparagraphs (a)(1) through (a)(3) above; and

(iii) As an agent, has not personally participated, and will not participate, in any action contrary to subparagraphs
(a)(1) through (a)(3) above.

(c) If the offeror deletes or modifies subparagraph (a)(2) above, the offeror must furnish with its offer a signed
statement setting forth in detail the circumstances of the disclosure.

(End of clause)

52.203-11     CERTIFICATION AND DISCLOSURE REGARDING PAYMENTS TO INFLUENCE CERTAIN
FEDERAL TRANSACTIONS (APR 1991)

(a) The definitions and prohibitions contained in the clause, at FAR 52.203-12, Limitation on Payments to Influence
Certain Federal Transactions, included in this solicitation, are hereby incorporated by reference in paragraph (b) of
this Certification.

(b) The offeror, by signing its offer, hereby certifies to the best of his or her knowledge and belief that on or after
December 23, 1989,--

(1) No Federal appropriated funds have been paid or will be paid to any person for influencing or attempting to
influence an officer or employee of any agency, a Member of Congress, an officer or employee of Congress, or an
employee of a member of Congress on his or her behalf in connection with the awarding of any Federal contract, the
making of any Federal grant, the making of any Federal loan, the entering into of any cooperative agreement, and
the extension, continuation, renewal, amendment or modification of any Federal contract, grant, loan, or cooperative
agreement;

(2) If any funds other than Federal appropriated funds (including profit or fee received under a covered Federal
transaction) have been paid, or will be paid to any person for influencing or attempting to influence an officer or
employee of any agency, a Member of Congress, an officer or employee of Congress or an employee of a Member
of Congress on his or her behalf in connection with this solicitation, the offeror shall complete and submit, with its
offer, OMB standard form LLL, Disclosure of Lobbying Activities, to the Contracting Officer; and

(3) He or she will include the language of this certification in all subcontract awards at any tier and require that all
recipients of subcontract awards in excess of $100,000 shall certify and disclose accordingly.

(c)  Submission of this certification and disclosure is a prerequisite for making or entering into this contract imposed
by section 1352, title 31, United States Code.  Any person who makes an expenditure prohibited under this
provision, shall be subject to a civil penalty of not less than $10,000, and not more than $100,000, for each such
failure.

(End of provision)

52.204-3      TAXPAYER IDENTIFICATION (OCT 1998)
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(a) Definitions.

Common parent, as used in this provision, means that corporate entity that owns or controls an affiliated group of
corporations that files its Federal income tax returns on a consolidated basis, and of which the offeror is a member.

Taxpayer Identification Number (TIN), as used in this provision, means the number required by the Internal
Revenue Service (IRS) to be used by the offeror in reporting income tax and other returns. The TIN may be either a
Social Security Number or an Employer Identification Number.

(b) All offerors must submit the information required in paragraphs (d) through (f) of this provision to comply with
debt collection requirements of 31 U.S.C. 7701(c) and 3325(d), reporting requirements of 26 U.S.C. 6041, 6041A,
and 6050M, and implementing regulations issued by the IRS. If the resulting contract is subject to the payment
reporting requirements described in Federal Acquisition Regulation (FAR) 4.904, the failure or refusal by the offeror
to furnish the information may result in a 31 percent reduction of payments otherwise due under the contract.

(c) The TIN may be used by the Government to collect and report on any delinquent amounts arising out of the
offeror's relationship with the Government (31 U.S.C. 7701(c)(3)). If the resulting contract is subject to the payment
reporting requirements described in FAR 4.904, the TIN provided hereunder may be matched with IRS records to
verify the accuracy of the offeror's TIN.

(d) Taxpayer Identification Number (TIN).

___  TIN:.--------------------------------------------------------

___  TIN has been applied for.

___  TIN is not required because:

___  Offeror is a nonresident alien, foreign corporation, or foreign partnership that does not have income effectively
connected with the conduct of a trade or business in the United States and does not have an office or place of
business or a fiscal paying agent in the United States;

___  Offeror is an agency or instrumentality of a foreign government;

___  Offeror is an agency or instrumentality of the Federal Government.

(e) Type of organization.

___  Sole proprietorship;

___  Partnership;

___  Corporate entity (not tax-exempt);

___  Corporate entity (tax-exempt);

___  Government entity (Federal, State, or local);

___  Foreign government;

___  International organization per 26 CFR 1.6049-4;

___  Other--------------------------------------------------------

(f) Common parent.
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___  Offeror is not owned or controlled by a common parent as defined in paragraph (a) of this provision.

___  Name and TIN of common parent:

Name-------------------------------------------------------------------

TIN--------------------------------------------------------------------

(End of provision)

52.204-5      WOMEN-OWNED BUSINESS (OTHER THAN SMALL BUSINESS)  (MAY 1999)

(a) Definition. Women-owned business concern, as used in this provision, means a concern that is at least 51 percent
owned by one or more women; or in the case of any publicly owned business, at least 51 percent of its stock is
owned by one or more women; and whose management and daily business operations are controlled by one or more
women.

(b) Representation. [Complete only if the offeror is a women-owned business concern and has not represented itself
as a small business concern in paragraph (b)(1) of FAR 52.219-1, Small Business Program Representations, of this
solicitation.] The offeror represents that it (  )  is, (  )  is not a women-owned business concern.

(End of provision)

52.209-5     CERTIFICATION REGARDING DEBARMENT, SUSPENSION, PROPOSED DEBARMENT, AND
OTHER RESPONSIBILITY MATTERS (MAR 1996)

(a)(1) The Offeror certifies, to the best of its knowledge and belief, that--

(i) The Offeror and/or any of its Principals--

(A) Are [  ] are not [  ] presently debarred, suspended, proposed for debarment, or declared ineligible for the award
of contracts by any Federal agency;

(B) Have [  ] have not [  ], within a three-year period preceding this offer, been convicted of or had a civil judgment
rendered against them for: commission of fraud or a criminal offense in connection with obtaining, attempting to
obtain, or performing a public (Federal, state, or local) contract or subcontract; violation of Federal or state antitrust
statutes relating to the submission of offers; or commission of embezzlement, theft, forgery, bribery, falsification or
destruction of records, making false statements, tax evasion, or receiving stolen property; and

(C) Are [  ] are not [  ] presently indicted for, or otherwise criminally or civilly charged by a governmental entity
with, commission of any of the offenses enumerated in subdivision (a)(1)(i)(B) of this provision.

(ii) The Offeror has [  ] has not [  ], within a three-year period preceding this offer, had one or more contracts
terminated for default by any Federal agency.

(2) "Principals," for the purposes of this certification, means officers; directors; owners; partners; and, persons
having primary management or supervisory responsibilities within a business entity (e.g., general manager; plant
manager; head of a subsidiary, division, or business segment, and similar positions).

THIS CERTIFICATION CONCERNS A MATTER WITHIN THE JURISDICTION OF AN AGENCY OF THE
UNITED STATES AND THE MAKING OF A FALSE, FICTITIOUS, OR FRAUDULENT CERTIFICATION
MAY RENDER THE MAKER SUBJECT TO PROSECUTION UNDER SECTION 1001, TITLE 18, UNITED
STATES CODE.

(b) The Offeror shall provide immediate written notice to the Contracting Officer if, at any time prior to contract
award, the Offeror learns that its certification was erroneous when submitted or has become erroneous by reason of
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changed circumstances.

(c) A certification that any of the items in paragraph (a) of this provision exists will not necessarily result in
withholding of an award under this solicitation. However, the certification will be considered in connection with a
determination of the Offeror's responsibility. Failure of the Offeror to furnish a certification or provide such
additional information as requested by the Contracting Officer may render the Offeror nonresponsible.

(d) Nothing contained in the foregoing shall be construed to require establishment of a system of records in order to
render, in good faith, the certification required by paragraph (a) of this provision. The knowledge and information of
an Offeror is not required to exceed that which is normally possessed by a prudent person in the ordinary course of
business dealings.

(e) The certification in paragraph (a) of this provision is a material representation of fact upon which reliance was
placed when making award. If it is later determined that the Offeror knowingly rendered an erroneous certification,
in addition to other remedies available to the Government, the Contracting Officer may terminate the contract
resulting from this solicitation for default.

(End of provision)

52.219-4      NOTICE OF PRICE EVALUATION PREFERENCE FOR HUBZONE SMALL BUSINESS
CONCERNS (JAN 1999)

(a) Definition. HUBZone small business concern, as used in this clause, means a small business concern that appears
on the List of Qualified HUBZone Small Business Concerns maintained by the Small Business Administration.

(b) Evaluation preference. (1) Offers will be evaluated by adding a factor of 10 percent to the price of all offers,
except--

(i) Offers from HUBZone small business concerns that have not waived the evaluation preference;

(ii) Otherwise successful offers from small business concerns;

(iii) Otherwise successful offers of eligible products under the Trade Agreements Act when the dollar threshold for
application of the Act is exceeded (see 25.402 of the Federal Acquisition Regulation (FAR)); and

(iv) Otherwise successful offers where application of the factor would be inconsistent with a Memorandum of
Understanding or other international agreement with a foreign government.

(2) The factor of 10 percent shall be applied on a line item basis or to any group of items on which award may be
made. Other evaluation factors described in the solicitation shall be applied before application of the factor.

(3) A concern that is both a HUBZone small business concern and a small disadvantaged business concern will
receive the benefit of both the HUBZone small business price evaluation preference and the small disadvantaged
business price evaluation adjustment (see FAR clause 52.219-23). Each applicable price evaluation preference or
adjustment shall be calculated independently against an offeror's base offer.

These individual preference amounts shall be added together to arrive at the total evaluated price for that offer.

(c) Waiver of evaluation preference. A HUBZone small business concern may elect to waive the evaluation
preference, in which case the factor will be added to its offer for evaluation purposes. The agreements in paragraph
(d) of this clause do not apply if the offeror has waived the evaluation preference.

___  Offeror elects to waive the evaluation preference.

(d) Agreement. A HUBZone small business concern agrees that in the performance of the contract, in the case of a
contract for
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(1) Services (except construction), at least 50 percent of the cost of personnel for contract performance will be spent
for employees of the concern or employees of other HUBZone small business concerns;

(2) Supplies (other than procurement from a nonmanufacturer of such supplies), at least 50 percent of the cost of
manufacturing, excluding the cost of materials, will be performed by the concern or other HUBZone small business
concerns;

(3) General construction, at least 15 percent of the cost of the contract performance incurred for personnel will be
will be spent on the concern's employees or the employees of other HUBZone small business concerns; or

(4) Construction by special trade contractors, at least 25 percent of the cost of the contract performance incurred for
personnel will be spent on the concern's employees or the employees of other HUBZone small business concerns.

(e) A HUBZone joint venture agrees that in the performance of the contract, the applicable percentage specified in
paragraph (d) of this clause will be performed by the HUBZone small business participant or participants.

(f) A HUBZone small business concern nonmanufacturer agrees to furnish in performing this contract only end
items manufactured or produced by HUBZone small business manufacturer concerns. This paragraph does not apply
in connection with construction or service contracts.

(End of clause)

52.219-19      SMALL BUSINESS CONCERN REPRESENTATION FOR THE SMALL BUSINESS
COMPETITIVENESS DEMONSTRATION PROGRAM (JAN 1997)

(a) Definition.

"Emerging small business" as used in this solicitation, means a small business concern whose size is no greater than
50 percent of the numerical size standard applicable to the standard industrial classification code assigned to a
contracting opportunity.

(b) [Complete only if the Offeror has represented itself under the provision at 52.219-1 as a small business concern
under the size standards of this solicitation.]    The Offeror [   ] is, [   ] is not an emerging small business.

(c) (Complete only if the Offeror is a small business or an emerging small business, indicating its size range.)

Offeror's number of employees for the past 12 months (check this column if size standard stated in solicitation is
expressed in terms of number of employees) or Offeror's average annual gross revenue for the last 3 fiscal years
(check this column if size standard stated in solicitation is expressed in terms of annual receipts). (Check one of the
following.)

No. of Employees   Avg. Annual Gross Revenues

____ 50 or fewer   ____ $1 million or less

____ 51 - 100        ____ $1,000,001 - $2 million

____ 101 - 250      ____ $2,000,001 - $3.5 million

____ 251 - 500      ____ $3,500,001 - $5 million

____ 501 - 750      ____ $5,000,001 - $10 million

____ 751 - 1,000   ____ $10,000,001 - $17 million
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____ Over 1,000    ____ Over $17 million

(End of provision)

52.222-22      PREVIOUS CONTRACTS AND COMPLIANCE REPORTS (FEB 1999)

The offeror represents that --

(a) [  ] It has, [  ] has not participated in a previous contract or subcontract subject to the Equal Opportunity clause of
this solicitation;

(b) [  ] It has, [  ] has not, filed all required compliance reports; and

(c) Representations indicating submission of required compliance reports, signed by proposed subcontractors, will
be obtained before subcontract awards.

(End of provision)

52.223-3     HAZARDOUS MATERIAL IDENTIFICATION AND MATERIAL SAFETY DATA (JAN 1997)

(a) "Hazardous material", as used in this clause, includes any material defined as hazardous under the latest version
of Federal Standard No. 313 (including revisions adopted during the term of the contract).

(b) The offeror must list any hazardous material, as defined in paragraph (a) of this clause, to be delivered under this
contract. The hazardous material shall be properly identified and include any applicable identification number, such
as National Stock Number or Special Item Number. This information shall also be included on the Material Safety
Data Sheet submitted under this contract.

Material            Identification No.
(If none,
insert "None")

___________________ ___________________

___________________ ___________________

___________________ ___________________

(c) This list must be updated during performance of the contract whenever the Contractor determines that any other
material to be delivered under this contract is hazardous.

(d) The apparently successful offeror agrees to submit, for each item as required prior to award, a Material Safety
Data Sheet, meeting the requirements of 29 CFR 1910.1200(g) and the latest version of Federal Standard No. 313,
for all hazardous material identified in paragraph (b) of this clause. Data shall be submitted in accordance with
Federal Standard No. 313, whether or not the apparently successful offeror is the actual manufacturer of these items.
Failure to submit the Material Safety Data Sheet prior to award may result in the apparently successful offeror being
considered nonresponsible and ineligible for award.

(e) If, after award, there is a change in the composition of the item(s) or a revision to Federal Standard No. 313,
which renders incomplete or inaccurate the data submitted under paragraph (d) of this clause, the Contractor shall
promptly notify the Contracting Officer and resubmit the data.

(f) Neither the requirements of this clause nor any act or failure to act by the Government shall relieve the
Contractor of any responsibility or liability for the safety of Government, Contractor, or subcontractor personnel or
property.
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(g) Nothing contained in this clause shall relieve the Contractor from complying with applicable Federal, State, and
local laws, codes, ordinances, and regulations (including the obtaining of licenses and permits) in connection with
hazardous material.

(h) The Government's rights in data furnished under this contract with respect to hazardous material are as follows:

(1) To use, duplicate and disclose any data to which this clause is applicable. The purposes of this right are to--

(i) Apprise personnel of the hazards to which they may be exposed in using, handling, packaging, transporting, or
disposing of hazardous materials;

(ii) Obtain medical treatment for those affected by the material; and

(iii) Have others use, duplicate, and disclose the data for the Government for these purposes.

(2) To use, duplicate, and disclose data furnished under this clause, in accordance with subparagraph (h)(1) of this
clause, in precedence over any other clause of this contract providing for rights in data.

(3) The Government is not precluded from using similar or identical data acquired from other sources.

(End of clause)

52.223-13      CERTIFICATION OF TOXIC CHEMICAL RELEASE REPORTING (OCT 1996)

(a) Submission of this certification is a prerequisite for making or entering into this contract imposed by Executive
Order 12969, August 8, 1995.

(b) By signing this offer, the offeror certifies that--

(1) As the owner or operator of facilities that will be used in the performance of this contract that are subject to the
filing and reporting requirements described in section 313 of the Emergency Planning and Community Right-to-
Know Act of 1986 (EPCRA) (42 U.S.C. 11023) and section 6607 of the Pollution Prevention Act of 1990 (PPA) (42
U.S.C. 13106), the offeror will file and continue to file for such facilities for the life of the contract the Toxic
Chemical Release Inventory Form (Form R) as described in sections 313(a) and (g) of EPCRA and section 6607 of
PPA; or

(2) None of its owned or operated facilities to be used in the performance of this contract is subject to the Form R
filing and reporting requirements because each such facility is exempt for at least one of the following reasons:
(Check each block that is applicable.)

[ ] (i) The facility does not manufacture, process or otherwise use any toxic chemicals listed under section 313(c) of
EPCRA, 42 U.S.C. 11023(c);

[ ] (ii) The facility does not have 10 or more full-time employees as specified in section 313.(b)(1)(A) of EPCRA 42
U.S.C. 11023(b)(1)(A);

[ ] (iii) The facility does not meet the reporting thresholds of toxic chemicals established under section 313(f) of
EPCRA, 42 U.S.C. 11023(f) (including the alternate thresholds at 40 CFR 372.27, provided an appropriate
certification form has been filed with EPA);

[ ] (iv) The facility does not fall within Standard Industrial Classification Code (SIC) designations 20 through 39 as
set forth in FAR section 19.102 of the Federal Acquisition Regulation; or

[ ] (v) The facility is not located within any State of the United States, the District of Columbia, the Commonwealth
of Puerto Rico, Guam, American Samoa, the United States Virgin Islands, the Northern Mariana Islands, or any
other territory or possession over which the United States has jurisdiction.
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252.209-7001    DISCLOSURE OF OWNERSHIP OR CONTROL BY THE GOVERNMENT OF A  TERRORIST
COUNTRY (MAR 1998)

(a) "Definitions."

As used in this provision --

(a) "Government of a terrorist country" includes the state and the government of a terrorist country, as well as any
political subdivision, agency, or instrumentality thereof.

(2) "Terrorist country" means a country determined by the Secretary of State, under section 6(j)(1)(A) of the Export
Administration Act of 1979 (50 U.S.C. App. 2405(j)(i)(A)), to be a country the government of which has repeatedly
provided support for such acts of international terrorism.  As of the date of this provision, terrorist countries include:
Cuba, Iran, Iraq, Libya, North Korea, Sudan, and Syria.

(3) "Significant interest" means --

(i) Ownership of or beneficial interest in 5 percent or more of the firm's or subsidiary's securities.  Beneficial interest
includes holding 5 percent or more of any class of the firm's securities in "nominee shares," "street names," or some
other method of holding securities that does not disclose the beneficial owner;

(ii) Holding a management position in the firm, such as a director or officer;

(iii) Ability to control or influence the election, appointment, or tenure of directors or officers in the firm;

(iv) Ownership of 10 percent or more of the assets of a firm such as equipment, buildings, real estate, or other
tangible assets of the firm; or

(v) Holding 50 percent or more of the indebtness of a firm.

(b) "Prohibition on award."

In accordance with 10 U.S.C. 2327, no contract may be awarded to a firm or a subsidiary of a firm if the government
of a terrorist country has a significant interest in the firm or subsidiary or, in the case of a subsidiary, the firm that
owns the subsidiary, unless a waiver is granted by the Secretary of Defense.

(c) "Disclosure."

If the government of a terrorist country has a significant interest in the Offeror or a subsidiary of the Offeror, the
Offeror shall disclosure such interest in an attachment to its offer.  If the Offeror is a subsidiary, it shall also disclose
any significant interest the government of a terrorist country has in any firm that owns or controls the subsidiary.
The disclosure shall include --

(1) Identification of each government holding a significant interest; and

(2) A description of the significant interest held by each government.

(End of provision)

252.223-7001     HAZARD WARNING LABELS (DEC 1991)

(a) "Hazardous material," as used in this clause, is defined in the Hazardous Material Identification and Material
Safety Data clause of this contract.
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(b) The Contractor shall label the item package (unit container) of any hazardous material to be delivered under this
contract in accordance with the Hazard Communication Standard (29 CFR 1910.1200 et seq). The Standard requires
that the hazard warning label conform to the requirements of the standard unless the material is otherwise subject to
the labeling requirements of one of the following statutes:

(1) Federal Insecticide, Fungicide and Rodenticide Act;

(2) Federal Food, Drug and Cosmetics Act;

(3) Consumer Product Safety Act;

(4) Federal Hazardous Substances Act; or

(5) Federal Alcohol Administration Act.

(c) The Offeror shall list which hazardous material listed in the Hazardous Material Identification and Material
Safety Data clause of this contract will be labeled in accordance with one of the Acts in paragraphs (b)(1) through
(5) of this clause instead of the Hazard Communication Standard. Any hazardous material not listed will be
interpreted to mean that a label is required in accordance with the Hazard Communication Standard.

MATERIAL (If None, Insert "None.") ACT
__________________________________ _____________________________
__________________________________ _____________________________

(d) The apparently successful Offeror agrees to submit, before award, a copy of the hazard warning label for all
hazardous materials not listed in paragraph (c) of this clause.  The Offeror shall submit the label with the Material
Safety Data Sheet being furnished under the Hazardous Material Identification and Material Safety Data clause of
this contract.

(e) The Contractor shall also comply with MIL-STD-129, Marking for Shipment and Storage (including revisions
adopted during the term of this contract).

(End of clause)

252.247-7022     REPRESENTATION OF EXTENT OF TRANSPORTATION BY SEA (AUG 1992)

(a) The Offeror shall indicate by checking the appropriate blank in paragraph (b) of this provision whether
transportation of supplies by sea is anticipated under the resultant contract. The term supplies is defined in the
Transportation of Supplies by Sea clause of this solicitation.

(b) Representation. The Offeror represents that it:

____ (1) Does anticipate that supplies will be transported by sea in the performance of any contract or subcontract
resulting from this solicitation.

____ (2) Does not anticipate that supplies will be transported by sea in the performance of any contract or
subcontract resulting from this solicitation.

(c) Any contract resulting from this solicitation will include the Transportation of Supplies by Sea clause. If the
Offeror represents that it will not use ocean transportation, the resulting contract will also include the Defense FAR
Supplement clause at 252.247-7024, Notification of Transportation of Supplies by Sea.

(End of provision)
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SECTION 00700 Contract Clauses

CLAUSES INCORPORATED BY REFERENCE:

52.202-1 Alt I Definitions (Oct 1995) --Alternate I APR 1984
52.203-3 Gratuities APR 1984
52.203-5 Covenant Against Contingent Fees APR 1984
52.203-6 Restrictions On Subcontractor Sales To The Government JUL 1995
52.203-7 Anti-Kickback Procedures JUL 1995
52.203-8 Cancellation, Rescission, and Recovery of Funds for Illegal or

Improper Activity
JAN 1997

52.203-10 Price Or Fee Adjustment For Illegal Or Improper Activity JAN 1997
52.203-12 Limitation On Payments To Influence Certain Federal Transactions JUN 1997
52.204-4 Printing/Copying Double-Sided on Recycled Paper JUN 1996
52.209-6 Protecting the Government's Interest When Subcontracting With

Contractors Debarred, Suspended, or Proposed for Debarment
JUL 1995

52.211-13 Time Extensions APR 1984
52.214-26 Audit and Records--Sealed Bidding OCT 1997
52.214-27 Price Reduction for Defective Cost or Pricing Data - Modifications

- Sealed Bidding
OCT 1997

52.214-28 Subcontracting Cost Or Pricing Data--Modifications--Sealed
Bidding

OCT 1997

52.214-29 Order Of Precedence--Sealed Bidding JAN 1986
52.219-8 Utilization of Small Business Concerns OCT 1999
52.219-9 Alt I Small Business Subcontracting Plan (Oct 1999) Alternate I JAN 1999
52.219-16  Liquidated Damages-Subcontracting Plan JAN 1999
52.222-3 Convict Labor AUG 1996
52.222-4 Contract Work Hours and Safety Standards Act - Overtime

Compensation
JUL 1995

52.222-6 Davis Bacon Act FEB 1995
52.222-7 Withholding of Funds FEB 1988
52.222-8 Payrolls and Basic Records FEB 1988
52.222-9 Apprentices and Trainees FEB 1988
52.222-10 Compliance with Copeland Act Requirements FEB 1988
52.222-11 Subcontracts (Labor Standards) FEB 1988
52.222-12 Contract Termination-Debarment FEB 1988
52.222-13 Compliance with Davis-Bacon and Related Act Regulations. FEB 1988
52.222-14 Disputes Concerning Labor Standards FEB 1988
52.222-15 Certification of Eligibility FEB 1988
52.222-21 Prohibition Of Segregated Facilities FEB 1999
52.222-26 Equal Opportunity FEB 1999
52.222-27 Affirmative Action Compliance Requirements for Construction FEB 1999
52.222-35 Affirmative Action For Disabled Veterans And Veterans of the

Vietnam Era
APR 1998

52.222-36 Affirmative Action For Workers With Disabilities JUN 1998
52.222-37 Employment Reports On Disabled Veterans And Veterans Of The

Vietnam Era
JAN 1999

52.223-6 Drug Free Workplace JAN 1997
52.223-14 Toxic Chemical Release Reporting OCT 1996
52.225-13 Restrictions on Certain Foreign Purchases FEB 2000
52.226-1 Utilization Of Indian Organizations And Indian-Owned Economic

Enterprises
FEB 2000

52.227-1 Authorization and Consent JUL 1995



DACW05-00-B-0009
Page 140 of 171

52.227-2 Notice And Assistance Regarding Patent And Copyright
Infringement

AUG 1996

52.227-4 Patent Indemnity-Construction Contracts APR 1984
52.228-2 Additional Bond Security OCT 1997
52.228-5 Insurance - Work On A Government Installation JAN 1997
52.228-11 Pledges Of Assets FEB 1992
52.228-12 Prospective Subcontractor Requests for Bonds OCT 1995
52.228-15 Performance and Payment Bonds--Construction SEP 1996
52.228-14  Irrevocable Letter of Credit DEC 1999
52.229-3 Federal, State And Local Taxes JAN 1991
52.229-5 Taxes--Contracts Performed In U S Possessions Or Puerto Rico APR 1984
52.232-5 Payments under Fixed-Price Construction Contracts MAY 1997
52.232-17 Interest JUN 1996
52.232-23 Alt I Assignment of Claims (Jan 1986) -  Alternate I APR 1984
52.233-1 Disputes DEC 1998
52.233-3 Protest After Award AUG 1996
52.236-2 Differing Site Conditions APR 1984
52.236-3 Site Investigation and Conditions Affecting the Work APR 1984
52.236-5 Material and Workmanship APR 1984
52.236-6 Superintendence by the Contractor APR 1984
52.236-7 Permits and Responsibilities NOV 1991
52.236-8 Other Contracts APR 1984
52.236-9 Protection of Existing Vegetation, Structures, Equipment, Utilities,

and Improvements
APR 1984

52.236-10 Operations and Storage Areas APR 1984
52.236-11 Use and Possession Prior to Completion APR 1984
52.236-12 Cleaning Up APR 1984
52.236-13 Alt I Accident Prevention (Nov 1991) -  Alternate I NOV 1991
52.236-15 Schedules for Construction Contracts APR 1984
52.236-16 Quantity Surveys APR 1984
52.236-17 Layout of Work APR 1984
52.236-21 Specifications and Drawings for Construction FEB 1997
52.236-26 Preconstruction Conference FEB 1995
52.242-13 Bankruptcy JUL 1995
52.242-14 Suspension of Work APR 1984
52.243-4 Changes AUG 1987
52.244-6 Subcontracts for Commercial Items and Commercial Components OCT 1998
52.246-12 Inspection of Construction AUG 1996
52.248-3 Value Engineering-Construction FEB 2000
52.249-2 Alt I Termination for Convenience of the Government (Fixed-Price) (Sep

1996)  - Alternate I
SEP 1996

52.249-10 Default (Fixed-Price Construction) APR 1984
52.253-1 Computer Generated Forms JAN 1991
252.201-7000 Contracting Officer's Representative DEC 1991
252.203-7001 Prohibition On Persons Convicted of Fraud or Other Defense-

Contract-Related Felonies
MAR 1999

252.204-7003 Control Of Government Personnel Work Product APR 1992
252.204-7004 Required Central Contractor Registration MAR 2000
252.205-7000 Provisions Of Information To Cooperative Agreement Holders DEC 1991
252.209-7000 Acquisition From Subcontractors Subject To On-Site Inspection

Under The Intermediate Range Nuclear Forces (INF) Treaty
NOV 1995

252.209-7003 Compliance With Veterans' Employment Reporting Requirements MAR 1998
252.209-7004 Subcontracting With Firms That Are Owned or Controlled By The

Government of a Terrorist Country
MAR 1998

252.219-7003 Small, Small Disadvantaged and Women-Owned Small Business
Subcontracting Plan (DOD Contracts)

APR 1996
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252.223-7004 Drug Free Work Force SEP 1988
252.225-7012 Preference For Certain Domestic Commodities MAY 1999
252.225-7031 Secondary Arab Boycott Of Israel JUN 1992
252.231-7000 Supplemental Cost Principles DEC 1991
252.236-7000 Modification Proposals-Price Breakdown DEC 1991
252.236-7002 Obstruction of Navigable Waterways DEC 1991
252.236-7008 Contract Prices-Bidding Schedules DEC 1991
252.242-7000 Postaward Conference DEC 1991
252.243-7001 Pricing Of Contract Modifications DEC 1991
252.243-7002 Requests for Equitable Adjustment MAR 1998
252.247-7023 Transportation of Supplies by Sea MAR 2000
252.247-7024 Notification Of Transportation Of Supplies By Sea MAR 2000

CLAUSES INCORPORATED BY FULL TEXT

52.211-12      LIQUIDATED DAMAGES--CONSTRUCTION (APR 1984)--ALTERNATE I (APR 1984)

(a) If the Contractor fails to complete the work within the time specified in the contract, or any extension, the
Contractor shall pay to the Government as liquidated damages, the sum of  $1,250.00 for delay of each separate part
or stage of the work for each task order.

(b) If the Government terminates the Contractor's right to proceed, the resulting damage will consist of liquidated
damages until such reasonable time as may be required for final completion of the work together with any increased
costs occasioned the Government in completing the work.

(c) If the Government does not terminate the Contractor's right to proceed, the resulting damage will consist of
liquidated damages until the work is completed or accepted.

(End of clause)

52.216-18      ORDERING. (OCT 1995)

(a) Any supplies and services to be furnished under this contract shall be ordered by issuance of delivery orders or
task orders by the individuals or activities designated in the Schedule. Such orders may be issued from contract
award through the last day of performance period of the contract (or any
option periods exercised by the Government).

(b) All delivery orders or task orders are subject to the terms and conditions of this contract. In the event of conflict
between a delivery order or task order and this contract, the contract shall control.

(c) If mailed, a delivery order or task order is considered "issued" when the Government deposits the order in the
mail. Orders may be issued orally, by facsimile, or by electronic commerce methods only if authorized in the
Schedule.

(End of clause)

52.216-19      ORDER LIMITATIONS.  (OCT 1995)

(a) Minimum order.  When the Government requires supplies or services covered by this contract in an amount of
less than $2,000  (insert dollar figure or quantity), the Government is not obligated to purchase, nor is the Contractor
obligated to furnish, those supplies or services under the contract.

(b) Maximum order.  The Contractor is not obligated to honor:
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(1) Any order for a single item in excess of $3,000,000 for the base year; $3,000,000 for the first option year; and
$3,000,000 for the second option year;

(2) Any order for a combination of items in excess of $3,000,000 for the base year; $3,000,000 for the first option
year; and $3,000,000 for the second option year; or

(3) A series of orders from the same ordering office within 5 days that together call for quantities exceeding the
limitation in subparagraph (1) or (2) above.

(c) If this is a requirements contract (i.e., includes the Requirements clause at subsection 52.216-21 of the Federal
Acquisition Regulation (FAR)), the Government is not required to order a part of any one requirement from the
Contractor if that requirement exceeds the maximum-order limitations in paragraph (b) above.

(d) Notwithstanding paragraphs (b) and (c) above, the Contractor shall honor any order exceeding the maximum
order limitations in paragraph (b), unless that order (or orders) is returned to the ordering office within 5 days after
issuance, with written notice stating the Contractor's intent not to ship the item (or items) called for and the reasons.
Upon receiving this notice, the Government may acquire the supplies or services from another source.

(End of clause)

52.216-22     INDEFINITE QUANTITY.  (OCT 1995)

(a) This is an indefinite-quantity contract for the supplies or services specified, and effective for the period stated, in
the Schedule.  The quantities of supplies and services specified in the Schedule are estimates only and are not
purchased by this contract.

(b) Delivery or performance shall be made only as authorized by orders issued in accordance with the Ordering
clause.  The Contractor shall furnish to the Government, when and if ordered, the supplies or services specified in
the Schedule up to and including the quantity designated in the Schedule as the "maximum".  The Government shall
order at least the quantity of supplies or services designated in the Schedule as the "minimum".

(c) Except for any limitations on quantities in the Order Limitations clause or in the Schedule, there is no limit on
the number of orders that may be issued.  The Government may issue orders requiring delivery to multiple
destinations or performance at multiple locations.

(d) Any order issued during the effective period of this contract and not completed within that period shall be
completed by the Contractor within the time specified in the order.  The contract shall govern the Contractor's and
Government's rights and obligations with respect to that order to the same extent as if the order were completed
during the contract's effective period; provided, that the Contractor shall not be required to make any deliveries
under this contract after the last day of the performance period on any task order
issued by the Government within the contract’s performance period.

(End of clause)

52.222-23     NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION TO ENSURE EQUAL
EMPLOYMENT OPPORTUNITY FOR CONSTRUCTION (FEB 1999)

(a) The offeror's attention is called to the Equal Opportunity clause and the Affirmative Action Compliance
Requirements for Construction clause of this solicitation.

(b) The goals for minority and female participation, expressed in percentage terms for the Contractor's aggregate
workforce in each trade on all construction work in the covered area, are as follows:
---------------------------------------------------------------------
 Goals for minority participation  |  Goals for female participation
         for each trade            |          for each trade
---------------------------------------------------------------------



DACW05-00-B-0009
Page 143 of 171

               25.6%               |             6.9% (Contra Costa)
               16.1%               |             6.9% (Sacramento)
               24.3%               |             6.9% (San Joaquin)
               17.1%               |             6.9% (Solano)
               16.1%               |             6.9% (Yolo)
---------------------------------------------------------------------
These goals are applicable to all the Contractor's construction work performed in the covered area. If the Contractor
performs construction work in a geographical area located outside of the covered area, the Contractor shall apply the
goals established for the geographical area where the work is actually performed. Goals are published periodically in
the Federal Register in notice form, and these notices may be obtained from any Office of Federal Contract
Compliance Programs office.

(c) The Contractor's compliance with Executive Order 11246, as amended, and the regulations in 41 CFR 60-4 shall
be based on (1) its implementation of the Equal Opportunity clause, (2) specific affirmative action obligations
required by the clause entitled "Affirmative Action Compliance Requirements for Construction,'' and (3) its efforts
to meet the goals. The hours of minority and female employment and training must be substantially uniform
throughout the length of the contract, and in each trade. The Contractor shall make a good faith effort to employ
minorities and women evenly on each of its projects. The transfer of minority or female employees or trainees from
Contractor to Contractor, or from project to project, for the sole purpose of meeting the Contractor's goals shall be a
violation of the contract, Executive Order 11246, as amended, and the regulations in 41 CFR 60-4. Compliance with
the goals will be measured against the total work hours performed.

(d) The Contractor shall provide written notification to the Deputy Assistant Secretary for Federal Contract
Compliance, U.S. Department of Labor, within 10 working days following award of any construction subcontract in
excess of $10,000 at any tier for construction work under the contract resulting from this solicitation. The
notification shall list the --

(1) Name, address, and telephone number of the subcontractor;

(2) Employer's identification number of the subcontractor;

(3) Estimated dollar amount of the subcontract;

(4) Estimated starting and completion dates of the subcontract; and

(5) Geographical area in which the subcontract is to be performed.

(e) As used in this Notice, and in any contract resulting from this solicitation, the "covered area" is Contra
Costa, Sacramento, San Joaquin, Solano, and Yolo Counties, California

52.225-11     BUY AMERICAN ACT--BALANCE OF PAYMENTS PROGRAM--CONSTRUCTION
MATERIALS UNDER TRADE AGREEMENTS (FEB 2000)

(a) Definitions. As used in this clause--

Component means any article, material, or supply incorporated directly into construction materials.

Construction material means an article, material, or supply brought to the construction site by the Contractor or
subcontractor for incorporation into the building or work. The term also includes an item brought to the site
preassembled from articles, materials, or supplies. However, emergency life safety systems, such as emergency
lighting, fire alarm, and audio evacuation systems, that are discrete systems incorporated into a public building or
work and that are produced as complete systems, are evaluated as a single and distinct construction material
regardless of when or how the individual parts or components of those systems are delivered to the construction site.
Materials purchased directly by the Government are supplies, not construction material.

Cost of components means--
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(1) For components purchased by the Contractor, the acquisition cost, including transportation costs to the place of
incorporation into the end product (whether or not such costs are paid to a domestic firm), and any applicable duty
(whether or not a duty-free entry certificate is issued); or

(2) For components manufactured by the Contractor, all costs associated with the manufacture of the component,
including transportation costs as described in paragraph (1) of this definition, plus allocable overhead costs, but
excluding profit. Cost of components does not include any costs associated with the manufacture of the end product.

Designated country means any of the following countries: Aruba, Austria, Bangladesh, Belgium, Benin, Bhutan,
Botswana, Burkina Faso, Burundi, Canada, Cape Verde, Central African Republic, Chad, Comoros, Denmark.

Djibouti, Equatorial Guinea, Finland, France, Gambia, Germany, Greece, Guinea, Guinea-Bissau, Haiti, Hong
Kong, Ireland, Israel, Italy, Japan.

Kiribati, Korea, Republic of, Lesotho, Liechtenstein, Luxembourg, Malawi, Maldives, Mali, Mozambique, Nepal,
Netherlands, Niger, Norway, Portugal, Rwanda.

Sao Tome and Principe, Sierra Leone, Singapore, Somalia, Spain, Sweden, Switzerland, Tanzania U.R., Togo,
Tuvalu, Uganda, United Kingdom, Vanuatu, Western Samoa, Yemen.

Designated country construction material means a construction material that--

(1) Is wholly the growth, product, or manufacture of a designated country; or

(2) In the case of a construction material that consists in whole or in part of materials from another country, has been
substantially transformed in a designated country into a new and different construction material distinct from the
materials from which it was transformed.

Domestic construction material means--

(1) An unmanufactured construction material mined or produced in the United States; or

(2) A construction material manufactured in the United States, if the cost of its components mined, produced, or
manufactured in the United States exceeds 50 percent of the cost of all its components. Components of foreign
origin of the same class or kind for which nonavailability determinations have been made are treated as domestic.

Foreign construction material means a construction material other than a domestic construction material.

North American Free Trade Agreement country means Canada or Mexico.

North American Free Trade Agreement country construction material means a construction material that--

(1) Is wholly the growth, product, or manufacture of a North American Free Trade Agreement (NAFTA) country; or

(2) In the case of a construction material that consists in whole or in part of materials from another country, has been
substantially transformed in a NAFTA country into a new and different construction material distinct from the
materials from which it was transformed.

United States means the 50 States and the District of Columbia, U.S. territories and possessions, Puerto Rico, the
Northern Mariana Islands, and any other place subject to U.S. jurisdiction, but does not include leased bases.

(b) Construction materials. (1) This clause implements the Buy American Act (41 U.S.C. 10a-10d) and the Balance
of Payments Program by providing a preference for domestic construction material. In addition, the Contracting
Officer has determined that the Trade Agreements Act and the North American Free Trade Agreement (NAFTA)
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apply to this acquisition. Therefore, the Buy American Act and Balance of Payments Program restrictions are
waived for designated country and NAFTA country construction materials.

(2) The Contractor shall use only domestic, designated country, or NAFTA country construction material in
performing this contract, except as provided in paragraphs (b)(3) and (b)(4) of this clause.

(3) The requirement in paragraph (b)(2) of this clause does not apply to the construction materials or components
listed by the Government as follows: none

(4) The Contracting Officer may add other foreign construction material to the list in paragraph (b)(3) of this clause
if the Government determines that--

(i) The cost of domestic construction material would be unreasonable. The cost of a particular domestic construction
material subject to the restrictions of the Buy American Act is unreasonable when the cost of such material exceeds
the cost of foreign material by more than 6 percent. For determination of unreasonable cost under the Balance of
Payments Program, the Contracting Officer will use a factor of 50 percent;

(ii) The application of the restriction of the Buy American Act or Balance of Payments Program to a particular
construction material would be impracticable or inconsistent with the public interest; or

(iii) The construction material is not mined, produced, or manufactured in the United States in sufficient and
reasonably available commercial quantities of a satisfactory quality.

(c) Request for determination of inapplicability of the Buy American Act or Balance of Payments Program. (1)(i)
Any Contractor request to use foreign construction material in accordance with paragraph (b)(4) of this clause shall
include adequate information for Government evaluation of the request, including--

(A) A description of the foreign and domestic construction materials;

(B) Unit of measure;

(C) Quantity;

(D) Price;

(E) Time of delivery or availability;

(F) Location of the construction project;

(G) Name and address of the proposed supplier; and

(H) A detailed justification of the reason for use of foreign construction materials cited in accordance with paragraph
(b)(3) of this clause.

(ii) A request based on unreasonable cost shall include a reasonable survey of the market and a completed price
comparison table in the format in paragraph (d) of this clause.

(iii) The price of construction material shall include all delivery costs to the construction site and any applicable
duty (whether or not a duty-free certificate may be issued).

(iv) Any Contractor request for a determination submitted after contract award shall explain why the Contractor
could not reasonably foresee the need for such determination and could not have requested the determination before
contract award. If the Contractor does not submit a satisfactory explanation, the Contracting Officer need not make a
determination.
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(2) If the Government determines after contract award that an exception to the Buy American Act or Balance of
Payments Program applies and the Contracting Officer and the Contractor negotiate adequate consideration, the
Contracting Officer will modify the contract to allow use of the foreign construction material. However, when the
basis for the exception is the unreasonable price of a domestic construction material, adequate consideration is not
less than the differential established in paragraph (b)(4)(i) of this
clause.

(3) Unless the Government determines that an exception to the Buy American Act or Balance of Payments Program
applies, use of foreign construction material is noncompliant with the Buy American Act or Balance of Payments
Program.

(d) Data. To permit evaluation of requests under paragraph (c) of this clause based on unreasonable cost, the
Contractor shall include the following information and any applicable supporting data based on the survey of
suppliers:

                          Foreign and Domestic Construction Materials Price Comparison
----------------------------------------------------------------------------------------------------------------
  Construction material description        Unit of measure              Quantity           Price (dollars) \1\
----------------------------------------------------------------------------------------------------------------
Item 1:
    Foreign construction material....  .......................  .......................  .......................
    Domestic construction material...  .......................  .......................  .......................
Item 2:
    Foreign construction material....  .......................  .......................  .......................
    Domestic construction material...  .......................  .......................  .......................
----------------------------------------------------------------------------------------------------------------
\1\ Include all delivery costs to the construction site and any applicable duty (whether or not a duty-free
  entry certificate is issued).
List name, address, telephone number, and contact for suppliers surveyed. Attach copy of response; if oral,
  attach summary.
Include other applicable supporting information.

(End of clause)

52.228-1     BID GUARANTEE (SEP 1996)

(a) Failure to furnish a bid guarantee in the proper form and amount, by the time set for opening of bids, may be
cause for rejection of the bid.

(b) The bidder shall furnish a bid guarantee in the form of a firm commitment, e.g., bid bond supported by good and
sufficient surety or sureties acceptable to the Government, postal money order, certified check, cashier's check,
irrevocable letter of credit, or, under Treasury Department regulations, certain bonds or notes of the United States.
The Contracting Officer will return bid guarantees, other than bid bonds, (1) to unsuccessful bidders as soon as
practicable after the opening of bids, and (2) to the successful bidder upon execution of contractual documents and
bonds (including any necessary coinsurance or reinsurance agreements), as required by the bid as accepted.-

(c) The amount of the bid guarantee shall be 20 percent of the bid price or $3,000,000, whichever is less.-

(d) If the successful bidder, upon acceptance of its bid by the Government within the period specified for
acceptance, fails to execute all contractual documents or furnish executed bond(s) within 10 days after receipt of the
forms by the bidder, the Contracting Officer may terminate the contract for default.-

(e) In the event the contract is terminated for default, the bidder is liable for any cost of acquiring the work that
exceeds the amount of its bid, and the bid guarantee is available to offset the difference.
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52.232-27     PROMPT PAYMENT FOR CONSTRUCTION CONTRACTS (JUN 1997)

Notwithstanding any other payment terms in this contract, the Government will make invoice payments and contract
financing payments under the terms and conditions specified in this clause. Payment shall be considered as being
made on the day a check is dated or the date of an electronic funds transfer. Definitions of pertinent terms are set
forth in section 32.902 of the Federal Acquisition Regulation. All days referred to in this clause are calendar days,
unless otherwise specified. (However, see subparagraph (a)(3) concerning payments due on Saturdays, Sundays, and
legal holidays.)

(a) Invoice payments. (1) Types of invoice payments. For purposes of this clause, there are several types of invoice
payments that may occur under this contract, as follows:

(i) Progress payments, if provided for elsewhere in this contract, based on Contracting Officer approval of the
estimated amount and value of work or services performed, including payments for reaching milestones in any
project:

(A) The due date for making such payments shall be 25 days after receipt of the payment request by the designated
billing office. If the designated billing office fails to annotate the payment request with the actual date of receipt at
the time of receipt, the payment due date shall be the 25th day after the date of the Contractor's payment request,
provided a proper payment request is received and there is no disagreement over quantity, quality, or Contractor
compliance with contract requirements.

(B) The due date for payment of any amounts retained by the Contracting Officer in accordance with the clause at
52.232-5, Payments Under Fixed-Price Construction Contracts, shall be as specified in the contract or, if not
specified, 30 days after approval for release to the Contractor by the Contracting Officer.

(ii) Final payments based on completion and acceptance of all work and presentation of release of all claims against
the Government arising by virtue of the contract, and payments for partial deliveries that have been accepted by the
Government (e.g., each separate building, public work, or other division of the contract for which the price is stated
separately in the contract):

(A) The due date for making such payments shall be either the 30th day after receipt by the designated billing office
of a proper invoice from the Contractor, or the 30th day after Government acceptance of the work or services
completed by the Contractor, whichever is later. If the designated billing office fails to annotate the invoice with the
date of actual receipt at the time of receipt, the invoice payment due date shall be the 30th day after the date of the
Contractor's invoice, provided a proper invoice is received and there is no disagreement over quantity, quality, or
Contractor compliance with contract requirements.

(B) On a final invoice where the payment amount is subject to contract settlement actions (e.g., release of claims),
acceptance shall be deemed to have occurred on the effective date of the contract settlement.

(2) Contractor's invoice. The Contractor shall prepare and submit invoices to the designated billing office specified
in the contract. A proper invoice must include the items listed in subdivisions (a)(2)(i) through (a)(2)(ix) of this
clause. If the invoice does not comply with these requirements, it shall be returned within 7 days after the date the
designated billing office received the invoice, with a statement of the reasons why it is not a proper invoice.
Untimely notification will be taken into account in computing any interest penalty owed the Contractor in the
manner described in subparagraph (a)(4) of this clause.

(i) Name and address of the Contractor.

(ii) Invoice date. (The Contractor is encouraged to date invoices as close as possible to the date of mailing or
transmission.)

(iii) Contract number or other authorization for work or services performed (including order number and contract
line item number).
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(iv) Description of work or services performed.

(v) Delivery and payment terms (e.g., prompt payment discount terms).

(vi) Name and address of Contractor official to whom payment is to be sent (must be the same as that in the contract
or in a proper notice of assignment).

(vii) Name (where practicable), title, phone number, and mailing address of person to be notified in the event of a
defective invoice.

(viii) For payments described in subdivision (a)(1)(i) of this clause, substantiation of the amounts requested and
certification in accordance with the requirements of the clause at 52.232-5, Payments Under Fixed-Price
Construction Contracts.

(ix) Any other information or documentation required by the contract.

(x) While not required, the Contractor is strongly encouraged to assign an identification number to each invoice.

(3) Interest penalty. An interest penalty shall be paid automatically by the designated payment office, without
request from the Contractor, if payment is not made by the due date and the conditions listed in subdivisions
(a)(3)(i) through (a)(3)(iii) of this clause are met, if applicable. However, when the due date falls on a Saturday,
Sunday, or legal holiday when Federal Government offices are closed and Government business is not expected to
be conducted, payment may be made on the following business day without incurring a late payment interest
penalty.

(i) A proper invoice was received by the designated billing office.

(ii) A receiving report or other Government documentation authorizing payment was processed and there was no
disagreement over quantity, quality, Contractor compliance with any contract term or condition, or requested
progress payment amount.

(iii) In the case of a final invoice for any balance of funds due the Contractor for work or services performed, the
amount was not subject to further contract settlement actions between the Government and the Contractor.

(4) Computing penalty amount. The interest penalty shall be at the rate established by the Secretary of the Treasury
under section 12 of the Contract Disputes Act of 1978 (41 U.S.C. 611) that is in effect on the day after the due date,
except where the interest penalty is prescribed by other governmental authority (e.g., tariffs). This rate is referred to
as the "Renegotiation Board Interest Rate," and it is published in the Federal Register semiannually on or about
January 1 and July 1. The interest penalty shall accrue daily on the invoice principal payment amount approved by
the Government until the payment date of such approved principal amount; and will be compounded in 30-day
increments inclusive from the first day after the due date through the payment date. That is, interest accrued at the
end of any 30-day period will be added to the approved invoice principal payment amount and will be subject to
interest penalties if not paid in the succeeding 30-day period. If the designated billing office failed to notify the
Contractor of a defective invoice within the periods prescribed in subparagraph (a)(2) of this clause, the due date on
the corrected invoice will be adjusted by subtracting from such date the number of days taken beyond the prescribed
notification of defects period. Any interest penalty owed the Contractor will be based on this adjusted due date.
Adjustments will be made by the designated payment office for errors in calculating interest penalties.

(i) For the sole purpose of computing an interest penalty that might be due the Contractor for payments described in
subdivision (a)(1)(ii) of this clause, Government acceptance or approval shall be deemed to have occurred
constructively on the 7th day after the Contractor has completed the work or services in accordance with the terms
and conditions of the contract. In the event that actual acceptance or approval occurs within the constructive
acceptance or approval period, the determination of an interest penalty shall be based on the actual date of
acceptance or approval. Constructive acceptance or constructive approval requirements do not apply if there is a
disagreement over quantity, quality, or Contractor compliance with a contract provision. These requirements also do
not compel Government officials to accept work or services, approve Contractor estimates, perform contract
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administration functions, or make payment prior to fulfilling their responsibilities.

(ii) The following periods of time will not be included in the determination of an interest penalty:

(A) The period taken to notify the Contractor of defects in invoices submitted to the Government, but this may not
exceed 7 days.

(B) The period between the defects notice and resubmission of the corrected invoice by the Contractor.

(C) For incorrect electronic funds transfer (EFT) information, in accordance with the EFT clause of this contract.

(iii) Interest penalties will not continue to accrue after the filing of a claim for such penalties under the clause at
52.233-1, Disputes, or for more than 1 year. Interest penalties of less than $1 need not be paid.

(iv) Interest penalties are not required on payment delays due to disagreement between the Government and the
Contractor over the payment amount or other issues involving contract compliance, or on amounts temporarily
withheld or retained in accordance with the terms of the contract. Claims involving disputes, and any interest that
may be payable, will be resolved in accordance with the clause at 52.233-1, Disputes.

(5) Prompt payment discounts. An interest penalty also shall be paid automatically by the designated payment
office, without request from the Contractor, if a discount for prompt payment is taken improperly. The interest
penalty will be calculated on the amount of discount taken for the period beginning with the first day after the end of
the discount period through the date when the Contractor is paid.

(6) Additional interest penalty. (i) If this contract was awarded on or after October 1, 1989, a penalty amount,
calculated in accordance with subdivision (a)(6)(iii) of this clause, shall be paid in addition to the interest penalty
amount if the Contractor--

(A) Is owed an interest penalty of $1 or more;

(B) Is not paid the interest penalty within 10 days after the date the invoice amount is paid; and

(C) Makes a written demand to the designated payment office for additional penalty payment, in accordance with
subdivision (a)(6)(ii) of this clause, postmarked not later than 40 days after the date the invoice amount is paid.

(ii)(A) Contractors shall support written demands for additional penalty payments with the following data. No
additional data shall be required. Contractors shall--

(1) Specifically assert that late payment interest is due under a specific invoice, and request payment of all overdue
late payment interest penalty and such additional penalty as may be required;

(2) Attach a copy of the invoice on which the unpaid late payment interest was due; and

(3) State that payment of the principal has been received, including the date of receipt.

(B) Demands must be postmarked on or before the 40th day after payment was made, except that--

(1) If the postmark is illegible or nonexistent, the demand must have been received and annotated with the date of
receipt by the designated payment office on or before the 40th day after payment was made; or

(2) If the postmark is illegible or nonexistent and the designated payment office fails to make the required
annotation, the demand's validity will be determined by the date the Contractor has placed on the demand; provided
such date is no later than the 40th day after payment was made.

(iii)(A) The additional penalty shall be equal to 100 percent of any original late payment interest penalty, except--
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(1) The additional penalty shall not exceed $5,000;

(2) The additional penalty shall never be less than $25; and

(3) No additional penalty is owed if the amount of the underlying interest penalty is less than $1.

(B) If the interest penalty ceases to accrue in accordance with the limits stated in subdivision (a)(4)(iii) of this
clause, the amount of the additional penalty shall be calculated on the amount of interest penalty that would have
accrued in the absence of these limits, subject to the overall limits on the additional penalty specified in subdivision
(a)(6)(iii)(A) of this clause.

(C) For determining the maximum and minimum additional penalties, the test shall be the interest penalty due on
each separate payment made for each separate contract. The maximum and minimum additional penalty shall not be
based upon individual invoices unless the invoices are paid separately. Where payments are consolidated for
disbursing purposes, the maximum and minimum additional penalty determination shall be made separately for each
contract therein.

(D) The additional penalty does not apply to payments regulated by other Government regulations (e.g., payments
under utility contracts subject to tariffs and regulation).

(b) Contract financing payments. (1) Due dates for recurring financing payments. If this contract provides for
contract financing, requests for payment shall be submitted to the designated billing office as specified in this
contract or as directed by the Contracting Officer. Contract financing payments shall be made on the [insert day as
prescribed by Agency head; if not prescribed, insert 30th day] day after receipt of a proper contract financing request
by the designated billing office. In the event that an audit or other review of a specific financing request is required
to ensure compliance with the terms and conditions of the contract, the designated payment office is not compelled
to make payment by the due date specified.

(2) Due dates for other contract financing. For advance payments, loans, or other arrangements that do not involve
recurring submissions of contract financing requests, payment shall be made in accordance with the corresponding
contract terms or as directed by the Contracting Officer.

(3) Interest penalty not applicable. Contract financing payments shall not be assessed an interest penalty for payment
delays.

(c) Subcontract clause requirements. The Contractor shall include in each subcontract for property or services
(including a material supplier) for the purpose of performing this contract the following:

(1) Prompt payment for subcontractors. A payment clause that obligates the Contractor to pay the subcontractor for
satisfactory performance under its subcontract not later than 7 days from receipt of payment out of such amounts as
are paid to the Contractor under this contract.

(2) Interest for subcontractors. An interest penalty clause that obligates the Contractor to pay to the subcontractor an
interest penalty for each payment not made in accordance with the payment clause--

(i) For the period beginning on the day after the required payment date and ending on the date on which payment of
the amount due is made; and

(ii) Computed at the rate of interest established by the Secretary of the Treasury, and published in the Federal
Register, for interest payments under section 12 of the Contract Disputes Act of 1978 (41 U.S.C. 611) in effect at the
time the Contractor accrues the obligation to pay an interest penalty.

(3) Subcontractor clause flowdown. A clause requiring each subcontractor to include a payment clause and an
interest penalty clause conforming to the standards set forth in subparagraphs (c)(1) and (c)(2) of this clause in each
of its subcontracts, and to require each of its subcontractors to include such clauses in their subcontracts with each
lower-tier subcontractor or supplier.
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(d) Subcontract clause interpretation. The clauses required by paragraph (c) of this clause shall not be construed to
impair the right of the Contractor or a subcontractor at any tier to negotiate, and to include in their subcontract,
provisions that--

(1) Retainage permitted. Permit the Contractor or a subcontractor to retain (without cause) a specified percentage of
each progress payment otherwise due to a subcontractor for satisfactory performance under the subcontract without
incurring any obligation to pay a late payment interest penalty, in accordance with terms and conditions agreed to by
the parties to the subcontract, giving such recognition as the parties deem appropriate to the ability of a
subcontractor to furnish a performance bond and a payment bond;

(2) Withholding permitted. Permit the Contractor or subcontractor to make a determination that part or all of the
subcontractor's request for payment may be withheld in accordance with the subcontract agreement; and

(3) Withholding requirements. Permit such withholding without incurring any obligation to pay a late payment
penalty if--

(i) A notice conforming to the standards of paragraph (g) of this clause previously has been furnished to the
subcontractor; and

(ii) A copy of any notice issued by a Contractor pursuant to subdivision (d)(3)(i) of this clause has been furnished to
the Contracting Officer.

(e) Subcontractor withholding procedures. If a Contractor, after making a request for payment to the Government
but before making a payment to a subcontractor for the subcontractor's performance covered by the payment
request, discovers that all or a portion of the payment otherwise due such subcontractor is subject to withholding
from the subcontractor in accordance with the subcontract agreement, then the Contractor shall--

(1) Subcontractor notice. Furnish to the subcontractor a notice conforming to the standards of paragraph (g) of this
clause as soon as practicable upon ascertaining the cause giving rise to a withholding, but prior to the due date for
subcontractor payment;

(2) Contracting Officer notice. Furnish to the Contracting Officer, as soon as practicable, a copy of the notice
furnished to the subcontractor pursuant to subparagraph (e)(1) of this clause;

(3) Subcontractor progress payment reduction. Reduce the subcontractor's progress payment by an amount not to
exceed the amount specified in the notice of withholding furnished under subparagraph (e)(1) of this clause;

(4) Subsequent subcontractor payment. Pay the subcontractor as soon as practicable after the correction of the
identified subcontract performance deficiency, and--

(i) Make such payment within--

(A) Seven days after correction of the identified subcontract performance deficiency (unless the funds therefor must
be recovered from the Government because of a reduction under subdivision (e)(5)(i)) of this clause; or

(B) Seven days after the Contractor recovers such funds from the Government; or

(ii) Incur an obligation to pay a late payment interest penalty computed at the rate of interest established by the
Secretary of the Treasury, and published in the Federal Register, for interest payments under section 12 of the
Contracts Disputes Act of 1978 (41 U.S.C. 611) in effect at the time the Contractor accrues the obligation to pay an
interest penalty;

(5) Notice to Contracting Officer. Notify the Contracting Officer upon--

(i) Reduction of the amount of any subsequent certified application for payment; or
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(ii) Payment to the subcontractor of any withheld amounts of a progress payment, specifying--

(A) The amounts withheld under subparagraph (e)(1) of this clause; and

(B) The dates that such withholding began and ended; and

(6) Interest to Government. Be obligated to pay to the Government an amount equal to interest on the withheld
payments (computed in the manner provided in 31 U.S.C. 3903(c)(1)), from the 8th day after receipt of the withheld
amounts from the Government until--

(i) The day the identified subcontractor performance deficiency is corrected; or

(ii) The date that any subsequent payment is reduced under subdivision (e)(5)(i) of this clause.

(f) Third-party deficiency reports. (1) Withholding from subcontractor. If a Contractor, after making payment to a
first-tier subcontractor, receives from a supplier or subcontractor of the first-tier subcontractor (hereafter referred to
as a "second-tier subcontractor") a written notice in accordance with section 2 of the Act of August 24, 1935 (40
U.S.C. 270b, Miller Act), asserting a deficiency in such first-tier subcontractor's performance under the contract for
which the Contractor may be ultimately liable, and the Contractor determines that all or a portion of future payments
otherwise due such first-tier subcontractor is subject to withholding in accordance with the subcontract agreement,
the Contractor may, without incurring an obligation to pay an interest penalty under subparagraph (e)(6) of this
clause--

(i) Furnish to the first-tier subcontractor a notice conforming to the standards of paragraph (g) of this clause as soon
as practicable upon making such determination; and

(ii) Withhold from the first-tier subcontractor's next available progress payment or payments an amount not to
exceed the amount specified in the notice of withholding furnished under subdivision (f)(1)(i) of this clause.

(2) Subsequent payment or interest charge. As soon as practicable, but not later than 7 days after receipt of
satisfactory written notification that the identified subcontract performance deficiency has been corrected, the
Contractor shall--

(i) Pay the amount withheld under subdivision (f)(1)(ii) of this clause to such first-tier subcontractor; or

(ii) Incur an obligation to pay a late payment interest penalty to such first-tier subcontractor computed at the rate of
interest established by the Secretary of the Treasury, and published in the Federal Register, for interest payments
under section 12 of the Contracts Disputes Act of 1978 (41 U.S.C. 611) in effect at the time the Contractor accrues
the obligation to pay an interest penalty.

(g) Written notice of subcontractor withholding. A written notice of any withholding shall be issued to a
subcontractor (with a copy to the Contracting Officer of any such notice issued by the Contractor), specifying--

(1) The amount to be withheld;

(2) The specific causes for the withholding under the terms of the subcontract; and

(3) The remedial actions to be taken by the subcontractor in order to receive payment of the amounts withheld.

(h) Subcontractor payment entitlement. The Contractor may not request payment from the Government of any
amount withheld or retained in accordance with paragraph (d) of this clause until such time as the Contractor has
determined and certified to the Contracting Officer that the subcontractor is entitled to the payment of such amount.

(i) Prime-subcontractor disputes. A dispute between the Contractor and subcontractor relating to the amount or
entitlement of a subcontractor to a payment or a late payment interest penalty under a clause included in the
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subcontract pursuant to paragraph (c) of this clause does not constitute a dispute to which the United States is a
party. The United States may not be interpleaded in any judicial or administrative proceeding involving such a
dispute.

(j) Preservation of prime-subcontractor rights. Except as provided in paragraph (i) of this clause, this clause shall not
limit or impair any contractual, administrative, or judicial remedies otherwise available to the Contractor or a
subcontractor in the event of a dispute involving late payment or nonpayment by the Contractor or deficient
subcontract performance or nonperformance by a subcontractor.

(k) Non-recourse for prime contractor interest penalty. The Contractor's obligation to pay an interest penalty to a
subcontractor pursuant to the clauses included in a subcontract under paragraph (c) of this clause shall not be
construed to be an obligation of the United States for such interest penalty. A cost-reimbursement claim may not
include any amount for reimbursement of such interest penalty.

52.232-34     PAYMENT BY ELECTRONIC FUNDS TRANSFER—OTHER THAN CENTRAL CONTRACTOR
REGISTRATION (MAY 1999)

(a) Method of payment. (1) All payments by the Government under this contract shall be made by electronic funds
transfer (EFT) except as provided in paragraph (a)(2) of this clause. As used in this clause, the term ``EFT'' refers to
the funds transfer and may also include the payment information transfer.

(2) In the event the Government is unable to release one or more payments by EFT, the Contractor agrees to either--

(i) Accept payment by check or some other mutually agreeable method of payment; or

(ii) Request the Government to extend payment due dates until such time as the Government makes payment by
EFT (but see paragraph (d) of this clause).

(b) Mandatory submission of Contractor's EFT information. (1) The Contractor is required to provide the
Government with the information required to make payment by EFT (see paragraph (j) of this clause). The
Contractor shall provide this information directly to the office designated in this contract to receive that information
(hereafter: ``designated office'') by by no later than 15 days prior to submission of the
first request for payment. If not otherwise specified in this contract, the payment office is the
designated office for receipt of the Contractor's EFT information. If more than one designated office is named for
the contract, the Contractor shall provide a separate notice to each office. In the event that the EFT information
changes, the Contractor shall be responsible for providing the updated information to the designated office(s).

(2) If the Contractor provides EFT information applicable to multiple contracts, the Contractor shall specifically
state the applicability of this EFT information in terms acceptable to the designated office. However, EFT
information supplied to a designated office shall be applicable only to contracts that identify that designated office
as the office to receive EFT information for that contract.

(c) Mechanisms for EFT payment. The Government may make payment by EFT through either the Automated
Clearing House (ACH) network, subject to the rules of the National Automated Clearing House Association, or the
Fedwire Transfer System. The rules governing Federal payments through the ACH are contained in 31 CFR part
210.

(d) Suspension of payment. (1) The Government is not required to make any payment under this contract until after
receipt, by the designated office, of the correct EFT payment information from the Contractor. Until receipt of the
correct EFT information, any invoice or contract financing request shall be deemed not to be a proper invoice for the
purpose of prompt payment under this contract. The prompt payment terms of the contract regarding notice of an
improper invoice and delays in accrual of interest penalties apply.

(2) If the EFT information changes after submission of correct EFT information, the Government shall begin using
the changed EFT information no later than 30 days after its receipt by the designated office to the extent payment is
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made by EFT. However, the Contractor may request that no further payments be made until the updated EFT
information is implemented by the payment office. If such suspension would result in a late payment under the
prompt payment terms of this contract, the Contractor's request for suspension shall extend the due date for payment
by the number of days of the suspension.

(e) Liability for uncompleted or erroneous transfers. (1) If an uncompleted or erroneous transfer occurs because the
Government used the Contractor's EFT information incorrectly, the Government remains responsible for--

(i) Making a correct payment;

(ii) Paying any prompt payment penalty due; and

(iii) Recovering any erroneously directed funds.

(2) If an uncompleted or erroneous transfer occurs because the Contractor's EFT information was incorrect, or was
revised within 30 days of Government release of the EFT payment transaction instruction to the Federal Reserve
System, and--

(i) If the funds are no longer under the control of the payment office, the Government is deemed to have made
payment and the Contractor is responsible for recovery of any erroneously directed funds; or

(ii) If the funds remain under the control of the payment office, the Government shall not make payment and the
provisions of paragraph (d) shall apply.

(f) EFT and prompt payment. A payment shall be deemed to have been made in a timely manner in accordance with
the prompt payment terms of this contract if, in the EFT payment transaction instruction released to the Federal
Reserve System, the date specified for settlement of the payment is on or before the prompt payment due date,
provided the specified payment date is a valid date under the rules of the Federal Reserve System.

(g) EFT and assignment of claims. If the Contractor assigns the proceeds of this contract as provided for in the
assignment of claims terms of this contract, the Contractor shall require as a condition of any such assignment, that
the assignee shall provide the EFT information required by paragraph (j) of this clause to the designated office, and
shall be paid by EFT in accordance with the terms of this clause. In all respects, the requirements of this clause shall
apply to the assignee as if it were the Contractor. EFT information that shows the ultimate recipient of the transfer to
be other than the Contractor, in the absence of a proper assignment of claims acceptable to the Government, is
incorrect EFT information within the meaning of paragraph (d) of this clause.

(h) Liability for change of EFT information by financial agent. The Government is not liable for errors resulting
from changes to EFT information provided by the Contractor's financial agent.

(i) Payment information. The payment or disbursing office shall forward to the Contractor available payment
information that is suitable for transmission as of the date of release of the EFT instruction to the Federal Reserve
System. The Government may request the Contractor to designate a desired format and method(s) for delivery of
payment information from a list of formats and methods the payment office is capable of executing. However, the
Government does not guarantee that any particular format or method of delivery is available at any particular
payment office and retains the latitude to use the format and delivery method most convenient to the Government. If
the Government makes payment by check in accordance with paragraph (a) of this clause, the Government shall
mail the payment information to the remittance address in the contract.

(j) EFT information. The Contractor shall provide the following information to the designated office. The Contractor
may supply this data for this or multiple contracts (see paragraph (b) of this clause). The Contractor shall designate a
single financial agent per contract capable of receiving and processing the EFT information using the EFT methods
described in paragraph (c) of this clause.

(1) The contract number (or other procurement identification number).
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(2) The Contractor's name and remittance address, as stated in the contract(s).

(3) The signature (manual or electronic, as appropriate), title, and telephone number of the Contractor official
authorized to provide this information.

(4) The name, address, and 9-digit Routing Transit Number of the Contractor's financial agent.

(5) The Contractor's account number and the type of account (checking, saving, or lockbox).

(6) If applicable, the Fedwire Transfer System telegraphic abbreviation of the Contractor's financial agent.

(7) If applicable, the Contractor shall also provide the name, address, telegraphic abbreviation, and 9-digit Routing
Transit Number of the correspondent financial institution receiving the wire transfer payment if the Contractor's
financial agent is not directly on-line to the Fedwire Transfer System; and, therefore, not the receiver of the wire
transfer payment.

(End of clause)

52.236-1     PERFORMANCE OF WORK BY THE CONTRACTOR (APR 1984)

The Contractor shall perform on the site, and with its own organization, work equivalent to at least thirty-five (35%)
percent of the total amount of work to be performed under the contract.  This percentage may be reduced by a
supplemental agreement to this contract if, during performing the work, the Contractor requests a reduction and the
Contracting Officer determines that the reduction would be to the advantage of the Government.

52.236-4     PHYSICAL DATA (APR 1984)

Data and information furnished or referred to below is for the Contractor's
information.  The Government shall not be responsible for any interpretation
of or conclusion drawn from the data or information by the Contractor.
     (a) The indications of physical conditions on the task order drawings
and in the specifications are the result of on site investigations, soundings
and inspection of existing navigation permits, pre-dredge sediment surveys
and site inspection by the Government.  Pre-dredge sediment data is available
for the Contractor’s review in the District Office, 1325 J Street,
Sacramento, California.
     (b)  Condition of Channel:  The width and depth of the existing river
channels as to the date of the soundings will be shown on the task order
drawings, and this information can only be considered as indicating the
general conditions that existed at the time the surveys and soundings were
made.  The actual areas to be dredged within the limits of the sites shown on
the drawings may vary depending upon the condition that exists at the
initiation of dredging.
     (c)  Additional information, related to locations and conditions of
survey control points and sounding datum is available for inspection and
study at the Corps of Engineers, Valley Resident Office, West Sacramento,
California.
     (d)  Weather conditions:  The Contractor shall satisfy himself as to the
hazards likely to arise from weather conditions.  Complete weather records
and reports may be obtained from any U.S. Weather Bureau Office.

52.243-7     NOTIFICATION OF CHANGES (APR 1984)

(a) Definitions. "Contracting Officer," as used in this clause, does not include any representative of the Contracting
Officer. "Specifically authorized representative (SAR),"  as used in this clause, means any person the Contracting
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Officer has so designated by written notice (a copy of which shall be provided to the Contractor) which shall refer to
this subparagraph and shall be issued to the designated representative before the SAR exercises such authority.

(b) Notice. The primary purpose of this clause is to obtain prompt reporting of Government conduct that the
Contractor considers to constitute a change to this contract.  Except for changes identified as such in writing and
signed by the Contracting Officer, the Contractor shall notify the Administrative Contracting Officer in writing,
within 14 calendar days from the date that the Contractor identifies any Government conduct (including actions,
inactions, and written or oral communications) that the Contractor regards as a change to the contract terms and
conditions. On the basis of the most accurate information available to the Contractor, the notice shall state--

(1) The date, nature, and circumstances of the conduct regarded as a change;

(2) The name, function, and activity of each Government individual and Contractor official or employee involved in
or knowledgeable about such conduct;

(3) The identification of any documents and the substance of any oral communication involved in such conduct;

(4) In the instance of alleged acceleration of scheduled performance or delivery, the basis upon which it arose;

(5) The particular elements of contract performance for which the Contractor may seek an equitable adjustment
under this clause, including--

(i) What contract line items have been or may be affected by the alleged change;

(ii) What labor or materials or both have been or may be added, deleted, or wasted by the alleged change;

(iii) To the extent practicable, what delay and disruption in the manner and sequence of performance and effect on
continued performance have been or may be caused by the alleged change;

(iv) What adjustments to contract price, delivery schedule, and other provisions affected by the alleged change are
estimated; and

(6) The Contractor's estimate of the time by which the Government must respond to the Contractor's notice to
minimize cost, delay or disruption of performance.

(c) Continued performance.  Following submission of the notice required by (b) above, the Contractor shall
diligently continue performance of this contract to the maximum extent possible in accordance with its terms and
conditions as construed by the Contractor, unless the notice reports a direction of the Contracting Officer or a
communication from a SAR of the Contracting Officer, in either of which events the Contractor shall continue
performance; provided, however, that if the Contractor regards the direction or communication as a change as
described in (b) above, notice shall be given in the manner provided.  All directions, communications,
interpretations, orders and similar actions of the SAR shall be reduced to writing and copies furnished to the
Contractor and to the Contracting Officer.  The Contracting Officer shall countermand any action which exceeds the
authority of the SAR.

(d) Government response.  The Contracting Officer shall promptly, within 14 calendar days after receipt of notice,
respond to the notice in writing.  In responding, the Contracting Officer shall either--

(1) Confirm that the conduct of which the Contractor gave notice constitutes a change and when necessary direct the
mode of further performance;

(2) Countermand any communication regarded as a change;

(3) Deny that the conduct of which the Contractor gave notice constitutes a change and when necessary direct the
mode of further performance; or
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(4) In the event the Contractor's notice information is inadequate to make a decision under (1), (2), or (3) above,
advise the Contractor what additional information is required, and establish the date by which it should be furnished
and the date thereafter by which the Government will respond.

(e) Equitable adjustments.

(1) If the Contracting Officer confirms that Government conduct effected a change as alleged by the Contractor, and
the conduct causes an increase or decrease in the Contractor's cost of, or the time required for, performance of any
part of the work under this contract, whether changed or not changed by such conduct, an equitable adjustment shall
be made--

(i) In the contract price or delivery schedule or both; and

(ii) In such other provisions of the contract as may be affected.

(2) The contract shall be modified in writing accordingly.  In the case of drawings, designs or specifications which
are defective and for which the Government is responsible, the equitable adjustment shall include the cost and time
extension for delay reasonably incurred by the Contractor in attempting to comply with the defective drawings,
designs or specifications before the Contractor identified, or reasonably should have identified, such defect.  When
the cost of property made obsolete or excess as a result of a change confirmed by the Contracting Officer under this
clause is included in the equitable adjustment, the Contracting Officer shall have the right to prescribe the manner of
disposition of the property.  The equitable adjustment shall not include increased costs or time extensions for delay
resulting from the Contractor's failure to provide notice or to continue performance as provided, respectively, in (b)
and (c) above.

52.244-2      SUBCONTRACTS (AUG 1998)

(a) Definitions. As used in this clause--

Approved purchasing system means a Contractor's purchasing system that has been reviewed and approved in
accordance with Part 44 of the Federal Acquisition Regulation (FAR).

Consent to subcontract means the Contracting Officer's written consent for the Contractor to enter into a particular
subcontract.

Subcontract means any contract, as defined in FAR Subpart 2.1, entered into by a subcontractor to furnish supplies
or services for performance of the prime contract or a subcontract. It includes, but is not limited to, purchase orders,
and changes and modifications to purchase orders.

(b) This clause does not apply to subcontracts for special test equipment when the contract contains the clause at
FAR 52.245-18, Special Test Equipment.

(c) When this clause is included in a fixed-price type contract, consent to subcontract is required only on unpriced
contract actions (including unpriced modifications or unpriced delivery orders), and only if required in accordance
with paragraph (d) or (e) of this clause.

(d) If the Contractor does not have an approved purchasing system, consent to subcontract is required for any
subcontract that--

(1) Is of the cost-reimbursement, time-and-materials, or labor-hour type; or

(2) Is fixed-price and exceeds--
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(i) For a contract awarded by the Department of Defense, the Coast Guard, or the National Aeronautics and Space
Administration, the greater of the simplified acquisition threshold or 5 percent of the total estimated cost of the
contract; or

(ii) For a contract awarded by a civilian agency other than the Coast Guard and the National Aeronautics and Space
Administration, either the simplified acquisition threshold or 5 percent of the total estimated cost of the contract.

(e) If the Contractor has an approved purchasing system, the Contractor nevertheless shall obtain the Contracting
Officer's written consent before placing the following subcontracts:

None

(f)(1) The Contractor shall notify the Contracting Officer reasonably in advance of placing any subcontract or
modification thereof for which consent is required under paragraph (c), (d), or (e) of this clause, including the
following information:

(i) A description of the supplies or services to be subcontracted.

(ii) Identification of the type of subcontract to be used.

(iii) Identification of the proposed subcontractor.

(iv) The proposed subcontract price.

(v) The subcontractor's current, complete, and accurate cost or pricing data and Certificate of Current Cost or
Pricing Data, if required by other contract provisions.

(vi) The subcontractor's Disclosure Statement or Certificate relating to Cost Accounting Standards when such data
are required by other provisions of this contract.

(vii) A negotiation memorandum reflecting--

(A) The principal elements of the subcontract price negotiations;

(B) The most significant considerations controlling establishment of initial or revised prices;

(C) The reason cost or pricing data were or were not required;

(D) The extent, if any, to which the Contractor did not rely on the subcontractor's cost or pricing data in determining
the price objective and in negotiating the final price;

(E) The extent to which it was recognized in the negotiation that the subcontractor's cost or pricing data were not
accurate, complete, or current; the action taken by the Contractor and the subcontractor; and the effect of any such
defective data on the total price negotiated;

(F) The reasons for any significant difference between the Contractor's price objective and the price negotiated; and

(G) A complete explanation of the incentive fee or profit plan when incentives are used. The explanation shall
identify each critical performance element, management decisions used to quantify each incentive element, reasons
for the incentives, and a summary of all trade-off possibilities considered.

(2) The Contractor is not required to notify the Contracting Officer in advance of entering into any subcontract for
which consent is not required under paragraph (c), (d), or (e) of this clause.

(g) Unless the consent or approval specifically provides otherwise, neither consent by the Contracting Officer to any
subcontract nor approval of the Contractor's purchasing system shall constitute a determination--
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(1) Of the acceptability of any subcontract terms or conditions;

(2) Of the allowability of any cost under this contract; or

(3) To relieve the Contractor of any responsibility for performing this contract.

(h) No subcontract or modification thereof placed under this contract shall provide for payment on a cost-plus-a-
percentage-of-cost basis, and any fee payable under cost-reimbursement type subcontracts shall not exceed the fee
limitations in FAR 15.404-4(c)(4)(i).

(i) The Contractor shall give the Contracting Officer immediate written notice of any action or suit filed and prompt
notice of any claim made against the Contractor by any subcontractor or vendor that, in the opinion of the
Contractor, may result in litigation related in any way to this contract, with respect to which the Contractor may be
entitled to reimbursement from the Government.

(j) The Government reserves the right to review the Contractor's purchasing system as set forth in FAR Subpart
44.3.

(k) Paragraphs (d) and (f) of this clause do not apply to the following subcontracts, which were evaluated during
negotiations:

None

(End of clause)

52.252-2      CLAUSES INCORPORATED BY REFERENCE (FEB 1998)

This contract incorporates one or more clauses by reference, with the same force and effect as if they were given in
full text. Upon request, the Contracting Officer will make their full text available. Also, the full text of a clause may
be accessed electronically at this/these address(es):

http://www.arnet.gov/References/References.html

52.252-4     ALTERATIONS IN CONTRACT (APR 1984)

Portions of this contract are altered as follows:

None

52.252-6     AUTHORIZED DEVIATIONS IN CLAUSES (APR 1984)

(a) The use in this solicitation or contract of any Federal Acquisition Regulation (48 CFR Chapter 1) clause with an
authorized deviation is indicated by the addition of "(DEVIATION)" after the date of the clause.

(b)  The use in this solicitation or contract of any Department of Defense FAR Supplement (48 CFR Chapter 2)
clause with an authorized deviation is indicated by the addition of "(DEVIATION)" after the name of the regulation.

252.236-7001     CONTRACT DRAWINGS, MAPS, AND SPECIFICATIONS.  (DEC 1991)

(a) The Government--
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     (1) Will provide the Contractor, without charge, one set of large-scale
contract drawings and specifications except publications incorporated into
the technical provisions by reference;
     (2) Will furnish additional sets on request, for the cost of
reproduction; and
     (3) May, at its option, furnish the Contractor one set of reproducibles,
half-size drawings or ARCHIVE C-D, in lieu of the drawings in paragraph
(a)(1) of this clause.
     (b) The Contractor shall--
     (1) Check all drawings furnished immediately upon receipt;
     (2) Compare all drawings and verify the figures before laying out the
work;
     (3) Promptly notify the Contracting Officer of any discrepancies; and
     (4) Be responsible for any errors which might have been avoided by
complying with this paragraph (b).
     (c) Large scale drawings shall, in general, govern small scale drawings.
Figures marked on drawings shall, in general, be followed in preference to
scale measurements.
     (d) Omissions from the drawings or specifications or the misdescription
of details of work which are manifestly necessary to carry out the intent of
the drawings and specifications, or which are customarily performed, shall
not relieve the Contractor from performing such omitted or misdescribed
details of the work, but shall be performed as if fully and correctly set
forth and described in the drawings and specifications.
     (e) The work shall conform to the specifications and the contract
drawings identified on the following index of drawings:

Drawing File No. 51-06-1299

Description                                          Sheet No.    Rev No.

Title Page, Vicinity Map, and Location Map 1
Schedule of Drawings, Stockton Deep Water Ship
  Channel Disposal Sites 2
Sacramento Deep Water Ship Channel Disposal Sites 3
Stockton Deep Water Ship Channel,
  Cross Sections and Details 4
Stockton and Sacramento Deep Water Ship Channels,
  Cross Sections and Details 5

STANDARD DRAWINGS

     (Attached to SPECIFICATION SECTION: TEMPORARY CONSTRUCTION FACILITIES)

      Hard Hat Sign       80-25-774

252.236-7004     PAYMENT FOR MOBILIZATION AND DEMOBILIZATION.  (DEC 1991)

(a) The Government will pay all costs for the mobilization and demobilization of all of the Contractor's plant and
equipment at the contract lump sum price for this item.

(1) Sixty (60) percent of the lump sum price upon completion of the contractor's mobilization at the work site.
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(2) The remaining forty (40) percent upon completion of demobilization.

(b) The Contracting Officer may require the Contractor to furnish cost data to justify this portion of the bid if the
Contracting Officer believes that the percentages in paragraphs (a) (1) and (2) of this clause do not bear a reasonable
relation to the cost of the work in this contract.

(1) Failure to justify such price to the satisfaction of the Contracting Officer will result in payment, as determined by
the Contracting Officer, of --

(i) Actual mobilization costs at completion of mobilization;

(ii) Actual demobilization costs at completion of demobilization; and

(iii) The remainder of this item in the final payment under this contract.

(2) The Contracting Officer's determination of the actual costs in paragraph (b)(1) of this clause is not subject to
appeal.
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SECTION 00800 Special Contract Requirements

EFARS 52.231-5000 EQUIPMENT OWNERSHIP AND OPERATING EXPENSE
SCHEDULE (MAR 1995)—EFARS

     (a) This statement shall become operative only for negotiated contracts
where cost or pricing data is requested, and for modifications to sealed bid
or negotiated contracts where cost or pricing data is requested.  This clause
does not apply to terminations.  See 52.249-5000, Basis for Settlement of
Proposals, and FAR Part 49.
     (b) Allowable cost for CONSTRUCTION and marine plant and equipment in
sound workable condition owned or controlled and furnished by a contractor or
subcontractor at any tier shall be based on actual cost data for each piece
of equipment or groups of similar serial and series for which the Government
can determine both ownership and operating costs from the contractor's
accounting records.  When both ownership and operating costs cannot be
determined for any piece of equipment or groups of similar serial or series
equipment from the contractor's accounting records, costs for that equipment
shall be based upon the applicable provisions of EP 1110-1-8, CONSTRUCTION
Equipment Ownership and Operating Expense Schedule, Region VII.  Working
conditions shall be considered to be average for determining equipment rates
using the schedule unless specified otherwise by the contracting officer.
For equipment not included in the schedule, rates for comparable pieces of
equipment may be used or a rate may be developed using the formula provided
in the schedule.  For forward pricing, the schedule in effect at the time of
negotiations shall apply.  For retroactive pricing, the schedule in effect at
the time the work was performed shall apply.
     (c) Equipment rental costs are allowable, subject to the provisions of
FAR 31.105(d)(ii) and FAR 31.205-36.  Rates for equipment rented from an
organization under common control, lease-purchase arrangements, and sale-
leaseback arrangements, will be determined using the schedule, except that
actual rates will be used for equipment leased from an organization under
common control that has an established practice of leasing the same or
similar equipment to unaffiliated lessees.
     (d) When actual equipment costs are proposed and the total amount of the
pricing action exceeds the small purchase threshold, the contracting officer
shall request the contractor to submit either certified cost or pricing data,
or partial/limited data, as appropriate.  The data shall be submitted on
Standard Form 1411, Contract Pricing Proposal Cover Sheet.

NOTE 1: EP 1110-1-8 is available on the Internet at the following location:
http://www.usace.army.mil/inet/usace-docs/eng-pamphlets/ep.htm.
NOTE 2: Standard Form 1411 is no longer a current form.  The Contracting
Officer may require submission of cost or pricing data in the format
indicated in Table 15-2 of FAR 15.408, specify an alternative format, or
permit submission in the contractor’s format.  Information other than cost or
pricing data may be submitted in the contractor’s own format unless the use
of a specific format is prescribed elsewhere in this contract.

EFARS 52.232-5001 CONTINUING CONTRACTS (MAR 1995)

     (a) This is a continuing contract, as authorized by Section 10 of the
River and Harbor Act of September 22, 1922 (33 U.S. Code 621).  The payment
of some portion of the contract price is dependent upon reservations of funds
from future appropriations and from future contribution to the project having
one or more non-federal project sponsors.  The responsibilities of the
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Government are limited by this clause notwithstanding any contrary provision
of the "Payments to Contractor" clause or any other clause of this contract.
     (b) The sum of $800,000 has been reserved for this contract and is
available for payments to the contractor during the current fiscal year. It
is expected that Congress will make appropriations for future fiscal years
from which additional funds together with funds provided by one or more non-
federal project sponsors will be reserved for this contract.
     (c) Failure to make payments in excess of the amount currently reserved,
or that may be reserved from time to time, shall not entitle the contractor
to a price adjustment under the terms of this contract except as specifically
provided in paragraphs (f) and (i) below.  No such failure shall constitute a
breach of this contract, except that this provision shall not bar a breach-
of-contract action if an amount finally determined to be due as a termination
allowance remains unpaid for one year due solely to a failure to reserve
sufficient additional funds therefore.
     (d) The Government may at any time reserve additional funds for payments
under the contract if there are funds available for such purpose. The
contracting officer will promptly notify the contractor of any additional
funds reserved for the contract by issuing an administrative modification to
the contract.
     (e) If earnings will be such that funds reserved for the contract will
be exhausted before the end of any fiscal year, the contractor shall give
written notice to the contracting officer of the estimated date of exhaustion
and the amount of additional funds which will be needed to meet payments due
or to become due under the contract during that fiscal year. This notice
shall be given not less than 45 nor more than 60 days prior to the estimated
date of exhaustion.
     (f) No payments will be made after exhaustion of funds except to the
extent that additional funds are reserved for the contract.  The contractor
shall be entitled to simple interest on any payment that the contracting
officer determines was actually earned under the terms of the contract and
would have been made except for exhaustion of funds.  Interest shall be
computed from the time such payment would otherwise have been made until
actually or constructively made, and shall be at the rate established by the
Secretary of the Treasury pursuant to Public Law 92-41, 85 STAT 97, as in
effect on the first day of the delay in such payment.
     (g) Any suspension, delay, or interruption of work arising from
exhaustion or anticipated exhaustion of funds shall not constitute a breach
of this contract and shall not entitle the contractor to any price adjustment
under the "Suspension of Work" clause or in any other manner under this
contract.
     (h) An equitable adjustment in performance time shall be made for any
increase in the time required for performance of any part of the work arising
from exhaustion of funds or the reasonable anticipation of exhaustion of
funds.
     (i) If, upon the expiration of sixty (60) days after the beginning of
the fiscal year following an exhaustion of funds, the Government has failed
to reserve sufficient additional funds to cover payments otherwise due, the
contractor, by written notice delivered to the contracting officer at any
time before such additional funds are reserved, may elect to treat his right
to proceed with the work as having been terminated.  Such a termination shall
be considered a termination for the convenience of the Government.
     (j) If at any time it becomes apparent that the funds reserved for any
fiscal year are in excess of the funds required to meet all payments due or
to become due the contractor because of work performed and to be performed
under the contract during the fiscal year, the Government reserves the right,
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after notice to the contractor, to reduce said reservation by the amount of
such excess.

EFARS 52.236-5000 PLANT AND MATERIAL REMOVAL AFTER CONTRACT
TERMINATION (MAR 1995)

     Should this contract be terminated as provided in clause EFARS 52.232-
5001 because of the failure of Congress to provide additional funds for its
completion, the contractor may be permitted to remove plant and material on
which payments for preparatory work have been made, subject to an equitable
deduction from the amounts due the contractor to reimburse the United States
for the unabsorbed value of such plant and material.

EFARS 52.249-5000 BASIS FOR SETTLEMENT OF PROPOSALS (DEC 1995)

      Actual costs will be used to determine equipment costs for a settlement
proposal submitted on the total cost basis under FAR 49.206-2(b).  In
evaluating a termination settlement proposal using the total cost basis, the
following principles will be applied to determine allowable equipment costs:
      (1) Actual costs for each piece of equipment or groups of similar
serial or series equipment need not be available in the Contractor's
accounting records to determine total actual equipment costs.
      (2) If equipment costs have been allocated to a contract using
predetermined rates, those charges will be adjusted to actual costs.
      (3) Recorded job costs adjusted for unallowable expenses will be used
to determine equipment operating expenses.
      (4) Ownership costs (depreciation) will be determined using the
Contractor's depreciation schedule (subject to the provisions of FAR 31.205-
11).
      (5) License, taxes, storage and insurance costs are normally recovered
as an indirect expense and unless the Contractor charges these costs directly
to contracts, they will be recovered through the indirect expense rate.

52.0211-4582 CONTRACT PERFORMANCE PERIOD (AUG 1998)

     (a)  The total duration of this contract shall not exceed a period of
one year.

     Base Year -- Date of Award to 31 May 2001
     First Option Year – 1 June 2001 to 31 May 2002
     Second Option Year – 1 June 2002 to 31 May 2003

     (b) Expected Environmental Window for Performance:
The period in which dredging may be performed is shown in the table below.
The period is based on environmental considerations and may be subject to
possible extensions to 31 December on a case by case basis.  The Government
does not intend to request such an extension unless the Contractor is
currently dredging under a task order.

SHIP CHANNEL DREDGING WINDOW

Stockton 1 July – 30 November

Sacramento 1 July – 30 November
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     (c) The performance period on individual task orders will proceed in
accordance with the Schedule below.  A task order will not be issued if the
number of days remaining to complete the dredging, based on the formula in
the box below, plus a 25 day allowance for mobilization, will result in a
completion time extending past 30 November.  Similarly, a multiple task order
will not be issued if the sum of the days computed to perform the additional
dredging will exceed the 30 November completion date unless the Government
secures a time extension from the resource agencies.  In computing the
performance time under a multiple task order, no additional mobilization time
will be allowed if the contractor is working under a previously issued task
order except for incremental mobilization.

PERFORMANCE SCHEDULE: Calendar Days After
Date of Receipt of

Description Notice to Proceed

(1) Completion of Mobilization 25 days

    (1a) Incremental Mobilization 3 days

(2) Completion of Dredging *(see box below)

(3) Completion of Demobilization 25 days after completion
of all dredging

Example: Three dredging reaches with 100,000 cubic yards each with two
incremental mobilizations on one or more task orders.
Mobilization = 25 days
Completion of dredging  300,000 cubic yards / 6500 cy per day = 46 days
                        + 2 incremental mobilizations X 3 days each = 6 days
Demobilization = 25 days
Total time after notice to proceed  25 + 46 + 6 + 25 = 102 days

     (d) Task order(s) may be issued for non-scheduled maintenance dredging
such as Emergency Dredging.  Under Emergency Dredging, the Government may
request the urgent delivery of goods or services outside the expected
environmental window for dredging (maximum window is 31 December).  If the
Contractor, who is not obligated to perform work outside the dredging window,
will not accept an order providing for the accelerated delivery, the
Government may acquire the urgently required goods or services from another
source.

      * Completion of Dredging (number of days, rounded up to next whole day)  = Q/6500 + 3*N

Completion date for dredging shall be determined by the above formula where:
Q=total cubic yards of dredging paid for under an individual task order.  Average daily production rate is 6500
cubic yards*,  3 days per incremental mobilization, and N=the number of incremental mobilizations

*   Actual daily production rates may be higher than the minimum value stated, provided that water quality
requirements are not exceeded.
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52.0211-4851 SPECIAL CONSTRUCTION PROCEDURES (OCT 1992)

     (a) Air Quality Permits:  Acquiring the necessary air quality permits
can be a complex and lengthy process.  The Contractor must be able to secure
the necessary permits within the mobilization periods provided in the
Performance Schedule.  This may require the processing of permit applications
by the Air Pollution Control District on an expedited basis which may entail
additional cost to the contractor.

52.0215-4101 ALTERNATE STRUCTURED APPROACH TO WEIGHTED GUIDELINE METHOD
FOR CONSTRUCTION CONTRACTS (EFARS 15.973-100) (MAY 1995)

     The following alternate structured approach shall be used for all fixed-
price construction contract actions.

Factor                            Rate       Weight      Value

Degree of risk                     20
Relative difficulty of work        15
Size of job                        15
Period of performance              15
Contractor's investment             5
Assistance by Government            5
Subcontracting                     25

 Total                            100%

     Based on the circumstances of the procurement action, each of the above
factors shall be weighted from .03 to .12 as indicated below.  "Value shall
be obtained by multiplying the rate by the weight.  The Value column when
totaled indicates the fair and reasonable profit percentage under the
circumstances of the particular procurement.  The profit percentage should be
multiplied by the total contract costs, including general and administrative
costs.
     (1) Degree of risk.  Where the work involves no risk or the degree of
risk is very small, the weighting should be .03; as the degree of risk
increases, the weighting should be increased up to a maximum of .12.  Lump
sum items shall generally have a higher weight than unit price items; other
things to consider include the nature of the work and where it is to be
performed.  Consider the portion of the work to be done by subcontractors,
amount and type of labor included in costs, whether the negotiation is before
or after performance of the work, etc.  Modifications settled before the fact
have much greater risk than those settled after the fact.  A weight of .03 is
appropriate for after the fact equitable adjustments and/or settlements.
     (2) Relative Difficulty of Work:  If the work is difficult and complex,
the weight should be .12 and should be proportionately reduced to .03 on the
simplest of jobs.  This factor is tied in to some extent with the degree of
risk.  Some other things to consider are the nature of the work, by whom it
is to be done (i.e., subcontractors, consultants), what is the time schedule.
     (3) Size of Job.  Work of $100,000 or less shall be weighted at .12.
Work estimated between $100,000 and $5,000,000 shall be proportionately
weighted from .12 to .05.  Work from $5,000,000 to $10,000,000 shall be
weighted at .04.  Work in excess of $10,000,000 shall be weighted at .03.  It
should be noted that control of fixed expenses generally improves with
increased job magnitude.
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     (4) Period of Performance.  Work not to exceed one month is to be
proportionately weighted at .03.  Work in excess of 24 months is to be
weighted at .12.  Durations between one month and 24 months are to be
proportionately weighted between .03 and .12.      (5) Contractor's
Investment.  To be weighted from .03 to .12 on the basis of below average,
average and above average.  Things to consider include amount of
subcontracting, Government-furnished property or data such as surveys, soil
tests, method of making progress payments, and any mobilization payment
items.
     (6) Assistance by Government.  To be weighted from .12 to .03 on the
basis of average to above average.  Consider use of Government-owned
property, equipment and facilities, and expediting assistance.
     (7) Subcontracting.  To be weighted inversely proportional to the amount
of subcontracting.  Where 80% or more of the work is to be subcontracted use
.03.  The weighting should be increased proportionately to .12 where all the
work is performed by the contractor's own forces.

52.0216-4820 INDEFINITE-DELIVERY CONTRACTS (OCT 1995)

     (a) This contract is an indefinite-delivery, indefinite-quantity (IDIQ)
contract.  All work shall be performed through issuance of task orders.  The
Contractor shall perform no work under this contract unless a written task
order, signed by the Contracting Officer, has been issued by the Government.
The Contractor shall complete all work described in the scope of work for
each task order within the performance period of each task order.  A Corps of
Engineers, Sacramento District, Contracting Officer is the only person
authorized to issue task orders against this contract.  Task Orders may be
issued via FACSIMILE, with hard copy of the task order to follow.  The
effective date of the task order, if FACSIMILE is used, is the date the
Government enters the task order into the FACSIMILE machine and received
confirmation from the Government's FACSIMILE machine that it was transmitted.
     (b) Each task order will be issued on a firm, fixed-price basis based
upon the unit prices (cost elements) in the basic contract's Pricing
Schedule, Section 00010; the number of work units and/or quantity will be
negotiated for each task order.  The Government shall provide a scope of work
for each task order. The Contractor shall furnish a cost/price proposal to
the Government based upon the scope of work and the prices in the contract
Pricing Schedule, Section 00010. The Contractor shall submit a cost/price
proposal within 3 calendar days for the initial task order on the contract
and within 1 calendar day if any emergency dredging task orders are issued.
The initial task order is expected to be issued immediately after contract
award.
     (c) The base year contract period has a guaranteed minimum amount of
$60,000 which is the lesser of 2% of the stated contract total estimated
price OR $500,000. The first option year, if the Government exercises the
option, will have a guaranteed minimum amount of $30,000 which is 1% of the
stated option period’s not to exceed amount. The second option year, if the
Government exercises the option, will have a guaranteed minimum amount of
$30,000 which is 1% of the stated option period’s not to exceed amount. The
guaranteed minimum amount is all that the Government obligates on the
contract, either for the base year contract period or an option period (if
the Government elects to exercise the option periods).  All other funds are
obligated on individual task orders.
     (d) In the event of any inconsistency between the contract and any task
order, the terms and conditions of the contract shall control.
     (e)  In addition, Task order(s) may be issued for non-scheduled
maintenance dredging such as Emergency Dredging. Under Emergency Dredging,
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the Government may request the urgent delivery of goods or services outside
the expected environmental window for dredging (maximum window is 31
December). If the Contractor, who is not obligated to perform work outside
the dredging window, will not accept an order providing for the accelerated
delivery, the Government may acquire the urgently required goods or services
from another source.

52.0217-4501 OPTION TO EXTEND THE TERM OF THE CONTRACT
(OPTION YEARS) (APR 1995)

     (a)  At the discretion of the Government the option years may be
exercised and the term of this contract extended.  The exercise of the option
will be by written notice (modification, SF30) to the Contractor prior to the
end of the performance period.  If the Government exercises this option, the
extended contract shall be considered to include this option provision.
     (b)  The total duration of this contract, including the exercise of any
options years under this clause, shall not exceed 3 years.

52.0219-4509 SUBCONTRACTING WITH SMALL, SMALL DISADVANTAGED
AND WOMEN-OWNED SMALL BUSINESSES (OCT 1999)

     Contractors are cautioned that failure of any Contractor to comply in
good faith with the Contract Clauses titled (1) Utilization of Small Business
Concerns or (2) Small, Small Disadvantaged and Women-Owned Small Business
Subcontracting Plan, when applicable, will be a material breach of contract.
In order to assist contractors in developing a source list of small, small
disadvantaged and/or women-owned small business concerns you are encouraged
to contact your minority contractor associates, the local Minority Business
Development Agency and the appropriate General Business Service Centers in
your Standard Metropolitan Statistical Area.  Contractors may obtain
addresses of these sources from:

         Write:  US Army Engineer District, Sacramento
                 ATTN:  Contracting Division, Deputy for Small Business
                 1325 J Street, 9th Floor
                 Sacramento, California 95814-2922

    Or Contact:  Mr. John Szabo
                 Deputy for Small Business
                 Telephone:  (916) 557-5202

52.0223-4803 HAZARDOUS MATERIALS DELIVERED UNDER THIS
CONTRACT (MAY 1993)

     (a) If any hazardous materials will be delivered under this contract
(see Section 00600, FAR 52.223-3, and DFARS 252.223-7001), the Material
Safety Data Sheets (MSDS) for locally purchased, nonstandard stock hazardous
material will be submitted to the Corps of Engineers Contracting Officer or
Contracting Officer's Representative.  For all other materials, the MSDS will
also be submitted to U.S. Army Environmental Hygiene Agency, ATTN:  HSE-OI,
Aberdeen Proving Grounds MD 21010.
     (b) Hazardous material is defined in Federal Standard No. 313, sold by
the General Services Administration Specifications Unit (3FBP-W), 7th & D
Streets, SW, Washington DC 20407.

52.0228-4502 MINIMUM INSURANCE REQUIRED (MAY 1993)
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     The contract clause, FAR 52.228-5, applies to this contract even if the
work or any portion of the work is not performed on a Government
installation.  In accordance with FAR 52.228-5 and FAR 28.307-2, the
contractor shall procure and thereafter maintain during the entire period of
this performance under this contract the following minimum insurance.

TYPE                                AMOUNT

Worker's Compensation and          Comply with Federal and State
 Employer's Liability              worker's comp and occupational
                                   disease statutes.
                                   Employer's liability of at
                                   least $100,000

General Liability                  Bodily injury liability of at
 (Comprehensive)                   least $500,000 per occurrence.

Automobile Liability
 (Comprehensive):
Bodily Injury                      At least $200,000 per person
 &                                 and $500,000 per occurrence.
 Property Damage                   At least $20,000 per
                                   occurrence.

Longshoremen's and Harbor          Coverage complying with
 Worker's Compensation             applicable Federal statute (33
 (When applicable by location      USC 901 et seq).
 of contract performance)

52.0232-4501 INVOICES (AUG 1991)

     The Government shall pay the Contractor upon submission of proper
invoices for supplies delivered and accepted or services rendered and
accepted for the portion of work actually performed under this contract.
Invoices will be submitted in quadruplicate to the address in Block 26,
SF1442, which will be completed at time of award.  Invoices shall be
submitted on ENG Form 93 which will be provided to the Contractor by the
Government

52.0236-4584 CONTRACTOR-PROVIDED UTILITIES (APR 1992)

     All utilities used in the performance of the work shall be furnished and
paid for by the Contractor.  The Contractor, at the Contractor's expense, and
in a workmanlike manner satisfactory to the Contracting Officer, shall
install and maintain all necessary temporary connections and distribution
lines and the Contractor shall remove the same prior to final acceptance of
the construction.

52.0236-4801 SALVAGE AND SCRAP GOVERNMENT PROPERTY (OCT 1993)

     (a) "Government property" means all property owned by or leased to the
Government or acquired by the Government under the terms of the contract.  It
includes both Government-furnished property and contractor-acquired property.
     (b) "Salvage" means Government property in possession of a contractor,
including subcontractors, that, because of its worn, damaged, deteriorated,
or incomplete condition or specialized nature, has no reasonable prospect of
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sale or use as serviceable property without major repairs, but has some value
in excess of its scrap value.
     (c) "Scrap" means Government personal property that has no value except
for its basic material content.
     (d) In accordance with FAR 45.505-8 the Contractor shall maintain
records of all scrap and salvage generated from this contract.  The
Contractor's records shall contain the following information:
     (1) Contract Number
     (2) Description of salvageable items or classification (material
content) of scrap
     (3) Quantity on hand
     (e) The Contractor shall provide final accounting and disposition
recommendations of all Government property not consumed in performing this
contract or delivered to the Government including salvage and scrap.  The
Government will review the Contractor's records and shall cause correction if
the Government disagrees with the classification of items as salvage or
scrap.  The Contractor shall dispose of the items as directed by the
Contracting Officer.  Items designated as scrap (agreed to by the Contracting
Officer) shall be retained by the Contractor; its disposition shall be the
responsibility of the Contractor.  See Specification Section 01505, paragraph
entitled "Scrap Material".  Items designated as salvageable items (agreed to
by the Contracting Officer) shall be turned over to the Government.

52.0236-4900 HARBOR MAINTENANCE FEE (SEP 1995)

     Offerors or bidders contemplating use of U.S. ports in the performance
of the contract are subject to paying a harbor maintenance fee on cargo.
Federal law establishes an ad valorem port use fee on commercial cargo
imported into or exported from various U.S. ports.  The fee is 0.125 percent
(.00125).  Cargo to be used in performing work under contracts with the U.S.
Government is not exempt from the fee, although certain exemptions do exist.
Offerors and bidders are responsible for ensuring that the applicable fee and
associated costs are taken into consideration in the preparation of their
offer or bid.  Failure to pay the harbor maintenance fee may result in
assessment of penalties by the Customs Service.
     The statute is at Title 26 U.S. Code sections 4461 and 4462.  Department
of Treasury Customs Service regulations implementing the statute, including a
list of ports subject to the fee, are found at 19 CFR Section 24.24., Harbor
Maintenance Fee.  Additional information may be obtained from local U.S.
Customs Service Offices or by writing to the Director, Budget Division,
Office of Finance, Room 6328, U.S. Customs Service, 1301 Constitution Avenue,
N.W., Washington, D.C. 20229.

52.0239-4001 YEAR 2000 COMPLIANCE (Y2K) - CONSTRUCTION CONTRACTS (JUL
1998)

     (a) In accordance with FAR 39.106, the Contractor shall ensure that with
respect to any design, construction, goods, or services under this contract
as well as any subsequent task/delivery orders issued under this contract (if
applicable), all information technology contained therein shall be Year 2000
compliant.  Specifically the Contractor shall:
     (1) Perform, maintain, and provide an inventory of all major components
to include structures, equipment, items, parts, and furnishings under this
contract and each task/delivery order which may be affected by the Year 2000
compliance requirement.
     (2) Indicate whether each component is currently Year 2000 compliant or
requires an upgrade for compliance prior to Government acceptance.
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     (3) For any architect-engineering or design work included in this
contract, the contractor shall insure that the hardware, firmware, software,
and information technology systems separately or in combination with each
other or other elements specified in the documents developed under this
contract shall be year 2000 compliant in accordance with FAR 39.106.
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1. SUBMISSION OF EFT INFORMATION TO THE PAYMENT OFFICE

The Payment Office for this contract will be the USACE Finance Center
(UFC) in Millington, Tennessee.  Payments under this contract will be made
by Electronic Funds Transfer (EFT).

The Direct Deposit Authorization Form (UFC-DISB-4) necessary for the UFC
to make an Electronic Funds Transfer to your account and instructions for
completing this form are attached.  In accordance with FAR 52.232-34,
Payment by Electronic Funds TransferBOther than Central Contractor
Registration (see Section 00700), this form must be completed by the
successful contractor and forwarded to the Payment Office at the following
address: USACE Finance Center, ATTN: CEFC-AD (Attn: Lee Autry), 5720
Integrity Drive, Millington, TN 38054-5005.  This form is available at the
following website:  www.fc.usace.army.mil.  If you download this form,
please be sure to add the Installation EROC code of  AL2" for Sacramento
District.

Further information regarding Electronic Funds Transfer is available at
the following website: www.fms.treas.gov/eft/208agency.html.

2. PREAWARD SURVEY - SEE SECTION 00100, 52.0209-4501.  THE PREAWARD SURVEY IS
ATTACHED FOR INFORMATION PURPOSES ONLY; IT WILL BE REQUIRED ONLY FROM THE
LOW BIDDER AFTER BID OPENING IF THE LOW BIDDER HAS NOT HAD A CONTRACT WITH
THE SACRAMENTO DISTRICT, CORPS OF ENGINEERS, IN THE LAST TWELVE-MONTH
PERIOD.  IT IS NOT REQUIRED AS PART OF THE BID PACKAGE.

3. SAMPLE SUBCONTRACTING PLAN - SEE SECTION 00100, 52.0219-4581; SECTION
00700, FAR 52.219-9, AND SECTION 00800 52.0219-4509.  THE SAMPLE
SUBCONTRACTING PLAN IS ATTACHED FOR INFORMATION PURPOSES ONLY.  A
SUBCONTRACTING PLAN WILL BE REQUIRED ONLY FROM THE LOW BIDDER IF THE LOW
BIDDER IS A LARGE BUSINESS AND THE LOW BID IS OVER $1 MILLION.  A
SUBCONTRACTING PLAN IS NOT REQUIRED FROM SMALL BUSINESSES.  THE
SUBCONTRACTING PLAN IS NOT REQUIRED FROM THE LOW BIDDER UNTIL AFTER THE
BID OPENING; IT IS NOT REQUIRED AS PART OF THE BID PACKAGE.



DIRECT DEPOSIT AUTHORIZATION FORM

PRIVACY ACT STATEMENT
The following information is provided to comply with the Privacy Act of 1974 (P.L. 93-579).  All information collected on this form is required
under the provisions of 31 U.S.C. 3322 and 31 CFR 210.  This information will be used by the Treasury Department to transmit data, by electronic
means to vendor’s financial institution.  Failure to provide the requested information may delay or prevent the receipt of payments through the
Automated Clearing House Payment System.

AUTHORIZATION
I hereby authorize U. S. Army Corps of Engineer, hereinafter called USACE, to initiate direct deposit credit entries to my (our) account indicated below and the
financial institution named below, hereinafter called DEPOSITORY, to credit the same to such account

(1)  Check One of the following Statements:
               I am not currently participating in the Direct Deposit Program     OR        I am currently participating in the Direct Deposit Program
                (   )  ADD - Deposit my payment to the account shown.                            (   )  CHANGE - Change financial institutions and/or account number.

(2)  Installation EROC  ____L2______    (Sacramento District)

Name or (Company as shown on invoice):
(3)
Address:
(4)
City:                                                            State:                                                                 Zip:
(5)
Mailing Address (if different):
(6)
 Daytime Phone:  (       )
(7)
Contract # (Optional):                         If more than one contract, please list on a separate sheet.

Please ask your Financial Institution for your Depositor Account Number and Routing Number
(Indicate which type account to credit)

Type of Depositor Account
Please  check a box.

Checking  (8) Saving  (9)

Depositor Account Number
                                                 (10)

Name of Financial Institution:
(11)
Address:
(12)
City:                                                                        State:                                                               Zip:
(13)
Routing
Number:
(14)
Depositor Account Title:

(15)

Tax ID No. (TIN) for Business:
(16)

SIGNATURE: (17)________________________________________  DATE: (18)______________

Mail To:  USACE Finance Center, ATTN:  EFT/DISB, 5720 Integrity Drive, Millington, TN 38054-5005

FORM:  UFC-DISB-4 (Rev 5/99)                                                                                                                          ATTACH 1/SAC



INSTRUCTIONS FOR COMPLETING FORM UFC-DISB-4

1.  Vendors and/or travelers should indicate if this is an add as a new
Direct Deposit to be set up or a change or cancellation.  USACE
employees already on payroll Direct Deposit who have not completed a
travel form should mark ADD.

2.  Include the Corps of Engineers District name (example: Savannah) or
EROC (example: K6) that wrote the  contract authorizing payment.  If
more than one District issued contracts, prepare a separate form for
each District.

3.  Include the name or Company as it appears on the invoice.  If the
contract was written to Bill and Betty Smith, the bill and Direct Deposit
form should include both names not Bill Smith.

4.  This address should be the physical address of the business.
5.  The city and state that match the physical address.
6.  The mailing address should include any and all Remit to/payment

addresses that are different from the physical address.  (If more space
is needed, include an attachment page with all addresses listed).  This
is VERY IMPORTANT since we load the routing and bank account
number on each payment address.

7.  Include daytime phone number in case there are questions concerning
the completed form.

8.  Check if the bank account number furnished is a checking account.
9.  Check if the bank account number furnished is a savings account.
10.  Include bank account number, one number in each slot.  This number

can be found on the front of the check.
11.  The full name of the bank for the account.
12/13. An accurate address for the bank.
14.  The routing number for the bank.  It is located on the face of the check.

This is always a nine digit NUMBER.  Enter one number in each space.
15.  Depositor account title is the name registered with the bank on the

bank account.
16.  For businesses include the IRS tax ID number.  For an individual use

the social security number.
17.  Businesses should have a signature of an officer of the company.

Individuals should sign.  If the Direct Deposit form/contract is written in
the name of Bill and Betty Smith, both individuals should sign.

18.  Date of the authorization. 



E X A M P L E  DIRECT DEPOSIT AUTHORIZATION FORM E X A M P L E

I  hereby authorized U. S. Army Corps of Engineer, hereinafter called USACE, to initiate direct deposit credit entries  to my (our) account indicated below and
the financial institution named below, hereinafter called DEPOSITORY, to credit  the same to such account.  This authority is to remain in full force and effect
until USACE has received written notification from me (or either of us) of its termination in such time and in such manner as to afford USACE and
DEPOSITORY  a reasonable opportunity to act on it.

Check One: I am not currently participating in the Direct Deposit Program.
(   )  ADD - Deposit my payment to the account shown.

(1)
I am currently participating in the Direct Deposit Program.                                        (2)             Installation EROC ____L2______

(   )  CHANGE - Change financial institutions and/or account number.                                         (Sacramento District)
(   )  CANCEL - Stop my participation in the program.

Name or (Company as shown on invoice):
(3)
Address:
(4)
City:                                                            State:                                                                 Zip:
(5)
Mailing Address (if different):
(6)
 Daytime Phone:  (       )
(7)

Please ask your Financial Institution for your Depositor Account Number and Routing Number
(Indicate which type account to credit)

Type of Depositor Account
Please  check a box.

8 Checking 9 Saving

Depositor Account Number
                                                          (10)

Name of Financial Institution:
(11)
Address:
(12)
City:                                                                        State:                                                               Zip:
(13)
Routing
Number:

(14)

Depositor Account Title:

(15)

Tax ID Number (TIN) for Business:
(16)

SIGNATURE:_(17)________________________________________  DATE:_(18)______________

Mail To:  USACE Finance Center, ATTN:  CEFC-AD, 5720 Integrity Drive, Millington, TN 38054-5005

FORM:  UFC-DISB-4                                                                                                                                             Attach 1/SAC
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PREAWARD SURVEY OF PROSPECTIVE CONTRACTORS
CONSTRUCTION CONTRACTS

It is the general policy of the Department of Defense that contracts shall be
awarded only to contractors determined to be responsible in accordance with
Part 9 of the Federal Acquisition Regulation (FAR).

No contract shall be awarded to any person or firm unless the Contracting
Officer first makes an affirmative determination that the prospective
contractor is responsible within the meaning of the FAR, Part 9. 

Before making a determination of responsibility, the Contracting Officer shall
have in his/her possession or obtain information sufficient to satisfy
himself/herself that a prospective contractor currently meets the minimum FAR
Part 9 standards.

In order to make the required determination and also to expedite the contract
award, the following information must be submitted by the Contractor as
directed (see Section 00100, SAACONS 52.0209-4501):

A. COMPLETED CONTRACTOR EXPERIENCE DATA FORM WITH SUPPLEMENTAL SCHEDULES 
A-C (ATTACHED).

B. LATEST FINANCIAL STATEMENTS.  IF THE FINANCIAL STATEMENT IS MORE THAN 60
DAYS OLD, SUBMIT A CERTIFICATE STATING THAT THE FIRM'S FINANCIAL
CONDITION IS SUBSTANTIALLY THE SAME, OR, IF NOT THE SAME, STATE THE
CHANGES THAT HAVE TAKEN PLACE. 

C. PROVIDE LETTERS FROM BANKS OR OTHER FINANCIAL INSTITUTIONS WITH WHICH
THE CONTRACTOR CONDUCTS BUSINESS.  THE LETTERS SHOULD CONTAIN
INFORMATION ABOUT YOUR FIRM'S ACCOUNTS, LOANS, LINES OF CREDIT, ETC.,
PROVIDING INFORMATION LEADING TO A DETERMINATION THAT YOUR FIRM IS
"RESPONSIBILE" AS DEFINED IN THE FEDERAL ACQUISITION REGULATION, PART 9,
"HAS THE FINANCIAL RESOURCES TO PERFORM THE CONTRACT OR THE ABILITY TO
OBTAIN THEM".  THE GOVT IS INTERESTED IN FINANCIAL STABILITY, TIMELY
PAYMENTS, THE LENGTH AND NATURE OF THE RELATIONSHIP BETWEEN THE FIRM AND
THE FINANCIAL INSTITUTION, ETC. WHICH REVEALS THE FIRM'S FINANCIAL
ABILITY TO PERFORM THE CONTRACT.  THE LETTERS SHOULD ALSO PROVIDE THE
NAME AND TELEPHONE NUMBER OF THE BANK REPRESENTATIVE THE GOVERNMENT MAY
CONTACT.

BE SURE TO INCLUDE IN YOUR PREAWARD SURVEY, INFORMATION ON ANY CONTRACTS YOU
HAVE HAD WITH THE SACRAMENTO DISTRICT OR LOS ANGELES DISTRICT, CORPS OF
ENGINEERS, WITHIN THE LAST 12 MONTHS.

THESE DOCUMENTS SHALL BE TREATED BY THE GOVERNMENT AS CONFIDENTIAL.
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SCHEDULE A

CONSTRUCTION CONTRACTOR EXPERIENCE DATA

EXISTING COMMITMENTS: (List below the construction projects your firm has under way
on this date, including those on which you are presently low bidder but have not
received an award.)

CONTRACT NUMBER                                                    PERCENT    PERCENT
AND AMOUNT          DESCRIPTION OF WORK     FOR WHOM PERFORMED*    COMPLETE    SUBLET

* PROVIDE NAME OF ORGANIZATION, POINT OF CONTACT AND TELEPHONE NUMBER FOR CONTACT.
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SCHEDULE B

CONSTRUCTION CONTRACTOR EXPERIENCE DATA

EXPERIENCE DATA: (List below the principal construction projects your firm has
completed within the past six (6) years.)

                                                                              PERCENT
CONTRACT NO.   AMOUNT     DESCRIPTION/LOCATION     CONTACT PERSON/PHONE NO     SUBLET
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SCHEDULE C

CONSTRUCTION CONTRACTOR EXPERIENCE DATA

PLANT AND EQUIPMENT SCHEDULE:
 PLANTS TO BE USED

                                                                               
                                                         AGE AND              
NAME   NO.  TYPE   CAPACITY   REACH  MANUFACTURE     CONDITION      LOCATION

                                                                             

NOTE:  In preparing the above tabulation the bidder/offeror shall insert the
following information under the appropriate heading, using a separate line for
each major item and additional pages if necessary.

a. Name.  For dredges give identifying name.

b. Number.  For dredges give identifying number.

c. Type.  Under this heading give description as follows:

For clamshell dredge show bucket capacity in cubic yards, horsepower of
hoist engine, type of power, and number of swings per hour; for hydraulic
suction dredge show inside diameter of suction pipe and discharge pipe,
horsepower of pump engine, number and horsepower rating of booster pumps, type
of power and, for hydraulic suction dredge, horsepower and diameter of
cutterhead.  For hopper dredge, show capacity of hopper, suction pipe inside
diameter, horsepower of pump engine and if different the horsepower of pump used
to transport material into disposal site.  If a barge is part of the operation,
show holding capacity and horsepower of pump used to transport material to
disposal site.

d. Capacity.  Under this heading, state the estimated average production
rate of the plant in cubic yards per day for this contract when working
materials detailed in the specifications and available soil exploration data and
using the specified disposal areas.



ATTACH 2

e. Reach.  For each dredge to be used on this contract, identify the
locations where it will be used to complete the required dredging as specified
by this contract.
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- S A M P L E -

SUBCONTRACTING PLAN

SUBCONTRACTING PLAN SUBMITTED IN ACCORDANCE WITH PUBLIC LAW 95-507 (THE
FOLLOWING FORMAT IS ESTABLISHED IN ACCORDANCE WITH FAR 52.219-9(d)(1) THROUGH
(d)(11) AND INCLUDES THE REQUIRED STATUTORY ELEMENTS AS DESCRIBED IN FAR
19.704.  IT ALSO INCLUDES ADDITIONAL REQUIREMENTS OF THE DFARS 219.704 AND
AFARS 219.704.  EVALUATION OF THE SUBCONTRACTING PLAN BY THE GOVERNMENT WILL
BE AS PRESCRIBED IN FAR (AND ITS SUPPLEMENTS) 19.705.

DO NOT JUST ADDRESS THE FOLLOWING ISSUES IN SHORT; FOLLOW THE GUIDANCE OF FAR
52.219-9 IN ITS ENTIRETY.  FOR EXAMPLE, PARAGRAPH 11 BELOW ASKS FOR A
DISCUSSION OF RECORDS; THE PLAN SHOULD ADDRESS ALL RECORDS AS DESCRIBED IN FAR
52.219-9(d)(11)(i) THROUGH (vi).

IN ACCORDANCE WITH FAR 19.704 IF THE CONTRACT CONTAINS OPTIONS, THE CUMULATIVE
VALUE OF THE BASIC CONTRACT AND ALL OPTIONS IS CONSIDERED IN DETERMINING
WHETHER A SUBCONTRACTING PLAN IS NECESSARY.  ONCE IT HAS BEEN DECIDED IF A
PLAN IS NECESSARY, THE SUBCONTRACTING PLAN SHALL CONTAIN SEPARATE PARTS, ONE
FOR THE BASIC CONTRACT AND ONE FOR EACH OPTION.  IN OTHER WORDS, IT IS
NECESSARY TO ADDRESS PLANNED SUBCONTRACTING DOLLARS AND PERCENTAGES OF TOTAL
TO BE AWARDED TO SMALL, HUBZONE SMALL, SMALL DISADVANTAGED, WOMEN-OWNED SMALL,
HBCU/MIs, AND QUALIFIED NONPROFIT AGENCIES FOR THE BLIND AND OTHER SEVERELY
DISABLED SEPARATELY FOR THE BASIC CONTRACT PERIOD AND EACH OPTION YEAR. 
THEREFORE, PARAGRAPHS 1 AND 2 BELOW MUST BE PREPARED SEPARATELY FOR THE BASE
YEAR AND EACH OPTION YEAR.  ALL OTHER PARTS OF THE SUBCONTRACTING PLAN ONLY
NEED TO BE ADDRESSED ONCE.

IF THE SUBCONTRACTING PLAN'S PROPOSED SUBCONTRACTING GOALS DO NOT MEET THE
CORPS OF ENGINEERS' MINIMUM SUBCONTRACTING FLOORS, THE SUBCONTRACTING PLAN
MUST BE SUBMITTED WITH A FULL EXPLANATION OF THE REASONS FOR THE LESSER GOALS
ESTABLISHED BY THE PLAN.  A SMALL DISADVANTAGED BUSINESS GOAL OF LESS THAN
FIVE PERCENT MUST BE APPROVED TWO LEVELS ABOVE THE CONTRACTING OFFICER (DFARS
219.705-4).

PROJECT TITLE:  _________________________________________________

RFP/IFB NO.:  _________________  CONTRACT NO.:  _________________

CONTRACTOR NAME:  _______________________________________________

DIVISION:  ______________________________________________________

INDIVIDUAL COMPLETING THIS PLAN:  _______________________________

TELEPHONE NO.:  _________________________________________________
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1.  Goals, expressed in terms of percentages of total planned subcontracting
dollars, for the use of small business, HUBZone small business, small
disadvantaged business, and women-owned small business concerns as
subcontractors.  The offeror shall include all subcontracts that contribute to
contract performance and may include a proportionate share of products and
services that are normally allocated as indirect costs.

                                                               Corps of
                                                               Engineers
                                                                Minimum
                                                             Subcontracting
    Percentage Goals:                                            Floors

      Small Business                      _______%               61.4%

      HUBZone Small Business              _______%                   %

      Small Disadvantaged Business        _______%                9.1%

      Women-Owned Small Business          _______%                5.0%

2.  Statement of:  (i) total dollars planned to be subcontracted, (ii) total
dollars planned to be subcontracted to small business; (iii) total dollars
planned to be subcontracted to HUBZone small business; (iv) total dollars
planned to be subcontracted to small disadvantaged business; and (v) total
dollars planned to be subcontracted to women-owned small business.

Total Cost of Prime Contract:           $____________

Total Dollars to be Subcontracted       $____________     _______%*

  To Small Business                     $____________     _______%**

  To HUBZone Small Business             $____________     _______%**

  To Small Disadvantaged Business       $____________     _______%**

  To Women-Owned Small Business         $____________     _______%**

NOTES: *  Calculate percentage of Total Dollars to be Subcontracted to Total
          Cost of Prime Contract
       ** Calculate subcontracted dollars to each group to Total Dollars to be
          Subcontracted, NOT TO Total Cost of Prime Contract.

       PLANNED SUBCONTRACTING INCLUDES ALL PLANNED EXPENDITURES.  TOTAL
       ESTIMATED COST TO SUBCONTRACTORS AND GOALS MUST BE ESTABLISHED EVEN IF
       THE CONTRACT IS OF THE INDEFINITE-DELIVERY TYPE.

       SUBCONTRACTS AWARDED TO HUBZONE SMALL BUSINESSES, SMALL DISADVANTAGED
       BUSINESSES, WOMEN-OWNED SMALL BUSINESSES, HBCU/MIs, AND QUALIFIED
       NONPROFIT AGENCIES FOR THE BLIND AND OTHER SEVERELY DISABLED COUNT
       TOWARD THE OVERALL SMALL BUSINESS GOAL.  HBCU/MIs ARE COUNTED AS A
       SUBSET OF THE SMALL DISADVANTAGED GOAL.  THE CORPS OF ENGINEERS HAS NOT
       BEEN ASSIGNED A SET GOAL FOR HUBZONE SMALL BUSINESS, HBCU/MIs OR



(SEP 1999) -3- ATTACH 3/SAC

       QUALIFIED NONPROFIT AGENCIES FOR THE BLIND AND OTHER SEVERELY DISABLED.

       IN ACCORDANCE WITH DFARS 219.703, QUALIFIED NONPROFIT AGENCIES FOR THE
       BLIND AND OTHER SEVERELY DISABLED THAT HAVE BEEN APPROVED BY THE
       COMMITTEE FOR PURCHASE FROM PEOPLE WHO ARE BLIND OR SEVERELY DISABLED
       UNDER THE JAVITS-WAGNER-O'DAY (41 U.S.C. 46-48) ARE ELIGIBLE TO
       PARTICIPATE IN THE PROGRAM AS A RESULT OF 10 U.S.C. 2410d AND SECTION
       9077 OF PUB. L. 102-396 AND SIMILAR SECTIONS IN SUBSEQUENT DEFENSE
       APPROPRIATIONS ACTS.  UNDER THIS AUTHORITY SUBCONTRACTS AWARDED TO SUCH
       ENTITIES MAY BE COUNTED TOWARD THE PRIME CONTRACTOR=S SMALL BUSINESS
       SUBCONTRACTING GOAL THROUGH FISCAL YEAR 1999.

3.  A description of the principal types of supplies and services to be
subcontracted and an identification of the types planned for subcontracting to
(i) small business concerns, (ii) HUBZone small business concerns, (iii) small
disadvantaged business concerns, (iv) women-owned small business concerns, (v)
HBCUs and MIs, (vi) qualified nonprofit agencies for the blind and other
severely disabled.

4.  A statement of the method used in developing the proposed subcontracting
goals for small business concerns, HUBZone small business concerns, small
disadvantaged business concerns, women-owned small business concerns, HBCUs
and MIs, and qualified nonprofit agencies for the blind and other severely
disabled.

5.  A description of the method used to identify potential sources for
solicitation purposes to assure small, HUBZone small, small disadvantaged,
women-owned small, HBCU and MI, and qualified nonprofit agencies for the blind
and other severely disabled participation (e.g., existing company source
lists, the Procurement Marketing and Access Network (PRO-Net) of the Small
Business Administration (SBA), the list of certified small disadvantaged
business concerns of the SBA, the National Minority Purchasing Council Vendor
Information Service, the Research and Information Division of the Minority
Business Development Agency in the Department of Commerce, or small, HUBZone
small disadvantaged, and women-owned small business trade associations).

6.  A statement as to whether or not the offeror included indirect costs in
establishing the subcontracting goals, and if so, a description of the method
used to determine the proportionate share of indirect costs to be incurred
with: (i) small business concerns, (ii) HUBZone small business concerns, (iii)
small disadvantaged business concerns, (iv) women-owned small business
concerns, (v) HBCUs and MIs), and (vi) qualified nonprofit agencies for the
blind and other severely disabled.

7.  The name of the individual employed by the offeror who will administer the
offeror's subcontracting program and a description of the duties of the
individual.

    Name:  ______________________________________________________

    Title and Telephone Number:  ________________________________

    Address:  ___________________________________________________
    City, State and Zip Code:  __________________________________
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    Duties (Attachment may be used):

8.  Describe the efforts the offeror will make to assure that small business
concerns, HUBZone small business concerns, small disadvantaged business
concerns, women-owned small business concerns, HBCUs and MIs, and qualified
nonprofit agencies for the blind and other severely disabled will have an
equitable opportunity to complete for subcontractors under this contract.

9.  I do herewith assure that this concern will include the clause at FAR
52.219-8 entitled "Utilization of Small Business Concerns" in all subcontracts
which offer further subcontracting opportunities and will require all
subcontractors (except small business concerns) who receive subcontracts in
excess of $500,000 ($1,000,000 for construction of any public facility) to
adopt a plan similar to the plan agreed to by this concern and in consonance
with the FAR clause 52.219-9.

10. I also assure that this concern will (i) cooperate in any studies or
surveys as may be required, (ii) submit periodic reports in order to allow the
Government to determine the extent of compliance by the offeror with the
subcontracting plan, and (iii) submit Standard Form (SF) 294, Subcontracting
Report for Individual Contracts, and SF 295, Summary Subcontract Report, in
accordance with the instructions of the forms, and (iv) ensure that the
subcontractors under this contract agree to submit the required SF 294s and
295s.  I assure that this concern will submit an SF 295 on Corps of Engineers
projects only.  The SF 295 shall be completed and distributed in accordance
with the Corps of Engineers supplemental instructions.  I will not report
Corps of Engineers projects through any other agency unless authorized by the
Contracting Officer.

11. Provide a description of the types of records the offeror will maintain to
demonstrate procedures which have been adopted to comply with the requirements
and goals set forth in the plan, including the establishment of source lists;
and a description of its efforts to locate small business, HUBZone small
business, small disadvantaged business, women-owned small business, HBCUs and
Mis, and qualified nonprofit agencies for the blind and other severely
disabled and award subcontracts to them.  The records shall include at least
the following (on a plant-wide or company-wide basis, unless otherwise
indicated):

    a.  Source lists (e.g., PASS), guides, and other data that identify small
business, HUBZone small business, small disadvantaged business, women-owned
small business concerns, HBCUs and MIs, and qualified nonprofit agencies for
the blind and other severely disabled.

    b.  Organizations contacted in an attempt to locate sources that are small
business, HUBZone small business, small disadvantaged business, women-owned
small business, HBCUs and MIs, and qualified nonprofit agencies for the blind
and other severely disabled.

    c.  Records on each subcontract solicitation resulting in an award of more
than $100,000, indicating (1) whether small business concerns were solicited
and if not, why not; (2) whether HUBZone small business concerns were
solicited and if not, why not; (3) whether small disadvantaged business
concerns were solicited and if not, why not; (4) whether women-owned small
business concerns were solicited and if not, why not; (5) whether HBCUs and
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MIs were solicited and if not, why not; (6) whether qualified nonprofit
agencies for the blind and other severely disabled were solicited and if not,
why not; and (7) if applicable, the reason award was not made to a small
business concern.

    d.  Records of any outreach efforts to contact (A) trade associations, (B)
business development organizations, and (C) conferences and trade fairs to
locate small, HUBZone small, small disadvantaged, women-owned small business,
HBCUs and MIs, and qualified nonprofit agencies for the blind and other
severely disabled sources.

     e.  Records of internal guidance and encouragement provided to buyers
through (A) workshops, seminars, training, etc., and (B) monitoring
performance to evaluate compliance with the programs's requirements.

    f.  On a contract-by-contract basis, records to support award data
submitted by the offeror to the Government, including the name, address, and
business size of each subcontractor.  Contractors having company or
division-wide annual plans need not comply with this requirement.

12.  Discuss the extent to which the offeror has historically been successful
in complying with the requirements of the clauses at FAR 52.219-8, Utilization
of Small Business Concerns, and 52.219-9, Small Business Subcontracting Plan,
in establishing realistic yet challenging goals and show evidence of ability
to achieve the goals.  Information addressing past performance on DoD
contracts evidencing achievement of established subcontracting goals will be
in the form of Standard Forms 294 and 295 (attach these to this plan). 
Offerors who have had no prior Department of Defense contracts from which to
assess past performance will not be penalized.  Those who have had prior DoD
contracts must provide the SF 294s and 295s on past DoD contracts.

                                           ___________________________________
                                                   (Signature)

                                           ___________________________________
                                           (Title of Corporate Officer)
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SECTION 01330

SUBMITTAL PROCEDURES

PART 1   GENERAL

1.1   SUBMITTAL IDENTIFICATION

Submittals required are identified by SD numbers as follows:

SD-01 Data

SD-04 Drawings

SD-06 Instructions

SD-07 Schedules

SD-08 Statements

SD-09 Reports

SD-13 Certificates

SD-14 Samples

SD-18 Records

SD-19 Operation and Maintenance Manuals

1.2   SUBMITTAL CLASSIFICATION

Submittals are classified as follows:

1.2.1   Government Approved

Governmental approval is required for extensions of design, critical 
materials, deviations, equipment whose compatibility with the entire system 
must be checked, and other items as designated by the Contracting Officer.  
Within the terms of the Contract Clause entitled "Specifications and 
Drawings for Construction," they are considered to be "shop drawings."

1.2.2   Information Only

All submittals not requiring Government approval will be for information 
only.  They are not considered to be "shop drawings" within the terms of 
the Contract Clause referred to above.

1.3   SUBMITTAL REVIEW AND APPROVAL

Before submission, Contractor shall review all submittals prepared by 
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subcontractors, suppliers, and himself, for completeness, accuracy, and 
compliance with plans and specifications.  Contractor shall not use red 
markings on submittals.  Red markings are reserved for use by the 
Contracting Officer.  Approval by Contractor shall be indicated on each 
drawing by an "Approved" stamp with Contractor's name, signature, and date. 
The Contractor shall have independent agents not associated with his 
organization to do the review.  The review shall be done by a licensed 
architect or registered engineers in the appropriate disciplines of 
architectural, civil, structural, mechanical and electrical, as 
appropriate.  The reviews shall be thorough and complete and authenticated 
by registered engineer's or architect's stamp.  This administration of 
submittal review must be integrated into the Contractor's Quality Control 
Plan.  The plan must delineate in precise detail how the Contractor intends 
to satisfy this requirement.  This should include names of organizations, 
qualifications and names of individuals who will be doing the work with 
their qualifications/resumes.  Supplier's or subcontractors certifications 
are not acceptable as meeting this requirement of independent review.  
Submittals not conforming to the requirements of this section will be 
returned to the Contractor for correction and resubmittal.

1.4   APPROVED SUBMITTALS

The Contracting Officer's approval of submittals shall not be construed as 
a complete check, but will indicate only that the general method of 
construction, materials, detailing and other information are satisfactory.  
Approval will not relieve the Contractor of the responsibility for any 
error which may exist, as the Contractor under the Contractor Quality 
Control (CQC) requirements of this contract is responsible for dimensions, 
the design of adequate connections and details, and the satisfactory 
construction of all work.  After submittals have been approved by the 
Contracting Officer, no resubmittal for the purpose of substituting 
materials or equipment will be considered unless accompanied by an 
explanation of why a substitution is necessary.

1.5   DISAPPROVED SUBMITTALS

The Contractor shall make all corrections required by the Contracting 
Officer and promptly furnish a corrected submittal in the form and number 
of copies specified for the initial submittal.  If the Contractor considers 
any correction indicated on the submittals to constitute a change to the 
contract, a notice in accordance with the Contract Clause "Changes" shall 
be given promptly to the Contracting Officer.

1.6   SUBMITTALS

The Contractor may be required to mail Submittals to multiple locations as 
directed.  The location(s) for Government review of Contractor Submittals 
will be determined at a meeting between the Contractor and the 
Administrative Contracting Officer.

1.7   PAYMENT FOR ITEMS FOR WHICH A SUBMITTAL AND APPROVAL IS REQUIRED

In accordance with FAR 52.232-5, "Payments Under Fixed-Price Construction 
Contracts", the Government shall make progress payments to the Contractor 
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monthly based on estimates of work accomplished which meets the standards 
of quality established under the contract. On items for which submittals 
must be approved by the Contracting Officer, payment cannot be made for the 
item  until the Government establishes that the item "meets the standards 
of quality" required by the contract. The Contractor shall not invoice for, 
nor shall the Government make payment for any item, for which submittal and 
approval is required, until the item has been submitted and approved as 
described herein.

PART 2   PRODUCTS (Not Applicable)

PART 3   EXECUTION

3.1   GENERAL

The Contractor shall make submittals as required by the specifications.   
The Contracting Officer may request submittals in addition to those 
specified when deemed necessary to adequately describe the work covered in 
the respective sections.  Units of weights and measures used on all 
submittals shall be the same as those used in the contract drawings.  Each 
submittal shall be complete and in sufficient detail to allow ready 
determination of compliance with contract requirements.  Prior to 
submittal, all items shall be checked and approved by the Contractor's 
Quality Control (CQC) System Manager and each item shall be stamped, 
signed, and dated by the CQC System Manager indicating action taken. 
Proposed deviations from the contract requirements shall be clearly 
identified.  Submittals shall include items such as:  Contractor's, 
manufacturer's, or fabricator's drawings; test reports; test cylinders; 
samples; certifications; and other such required submittals.  Submittals 
requiring Government approval shall be scheduled and made prior to the 
acquisition of the material or equipment covered thereby.  Samples 
remaining upon completion of the work shall be picked up and disposed of in 
accordance with manufacturer's Material Safety Data Sheets (MSDS) and in 
compliance with existing laws and regulations.

3.2   SUBMITTAL REGISTER (ENG FORM 4288)

At the end of this section is one set of ENG Form 4288 listing items of 
equipment and materials for which submittals are required by the 
specifications; this list may not be all inclusive and additional 
submittals may be required.  The Contractor will also be given the 
submittal register files, containing the computerized ENG Form 4288 and 
instructions on the use of the files.  These submittal register files will 
be furnished on a separate diskette.  Columns "d" through "r" have been 
completed by the Government; the Contractor shall complete columns "a" and 
"s" through "u" and submit the forms (hard copy plus associated electronic 
file) to the Contracting Officer for approval within ten (10) calendar days 
after Notice to Proceed.  The Contractor shall keep this diskette 
up-to-date and shall submit it to the Government together with the monthly 
payment request.  The approved submittal register will become the 
scheduling document and will be used to control submittals throughout the 
life of the contract.  The submittal register and the progress schedules 
shall be coordinated.
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3.3   SCHEDULING

  Submittals covering component items forming a system or items that are 
interrelated shall be scheduled to be coordinated and submitted 
concurrently.  Certifications to be submitted with the pertinent drawings 
shall be so scheduled.  The Government will take up to 14 calendar days 
following receipt of submittal for review and approval.  No delay damages 
or time extensions will be allowed for time lost in late submittals. 

3.4   TRANSMITTAL FORM (ENG FORM 4025)

The Contractor shall complete ENG Form 4025, "Transmittal of Shop Drawings, 
Equipment Data, Material Samples, or Manufacturer's Certificates of 
Compliance" and forward six (6) copies of same with each set of shop 
drawings, certificates of compliance, materials, fixtures and equipment 
lists submitted for approval.  Four (4) copies of the ENG Form 4025 shall 
be submitted for information only data.  No translucent or coated 
reproduced copies will be accepted.  Each item submitted shall be listed 
separately on the ENG Form 4025.  For new submittals or resubmittals mark 
the appropriate box; or resubmittals also insert previous transmittal 
number.  Blank ENG Forms 4025 will be furnished by the Contracting Officer 
on request.  Shop drawings shall be either blue line or black line prints 
on a white background.  Blueprints are not acceptable.  Each submittal 
shall be identified with the Contractor's name, Contract Number, 
Transmittal Number, and Item Number to correspond with Item Number listed 
on ENG Form 4288.  The following identification shall be marked on 
submittals as applicable:

      Contract Number
      Project Title and Location
      Subcontractor's Name
      Supplier's Name or Manufacturer's Name
      Specification Section and Paragraph Number
      Contract Drawing File Number

3.5   SUBMITTAL PROCEDURE

Submittals shall be made as follows:

3.5.1   Procedures

Submittals required by the CONTRACT CLAUSES and other non-technical parts 
of the contract are not included in this section.  The Contractor shall 
submit to the Contracting Officer:  six (6) copies for approval, and four 
(4) copies for information only, of all shop drawings, certificates of 
compliance, materials lists called for under the various headings of these 
specifications.  These drawings, certificates and lists shall be complete 
and detailed and, prior to submission, must be reviewed and certified 
correct by the Contractor as required by the Quality Control System 
paragraph of the Construction Quality Control Section.  If approved by the 
Contracting Officer, four (4) sets of all submittals will be retained by 
the Contracting Officer and two (2) sets will be returned to the 
Contractor.  Submittals for information only usually will not be returned.  
The Contractor is encouraged to submit paper documents that are 
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printed/copied double-sided on recycled paper that has at least 20% 
postconsumer material.

3.5.1.1   Resubmittals

If a submittal is returned for correction or is not satisfactory and is 
disapproved by the Contracting Officer, the Contractor shall resubmit the 
corrected material in the same quantity, including reproducibles as 
specified for the original submittal for approval within 14 days after 
receipt by him of the disapproved material.t

3.5.2   Deviations

For submittals which include proposed deviations requested by the 
Contractor, the column "variation" of ENG Form 4025 shall be checked.  The 
Contractor shall set forth in writing the reason for any deviations and 
annotate such deviations on the submittal.  The Government reserves the 
right to rescind inadvertent approval of submittals containing unnoted 
deviations.

3.6   CONTROL OF SUBMITTALS

The Contractor shall carefully control his procurement operations to ensure 
that each individual submittal is made on or before the Contractor 
scheduled submittal date shown on the approved "Submittal Register."

3.7   GOVERNMENT APPROVED SUBMITTALS

Upon completion of review of submittals requiring Government approval, the 
submittals will be identified as having received approval by being so 
stamped and dated.  Four (4) copies of the submittal will be retained by 
the Contracting Officer and two (2) copies of the submittal will be 
returned to the Contractor.

3.8   INFORMATION ONLY SUBMITTALS

Normally submittals for information only will not be returned.  Approval of 
the Contracting Officer is not required on information only submittals.   
The Government reserves the right to require the Contractor to resubmit any 
item found not to comply with the contract.  This does not relieve the 
Contractor from the obligation to furnish material conforming to the plans 
and specifications; will not prevent the Contracting Officer from requiring 
removal and replacement of nonconforming material incorporated in the work; 
and does not relieve the Contractor of the requirement to furnish samples 
for testing by the Government laboratory or for check testing by the 
Government in those instances where the technical specifications so 
prescribe.

3.9   STAMPS

Stamps used by the Contractor on the submittal data to certify that the 
submittal meets contract requirements shall be similar to the following:
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   ________________________________________________________________________
  |                               CONTRACTOR                               |
  |                                                                        |
  |                               (Firm Name)                              |
  |                                                                        |
  |                                                                        |
  |                                                                        |
  | _____ Approved                                                         |
  |                                                                        |
  |                                                                        |
  | _____ Approved with corrections as noted on submittal data and/or      |
  | attached sheets(s).                                                    |
  |                                                                        |
  |                                                                        |
  |                                                                        |
  | SIGNATURE:  __________________________________________________________ |
  |                                                                        |
  | TITLE:  ______________________________________________________________ |
  |                                                                        |
  | DATE:  _______________________________________________________________ |
  |                                                                        |
  |________________________________________________________________________|

        -- End of Section --
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SECTION 01354

ENVIRONMENTAL PROTECTION FOR CIVIL WORKS

PART 1   GENERAL

1.1   REFERENCES

The publications listed below form a part of this specification to the 
extent referenced.  The publications are referred to in the text by basic 
designation only.

CODE OF FEDERAL REGULATIONS (CFR)

40 CFR 261 Identification and Listing of Hazardous 
Waste

ENGINEERING MANUALS (EM)

EM 385-1-1 (1992) U.S. Army Corps on Engineers Safety 
and Health Requirements Manual

1.2   DEFINITIONS

Environmental pollution and damage is defined as the presence of chemical, 
physical, or biological elements or agents that adversely affect human 
health or welfare; unfavorably alter ecological balances of plant or animal 
communities; or degrade the environment from an aesthetic, cultural or 
historic perspective.  Environmental protection is the prevention/control 
of pollution and habitat disruption that may occur during construction.   
The control of environmental pollution and damage requires consideration of 
air, water, land, biological and cultural resources; and includes 
management of visual aesthetics; noise; solid, chemical, gaseous, and 
liquid waste; radiant energy and radioactive materials; and other 
pollutants.

1.3   ENVIRONMENTAL PROTECTION REQUIREMENTS

The Contractor shall comply with all applicable Federal, State, and local 
laws and regulations.  The Contractor shall provide environmental 
protective measures and procedures to prevent and control pollution, limit 
habitat disruption, and correct environmental damage that occurs during 
construction.  

1.3.1   Protection of Features

This section supplements the Contract Clause PROTECTION OF EXISTING 
VEGETATION, STRUCTURES, EQUIPMENT, UTILITIES, AND IMPROVEMENTS.  The 
Contractor shall prepare a list of features requiring protection under the 
provisions of the contract clause which are not specially identified on the 
drawings as environmental features requiring protection.  The Contractor 
shall protect those environmental features, indicated specially on the 
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drawings, in spite of interference which their preservation may cause to 
the Contractor's work under the contract.

1.3.2   Permits

All permits must be obtained from the proper agency and paid for by the 
Contractor, see Contract Clause, PERMITS AND RESPONSIBILITIES.

1.3.3   Special Environmental Requirements

The Contractor shall comply with the special environmental requirements 
included at the end of this section.  These special environmental 
requirements are an outgrowth of environmental commitments made by the 
Government during the project development.

1.3.4   Environmental Assessment of Contract Deviations

The Contract specifications have been prepared to comply with the special 
conditions and mitigation measures of an environmental nature which were 
established during the planning and development of this project.  The 
Contractor is advised that deviations from the drawings or specifications 
(e.g., proposed alternate borrow areas, disposal areas, staging areas, 
alternate access routes, etc.) could result in the requirement for the 
Government to reanalyze the project from an environmental standpoint. 
Deviations from the construction methods and procedures indicated by the 
plans and specifications which may have an environmental impact will 
require a extended review, processing, and approval time by the Government. 
  The Contracting Officer reserves the right to disapprove alternate 
methods, even if they are more cost effective, if the Contracting Officer 
determines that the proposed alternate method will have an adverse 
environmental impact.

1.4   ENVIRONMENTAL PROTECTION PLAN

Within 15 calendar days of Notice of Award, the Contractor shall submit an 
Environmental Protection Plan for review and acceptance by the Contracting 
Officer.  Acceptance is conditional and is predicated upon satisfactory 
performance during construction.  The Government reserves the right to 
require the Contractor to make changes in the Environmental Protection Plan 
or operations if the Contracting Officer determines that environmental 
protection requirements are not being met.  The plan shall detail the 
actions which the Contractor shall take to comply with all applicable 
Federal, State, and local laws and regulations concerning environmental 
protection and pollution control and abatement, as well as the additional 
specific requirements of this contract.  No physical work at the site shall 
begin prior to acceptance of the Contractor's.  The environmental 
protection plan shall include, but not be limited to, the following:

As a minimum the Plan shall include the sections indicated below that are 
applicable to the work to be performed.  Note, SECTION: 02881 DREDGING AND 
DISPOSAL SITE requires submittal of a Disposal Plan and subplans "Water 
Quality Monitoring and Testing" and "Toxicity and Contaminant Reduction 
Plan".  These plans are related to, but are a separate submittal from the 
Environmental Protection Plan.
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1.4.1   List of State and Local Laws and Regulations

The Contractor shall provide as part of the Environmental Protection Plan a 
list of all State and local environmental laws and regulations which apply 
to the construction operations under the Contract.

1.4.2   Spill Control Plan

The Contractor shall include as part of the environmental protection plan, 
a Spill Control Plan.  The plan shall include the procedures, instructions, 
and reports to be used in the event of an unforeseen spill of a substance 
regulated by the Emergency Response and Community Right-to-Know Act or 
regulated under State or local laws or regulations.  The Spill Control Plan 
supplements the requirements of EM 385-1-1, and must be available at the 
work site..  This plan shall include as a minimum:

a.  The name of the individual who will be responsible for implementing 
and supervising the containment and cleanup.

b.  Training requirements for Contractor's personnel and methods of 
accomplishing the training.

c.  A list of materials and equipment to be immediately available at 
the job site, tailored to cleanup work of the potential hazard(s) 
identified.

d.  The names and locations of suppliers of containment materials and 
locations of additional fuel oil recovery, cleanup, restoration, and 
material-placement equipment available in case of an unforeseen spill 
emergency.

e.  The methods and procedures to be used for expeditious contaminant 
cleanup.

f.  The name of the individual who will report any spills or hazardous 
substance releases and who will follow up with complete documentation.  
This individual shall immediately notify the Contracting Officer in 
addition to the legally required Federal, State, and local reporting 
channels (including the National Response Center 1-800-424-8802) if a 
reportable quantity spill occurs.  The plan shall contain a list of the 
required reporting channels and telephone numbers.

1.4.3   Contaminant Prevention Plan

As a part of the Environmental Protection Plan, the Contractor shall 
prepare a contaminant prevention statement identifying potentially 
hazardous substances to be used on the job site and intended actions to 
prevent accidental or intentional introduction of such materials into the 
air, water, or ground.  The Contractor shall detail provisions to be taken 
to meet Federal, State, and local laws and regulations regarding the 
storage and handling of these materials.

1.4.4   Noise Control

SECTION 01354  Page 5



IDIQ Maintenance Dredging, FY2000 1157

A noise control section describing noise controls to be provided as 
required in Corps of Engineers Manual, EM 385-1-1, entitled "Safety and 
Health Requirements Manual", in effect on the date of solicitation.

1.4.5   Coordination and Surveillance

Prior to the work, the Contractor shall meet with the Contracting Officer 
to develop mutual understandings relative to the administration of the 
environmental pollution control program.  During the work the Contractor 
shall oversee all activities, including those of subcontractors, to assure 
compliance with the intent and details of the Plan.  All equipment and 
materials for environmental protection shall be inspected periodically to 
assure that they are in proper order and have not deteriorated.  The 
Contractor shall notify the Office of Emergency Services (800-852-7550) in 
the event of a spill of oil or hazardous material to surface waters.  
Additional water quality reporting requirements are specified in SECTION: 
02881 DREDGING AND DISPOSAL SITE.

1.4.6   Environmental Protection Meetings

 During construction, the Contractor shall assure that all personnel 
working on the job are familiar with the environmental protection 
provisions of the contract specifications and the Contractor's 
Environmental Protection Plan.  Operators of equipment used for dredging 
and dike construction shall be specifically informed of water quality 
standards, and instructed in methods for conducting the operation to 
minimize effects on water quality.  During the construction period the 
Contractor shall provide initial instruction of at least 30 minutes and 
continuing instructions at appropriate times but in no case less than 30 
minutes per month.

1.4.7   Completion

Before this contract is completed, all restoration, cleanup and other work 
required to leave the site in an acceptable condition shall have been 
completed.  Final payment will not be made until the environmental 
protection requirements have been met, in accordance with FAR 52.232-5.

 
1.4.8   Environmental Monitoring

The Contractor shall include in the plan the details of environmental 
monitoring requirements under the laws and regulations and a description of 
how this monitoring will be accomplished.

1.5   PAYMENT

No separate payment will be made for the work covered under this section 
and all costs in connection therewith will be considered a subsidiary 
obligation of the Contractor.

1.6   SUBCONTRACTORS

Compliance with the provisions of this section by subcontractors will be 
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the responsibility of the Contractor.

PART 2   PRODUCTS (Not Applicable)

PART 3   EXECUTION

3.1   SPECIAL ENVIRONMENTAL PROTECTION REQUIREMENTS

3.1.1   Protection of Land Resources

The land resources within the project boundaries and outside the limits of 
work under this contract shall be preserved in their present condition or 
be restored to a condition after completion of construction that will 
appear to be natural and not detract from the appearance of the project.  
The Contractor shall confine his construction activities to areas defined 
by the plans and specifications.  Preconstruction photographs and/or video 
tapes if approved by the Contracting Officer shall be taken of the disposal 
areas and detention dike areas as a photographic survey of existing 
conditions.  Copies of these photographs and/or video tapes shall be 
provided to the Contracting Officer and USAED, Civil Design Section A, 1325 
J Street, Sacramento, California 95814-2922.

3.1.2   Prevention of Landscape Defacement

The Contractor shall not deface, injure, or destroy trees or shrubs, nor 
remove or cut them without special authority.  No ropes, cables, or guys 
shall be fastened to or attached to any existing nearby trees for 
anchorages unless specifically authorized by the Contracting Officer.  
Where such special emergency use is permitted, the Contractor shall first 
adequately wrap the trunk with a sufficient thickness of burlap or rags 
over which softwood cleats shall be tied before any rope, cable, or wire is 
placed.  The Contractor shall in any event be responsible for any damage 
resulting from such use.  

3.1.3   Post-construction Cleanup or Obliteration

The Contractor shall obliterate all signs of temporary construction 
facilities such as haul roads, work areas, structures, foundations of 
temporary structures, stockpiles of excess or waste materials, or any other 
vestiges of construction as directed by the Contracting Officer.  After 
completion and acceptance of post-construction cleanup,  The Contractor 
shall take photographs and/or video tapes if approved by the Contracting 
Officer of the same area where pre-construction photographs and/or video 
tapes were taken and shall furnish copies to the Contracting Officer (see 
paragraph 3.1.A).

3.1.4   Disposal of Solid Wastes

Solid waste is rubbish, debris, waste materials, garbage, and other 
discarded solid materials (excluding clearing debris and hazardous waste as 
defined in following paragraphs).  Solid waste shall be placed in 
containers with lids and disposed on a regular schedule.  The Contractor is 
encouraged to recycle paper products and beverage containers.  All handling 
and disposal shall be conducted in such a way as to prevent spillage and 
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contamination.  The Contractor shall transport all solid waste off the 
project site and dispose in compliance with Federal, State, and local 
requirements.

3.1.5   Disposal of Contractor Generated Hazardous Wastes

Hazardous wastes are hazardous substances identified as characteristic or 
listed waste as defined in 40 CFR 261.3, or as defined by applicable State 
and local regulations.  Hazardous waste generated by construction 
activities shall be removed from the work area and be disposed in 
compliance with Federal, State, and local requirements using a hazardous 
waste manifest.  The CQC system manager shall sign the manifest for 
contractor generated waste.  All hazardous waste must be labeled by NFPA 
classification prior to shipment or storage.  The Contractor shall 
segregate hazardous waste from other materials and wastes, and shall 
protect it from the weather by placing it in a safe covered location; 
precautionary measures against accidental spillage such as berming or other 
appropriate measures shall be taken.  Hazardous waste shall be removed from 
the project site within 60 days.  Hazardous waste shall not be dumped onto 
the ground, into storm sewers or open water courses, or into the sanitary 
sewer system.

3.1.6   Fuels and Lubricants

Fueling and lubrication of equipment and motor vehicles shall be conducted 
in a manner that affords the maximum protection against spills and 
evaporation.  Lubricants and waste oil to be discarded shall be stored in 
marked corrosion-resistant containers and recycled or disposed in 
accordance with Federal, State, and local laws and regulations.

3.2   HISTORICAL, ARCHAEOLOGICAL, AND CULTURAL RESOURCES

3.2.1   Discovered Historic, Archaeological, and Cultural Resources
 
If during construction activities, items are observed that may have 
historic or archaeological value (e.g., Native American human remains or 
associated objects are discovered), such observations shall be reported 
immediately to the Contracting Officer so that the appropriate authorities 
may be notified and a determination made as to their significance and what, 
if any, special disposition of the finds should be made.  The Contractor 
shall cease all activities that may result in impact to or the destruction 
of these resources.  The Contractor shall prevent his employees from 
trespassing on, removing, or otherwise disturbing such resources.

3.3   PROTECTION OF WATER RESOURCES

The Contractor shall not pollute streams, lakes or reservoirs with fuels, 
oils, bitumens, calcium chloride, acids or harmful materials.  It is the 
responsibility of the Contractor to investigate and comply with all 
applicable Federal, State, County and Municipal laws concerning pollution 
of rivers and streams.  All work under this contract shall be performed in 
such a manner that objectionable conditions will not be created in streams 
through or adjacent to the project areas.  The water quality standards and 
a water quality monitoring plan for this project are contained in SECTION:  
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02881 DREDGING AND DISPOSAL SITE

3.4   PROTECTION OF FISH AND WILDLIFE RESOURCES

The Contractor shall at all times perform all work and take such steps 
required to prevent interference or disturbance to fish and wildlife.  The 
Contractor will not be permitted to alter water flows or otherwise disturb 
native habitat adjacent to the project area which, in the opinion of the 
Contracting Officer, are critical to fish or wildlife.  Fouling or 
polluting of water will not be permitted..  Restrictions on dredge pump 
operations to prevent entrainment of fish are described in SECTION:  02881 
DREDGING AND DISPOSAL SITE.

3.5   PROTECTION OF AIR RESOURCES

The Contractor shall be responsible for obtaining any necessary air quality 
permits and maintaining air quality standards and regulations at all 
locations where dredging is in progress.  Air quality permits issued will 
likely require use of best available control technology and/or designated 
numerical limits.  Any shutdowns as a result of not meeting these 
requirements will be at no cost to the Government, in accordance with FAR 
52.212-12.

3.5.1   Dust Control

  The Contractor shall maintain all disposal areas, permanent access roads, 
and all other work areas within or without the project boundaries free from 
dust which would cause the local standards for air pollution to be exceeded 
or which would cause a hazard or nuisance to others.  Approved temporary 
methods of stabilization consisting of sprinkling, chemical treatment, 
light bituminous treatment or similar methods will be permitted to control 
dust.  Sprinkling, to be approved, must be repeated at such intervals as to 
keep all parts of the disturbed area at least damp at all times, and the 
Contractor must have sufficient competent equipment on the job to 
accomplish this if sprinkling is used.  Dust control shall be performed as 
the work proceeds and whenever a dust nuisance or hazard occurs. No 
separate or direct payment will be made for dust control and the cost 
thereof shall be considered incidental to and included in the contract 
prices for excavation and embankment.]

3.6   INSPECTION

If the Contracting Officer notifies the Contractor in writing of any 
observed noncompliance with contract requirements or Federal, State, or 
local laws, regulations, or permits, the Contractor shall inform the 
Contracting Officer of proposed corrective action and take such action to 
correct the noncompliance. Such notice, when delivered to the Contractor or 
his authorized representative at the site of the work, shall be deemed 
sufficient for the purpose.  If the Contractor fails to comply promptly, 
the Contracting Officer may issue an order stopping all or part of the work 
until satisfactory corrective action is taken.  No time extensions will be 
granted or costs or damages allowed to the Contractor for any such 
suspension, unless it was determined that the Contractor was in compliance 
in accordance with FAR 52.212-12, see Section 00700.
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3.7   MAINTENANCE OF POLLUTION CONTROL FACILITIES

The Contractor shall maintain all constructed pollution control facilities 
and portable pollution control devices for the duration of the Contract or 
for the length of time construction activities create the particular 
pollutant.

3.8   FUEL CONSUMPTION

The Contractor shall establish and maintain a record of daily gas and 
diesel fuel consumption for the dredge plant and supporting vessels.  A 
report showing the daily consumption shall be provided the Contracting 
Officer on the 15th of each month.

3.9   TRAINING OF CONTRACTOR PERSONNEL

  Contractor personnel shall be trained in environmental protection and 
pollution control.  The Contractor shall conduct environmental 
protection/pollution control meetings for all Contractor personnel monthly. 
 The training and meeting agenda shall include methods of detecting and 
avoiding pollution, familiarization with pollution standards, both 
statutory and contractual, installation and care of facilities (vegetative 
covers, etc.), and instruments required for monitoring purposes to ensure 
adequate and continuous environmental protection/pollution control.  
Anticipated hazardous or toxic chemicals or wastes, and other regulated 
contaminants, shall also be discussed.  Other items to be discussed shall 
include recognition and protection of archaeologic sites and artifacts.  
Collection and analysis of the daily field and laboratory water quality 
tests shall be performed by qualified CQC personnel.  CQC personnel 
responsible for the collection of water quality samples shall be familiar 
with EPA document 600/4-84/076 (Characterization of Hazardous Waste Site 
Sampling Methods) for the collection and analysis of dredge and effluent 
water quality samples.  CQC sample collection personnel shall attend a 
mandatory sample collection techniques demonstration conducted by the Corps 
of Engineers at the job site as described in SECTION:  02881 DREDGING AND 
DISPOSAL SITE. 

      -- End of Section --
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SECTION 01451

CONTRACTOR QUALITY CONTROL

PART 1   GENERAL

1.1   REFERENCES

The publications listed below form a part of this specification to the 
extent referenced.  The publications are referred to in the text by basic 
designation only.

AMERICAN SOCIETY FOR TESTING AND MATERIALS (ASTM)

ASTM C 1077 (1996) Standard Practice for Laboratories
Testing Concrete and Concrete Aggregates 
for Use in Construction and Criteria for
Laboratory Evaluation

ASTM D 3666 (1996) Standard Specification for Minimum
Requirements for Agencies Testing and
Inspecting Bituminous Paving Materials

ASTM D 3740 (1996) Minimum Requirements for Agencies 
Engaged in the Testing and/or Inspection 
of Soil and Rock as Used in Engineering 
Design and Construction

ASTM E 329 (1995b) Agencies Engaged in the Testing 
and/or Inspection of Materials Used in 
Construction

1.2   PAYMENT

Separate payment will not be made for providing and maintaining an 
effective Quality Control program, and all costs associated therewith shall 
be included in the applicable unit prices or lump-sum prices contained in 
the Bidding Schedule.

PART 2   PRODUCTS (Not Applicable)

PART 3   EXECUTION

3.1   GENERAL REQUIREMENTS

The Contractor is responsible for quality control and shall establish and 
maintain an effective quality control system in compliance with the 
Contract Clause titled "Inspection of Construction."  The quality control 
system shall consist of plans, procedures, and organization necessary to 
produce an end product which complies with the contract requirements.  The 
system shall cover all construction operations, both onsite and offsite, 
and shall be keyed to the proposed construction sequence.  The project 
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superintendent will be held responsible for the quality of work on the job 
and is subject to removal by the Contracting Officer for non-compliance 
with quality requirements specified in the contract.  The project 
superintendent in this context shall mean the individual with the 
responsibility for the overall management of the project including quality 
and production.

3.2   QUALITY CONTROL PLAN

The Contractor shall furnish for review by the Government, not later than 
15 days after receipt of notice to proceed, the Contractor Quality Control 
(CQC) Plan proposed to implement the requirements of the Contract Clause 
titled "Inspection of Construction."  The plan shall identify personnel, 
procedures, control, instructions, tests, records, and forms to be used.  
Construction will be permitted to begin only after acceptance of the CQC 
Plan. 

3.2.1   Content of the CQC Plan

The CQC Plan shall include, as a minimum, the following to cover all 
construction operations, both onsite and offsite, including work by 
subcontractors, fabricators, suppliers, and purchasing agents:

a.  A description of the quality control organization, including a 
chart showing lines of authority and acknowledgment that the CQC 
staff shall implement the three phase control system for all 
aspects of the work specified.  The staff shall include a CQC 
System Manager who shall report to the project superintendent.

b.  The name, qualifications (in resume format), duties, 
responsibilities, and authorities of each person assigned a CQC 
function.

c.  A copy of the letter to the CQC System Manager signed by an 
authorized official of the firm which describes the 
responsibilities and delegates sufficient authorities to 
adequately perform the functions of the CQC System Manager, 
including authority to stop work which is not in compliance with 
the contract.  The CQC System Manager shall issue letters of 
direction to all other various quality control representatives 
outlining duties, authorities, and responsibilities.  Copies of 
these letters shall also be furnished to the Government.

d.  Procedures for scheduling, reviewing, certifying, and managing 
submittals, including those of subcontractors, offsite 
fabricators, suppliers, and purchasing agents.  These procedures 
shall be in accordance with Section 01330 SUBMITTAL PROCEDURES.

e.  Control, verification, and acceptance testing procedures for each 
specific test to include the test name, specification paragraph 
requiring test, feature of work to be tested, test frequency, and 
person responsible for each test.  (Laboratory facilities will be 
approved by the Contracting Officer.)
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f.  Procedures for tracking preparatory, initial, and follow-up 
control phases and control, verification, and acceptance tests 
including documentation.

g.  Procedures for tracking construction deficiencies from 
identification through acceptable corrective action.  These 
procedures shall establish verification that identified 
deficiencies have been corrected.

h.  Reporting procedures, including proposed reporting formats.

i.  A list of the definable features of work.  A definable feature of 
work is a task which is separate and distinct from other tasks, 
has separate control requirements, and may be identified by 
different trades or disciplines, or it may be work by the same 
trade in a different environment.  Although each section of the 
specifications may generally be considered as a definable feature 
of work, there are frequently more than one definable features 
under a particular section.  This list will be agreed upon during 
the coordination meeting.

3.2.2   Acceptance of Plan

Acceptance of the Contractor's plan is required prior to the start of 
construction.  Acceptance is conditional and will be predicated on 
satisfactory performance during the construction.  The Government reserves 
the right to require the Contractor to make changes in his CQC Plan and 
operations including removal of personnel, as necessary, to obtain the 
quality specified.

3.2.3   Notification of Changes

After acceptance of the CQC Plan, the Contractor shall notify the 
Contracting Officer in writing of any proposed change.  Proposed changes 
are subject to acceptance by the Contracting Officer.

3.3   COORDINATION MEETING

After the Preconstruction Conference, before start of construction, and 
prior to acceptance by the Government of the CQC Plan, the Contractor shall 
meet with the Contracting Officer or Authorized Representative and discuss 
the Contractor's quality control system.  During the meeting, a mutual 
understanding of the system details shall be developed, including the forms 
for recording the CQC operations, control activities, testing, 
administration of the system for both onsite and offsite work, and the 
interrelationship of Contractor's Management and control with the 
Government's Quality Assurance.  Minutes of the meeting shall be prepared 
by the Government and signed by both the Contractor and the Contracting 
Officer.  The minutes shall become a part of the contract file.  There may 
be occasions when subsequent conferences will be called by either party to 
reconfirm mutual understandings and/or address deficiencies in the CQC 
system or procedures which may require corrective action by the Contractor.

3.4   QUALITY CONTROL ORGANIZATION
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3.4.1   Personnel Requirements

The requirements for the CQC organization are a CQC System Manager and 
sufficient number of additional qualified personnel to ensure contract 
compliance.  The Contractor shall provide a CQC organization which shall be 
at the site at all times during progress of the work and with complete 
authority to take any action necessary to ensure compliance with the 
contract.  All CQC staff members shall be subject to acceptance by the 
Contracting Officer.

3.4.2   CQC System Manager

The Contractor shall identify as CQC System Manager an individual within 
his organization at the site of the work who shall be responsible for 
overall management of CQC and have the authority to act in all CQC matters 
for the Contractor.  The CQC System Manager shall be a construction person 
with a minimum of 5 years in related work.  This CQC System Manager shall 
be on the site at all times during construction and will be employed by the 
prime Contractor.  The CQC System Manager shall be assigned as System 
Manager but may have duties as project superintendent in addition to 
quality control.  An alternate for the CQC System Manager will be 
identified in the plan to serve in the event of the System Manager's 
absence.  The requirements for the alternate will be the same as for the 
designated CQC System Manager.

3.4.3   Additional Requirement

In addition to the above experience and/or education requirements the CQC 
System Manager shall have completed the course entitled "Construction 
Quality Management For Contractors".  This course is periodically offered 
by the Sacramento District, contract the Contracting Officer for more 
information.

3.4.4   Organizational Changes

The Contractor shall maintain the CQC staff at full strength at all times. 
When it is necessary to make changes to the CQC staff, the Contractor shall 
revise the CQC Plan to reflect the changes and submit the changes to the 
Contracting Officer for acceptance.

3.5   SUBMITTALS AND DELIVERABLES

Submittals, if needed, shall be made as specified in Section 01330 
SUBMITTAL PROCEDURES.  The CQC organization shall be responsible for 
certifying that all submittals and deliverables are in compliance with the 
contract requirements.

3.6   CONTROL

Contractor Quality Control is the means by which the Contractor ensures 
that the construction, to include that of subcontractors and suppliers, 
complies with the requirements of the contract.  At least three phases of 
control shall be conducted by the CQC System Manager for each definable 
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feature of work as follows:

3.6.1   Preparatory Phase

This phase shall be performed prior to beginning work on each definable 
feature of work, after all required plans/documents/materials are 
approved/accepted, and after copies are at the work site.  This phase shall 
include:

a.  A review of each paragraph of applicable specifications, reference 
codes, and standards.  A copy of those sections of referenced 
codes and standards applicable to that portion of the work to be 
accomplished in the field shall be made available by the 
Contractor at the preparatory inspection.  These copies shall be 
maintained in the field and available for use by Government 
personnel until final acceptance of the work.

b.  A review of the contract drawings.

c.  A check to assure that all materials and/or equipment have been 
tested, submitted, and approved.

d.  Review of provisions that have been made to provide required 
control inspection and testing.

e.  Examination of the work area to assure that all required 
preliminary work has been completed and is in compliance with the 
contract.

f.  A physical examination of required materials, equipment, and 
sample work to assure that they are on hand, conform to approved 
shop drawings or submitted data, and are properly stored.

g.  A review of the appropriate activity hazard analysis to assure 
safety requirements are met.

h.  Discussion of procedures for controlling quality of the work 
including repetitive deficiencies.  Document construction 
tolerances and workmanship standards for that feature of work.

i.  A check to ensure that the portion of the plan for the work to be 
performed has been accepted by the Contracting Officer.

j.  Discussion of the initial control phase.

k.  The Government shall be notified at least 48 hours in advance of 
beginning the preparatory control phase.  This phase shall include 
a meeting conducted by the CQC System Manager and attended by the 
superintendent, other CQC personnel (as applicable), and the 
foreman responsible for the definable feature.  The results of the 
preparatory phase actions shall be documented by separate minutes 
prepared by the CQC System Manager and attached to the daily CQC 
report.  The Contractor shall instruct applicable workers as to 
the acceptable level of workmanship required in order to meet 
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contract specifications.

3.6.2   Initial Phase

This phase shall be accomplished at the beginning of a definable feature of 
work.  The following shall be accomplished:

a.  A check of work to ensure that it is in full compliance with 
contract requirements.  Review minutes of the preparatory meeting.

b.  Verify adequacy of controls to ensure full contract compliance.  
Verify required control inspection and testing.

c.  Establish level of workmanship and verify that it meets minimum 
acceptable workmanship standards.  Compare with required sample 
panels as appropriate.

d.  Resolve all differences.

e.  Check safety to include compliance with and upgrading of the 
safety plan and activity hazard analysis.  Review the activity 
analysis with each worker.

f.  The Government shall be notified at least 48 hours in advance of 
beginning the initial phase.  Separate minutes of this phase shall 
be prepared by the CQC System Manager and attached to the daily 
CQC report.  Exact location of initial phase shall be indicated 
for future reference and comparison with follow-up phases.

g.  The initial phase should be repeated for each new crew to work 
onsite, or any time acceptable specified quality standards are not 
being met.

3.6.3   Follow-up Phase

Daily checks shall be performed to assure control activities, including 
control testing, are providing continued compliance with contract 
requirements, until completion of the particular feature of work.  The 
checks shall be made a matter of record in the CQC documentation.  Final 
follow-up checks shall be conducted and all deficiencies corrected prior to 
the start of additional features of work which may be affected by the 
deficient work.  The Contractor shall not build upon nor conceal 
non-conforming work.

3.6.4   Additional Preparatory and Initial Phases

Additional preparatory and initial phases shall be conducted on the same 
definable features of work if:  the quality of on-going work is 
unacceptable; if there are changes in the applicable CQC staff, onsite 
production supervision or work crew; if work on a definable feature is 
resumed after a substantial period of inactivity; or if other problems 
develop.

3.7   TESTS
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3.7.1   Testing Procedure

  The Contractor shall perform specified or required tests to verify that 
control measures are adequate to perform dredging which conforms to 
contract requirements specified in Section: 02881 DREDGING AND DISPOSAL 
SITE.  The Contractor shall perform the following activities and record and 
provide the following data:

a.  Verify that testing procedures comply with contract requirements.

b.  Verify that facilities and testing equipment are available and 
comply with testing standards.

c.  The contractor shall ensure all instrumentation is calibrated in 
accordance with the manufacturer's instructions.  To document the 
calibration procedure, the contractor shall record the following 
information in the daily logbook or in a separate calibration 
logbook:

    1.  Date and Time of Calibration.
    2.  Identification of Instrumentation including model and 
serial number.
    3.  Signature of person conducting the calibration with a 
positive statement that the calibration was performed in 
accordance with the manufacturer's instructions.
    4.  The frequency of calibration shall be conducted daily 
prior to use, unless the instrumentation's technical manual 
specifically indicates a longer period between calibration is 
permitted.  In this case, the manufacturer's longer calibration 
period must be documented in the logbook. 

d.  Verify that recording forms and test identification control number 
system, including all of the test documentation requirements, have 
been prepared.

e.  Any water sampling equipment that is reused must be decontaminated 
by washing with a laboratory grade soapy solution and a triple 
rinse with deionized water. This is normally accomplished by 
immersion of sampling equipment in four separate containers with 
soapy solution and 3 rinse water.   Another acceptable method is 
to use laboratory squeeze bottles to wash and rinse the equipment. 
 Scrubbing is only necessary if visual dirt is present after 
washing.

f.  Results of all tests taken, both passing and failing tests, 
will be recorded on the Water Quality Reporting forms provided by 
the Government.

3.7.2   Testing Laboratories

3.7.2.1   Capability Check
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  The Government reserves the right to check laboratory and field test 
equipment in the proposed laboratory for compliance with the standards set 
forth in the contract specifications and to check the laboratory 
technician's testing procedures and techniques.  The Contractor shall 
employ primary and QA laboratories, certified by the State of California, 
Department of Health Services, capable of performing the water quality 
testing and analysis as specified herein. 

3.7.3   Furnishing or Transportation of Samples for Testing

Costs incidental to the transportation of samples or materials will be 
borne by the Contractor.  Samples of materials for test verification and 
acceptance testing by the Government shall be delivered to the QA 
laboratory designated by the Contracting Officer.

3.8   COMPLETION INSPECTION

3.8.1   Punch-Out Inspection

Near the end of the work, or any increment of the work established by a 
time stated in the Special Clause, "Commencement, Prosecution, and 
Completion of Work", or by the specifications, the CQC Manager shall 
conduct an inspection of the work.  A punch list of items which do not 
conform to the approved drawings and specifications shall be prepared and 
included in the CQC documentation, as required by paragraph DOCUMENTATION.  
The list of deficiencies shall include the estimated date by which the 
deficiencies will be corrected.  The CQC System Manager or staff shall make 
a second inspection to ascertain that all deficiencies have been corrected. 
 Once this is accomplished, the Contractor shall notify the Government that 
the facility is ready for the Government Pre-Final inspection.

3.8.2   Pre-Final Inspection

  At the completion of all work or any increment thereof established by a 
completion time stated in Section 00800, Paragraph, CONTRACT PERFORMANCE 
PERIOD, or stated elsewhere in the specifications, the CQC System Manager 
shall conduct an inspection of the work and develop a "punch list" of items 
which do not conform to the approved drawings and specifications.  Such a 
list of deficiencies shall be included in the CQC documentation, as 
required by paragraph DOCUMENTATION below, and shall include the estimated 
date by which the deficiencies will be corrected.  The Contractor's CQC 
System Manager shall ensure that all items on this list have been corrected 
and so notify the Government so that a "Final" inspection with the customer 
can be scheduled.  Any items noted on the "Final" inspection shall be 
corrected in a timely manner.  These inspections and any deficiency 
corrections required by this paragraph will be accomplished within the time 
slated for completion of the entire work or any particular increment 
thereof if the project is divided into increments by separate completion 
dates.

3.9   DOCUMENTATION

The Contractor shall maintain current records providing factual evidence 
that required quality control activities and/or tests have been performed.  
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These records shall include the work of subcontractors and suppliers and 
shall be on an acceptable form that includes, as a minimum, the following 
information:

a.  Contractor/subcontractor and their area of responsibility.

b.  Operating plant/equipment with hours worked, idle, or down for 
repair.

c.  Work performed each day, giving location, description, and by 
whom.  When Network Analysis (NAS) is used, identify each phase of 
work performed each day by NAS activity number.

d.  Test and/or control activities performed with results and 
references to specifications/drawings requirements, (Refer to 
Section: 02881 DREDGING AND DISPOSAL SITE for water quality 
monitoring and reporting requirements).  The control phase should 
be identified (Preparatory, Initial, Follow-up).

e.  Quantity of materials received at the site with statement as to 
acceptability, storage, and reference to specifications/drawings 
requirements.

f.  Submittals and deliverables reviewed, with contract reference, by 
whom, and action taken.

g.  Offsite surveillance activities, including actions taken.

h.  Job safety evaluations stating what was checked, results, and 
instructions or corrective actions.

i.  Instructions given/received and conflicts in plans and/or 
specifications.

j.  Contractor's verification statement.

These records shall indicate a description of trades working on the 
project; the number of personnel working; weather conditions encountered; 
and any delays encountered.  These records shall cover both conforming and 
deficient features and shall include a statement that equipment and 
materials incorporated in the work and workmanship comply with the 
contract.  The original and one copy of these records in report form shall 
be furnished to the Government daily within 24 hours after the date covered 
by the report, except that reports need not be submitted for days on which 
no work is performed.  As a minimum, one report shall be prepared and 
submitted for every 7 days of no work and on the last day of a no work 
period.  All calendar days shall be accounted for throughout the life of 
the contract.  The first report following a day of no work shall be for 
that day only.  Reports shall be signed and dated by the CQC System 
Manager.  The report from the CQC System Manager shall include copies of 
test reports and copies of reports prepared by all subordinate quality 
control personnel.

3.10   IMPLEMENTATION OF GOVERNMENT RESIDENT MANAGEMENT SYSTEM
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The Contractor shall utilize a Government furnished CQC Daily Report Form.  
This form may be in addition to other Contractor desired reporting forms.  
However, all other such reporting forms shall be consolidated into this one 
Government furnished Daily CQC Report Form.  The Contractor will also be 
required to complete Government-Furnished Input Forms which lists, but is 
not limited to, Prime Contractor staffing; letter codes; planned cumulative 
progress earnings; subcontractor information showing trade, name, address, 
and insurance expiration dates; definable features of work; pay activity 
and activity information; required Quality Control tests tied to individual 
activities; planned User Schooling tied to specific specification 
paragraphs and Contractor activities; and submittal information relating to 
specification section, description, activity number, review period and 
expected procurement period.  The sum of all activity values shall equal 
the contract amount, and all Bid Items shall be separately identified, in 
accordance with the PRICING SCHEDULE.  These forms shall be completed to 
the satisfaction of the Contracting Officer prior to any contract payment 
(except for Bonds, Insurance and/or Mobilization, as approved by the 
Contracting Officer) and shall be updated as required.

      a.  During the course of the contract, the Contractor will receive 
various Quality Assurance comments from the Government that will reflect 
corrections needed to Contractor activities or reflect outstanding or 
future items needing the attention of the Contractor.  The Contractor will 
acknowledge receipt of these comments by specific number reference on his 
Daily CQC Report and will also reflect on his Daily CQC report when these 
items are specifically completed or corrected.

      b.  The Contractor's schedule system shall include, as specific and 
separate activities, all Preparatory Phase Meetings (inspections); all O&M 
Manuals; and all Test Plans of Electrical and Mechanical Equipment or 
Systems that require validation testing or instructions to Government 
Representatives.

3.11   SAMPLE FORMS

  Sample forms enclosed at the end of this section.

   1.  Test Report Form
   2.  Daily Contractor Quality Control Form
   3.  Preparatory Inspection Report Form

   4.  Weekly/Monthly Summary Water Quality Reporting Form, Sacramento River
   5.  Weekly/Monthly Summary Water Quality Reporting Form, San Joaquin 
River

3.12   NOTIFICATION OF NONCOMPLIANCE

The Contracting Officer will notify the Contractor of any detected 
noncompliance with the foregoing requirements.  The Contractor shall take 
immediate corrective action after receipt of such notice.  Such notice, 
when delivered to the Contractor at the work site, shall be deemed 
sufficient for the purpose of notification.  If the Contractor fails or 
refuses to comply promptly, the Contracting Officer may issue an order 
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stopping all or part of the work until satisfactory corrective action has 
been taken.  No part of the time lost due to such stop orders shall be made 
the subject of claim for extension of time or for excess costs or damages 
by the Contractor.

   

     -- End of Section --
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(Sample of typical Contractor's Test Report)

TEST REPORT

STRUCTURAL OR BUILDING                           

CONTRACT NO.                           

DESCRIPTION OF ITEM, SYSTEM OR PART OF SYSTEM TESTED:                          

                                                                               

                                                                               

                                                                               

DESCRIPTION OF TEST:                                                           

                                                                               

                                                                               

                                                                               

                                                                               

NAME AND TITLE OF PERSON IN CHARGE OF PERFORMING TESTS FOR CONTRACTOR:

NAME                                        

TITLE                                       

SIGNATURE                                   

I HEREBY CERTIFY THAT THE ABOVE DESCRIBED ITEM, SYSTEM OR PART OF SYSTEM HAS
BEEN TESTED AS INDICATED ABOVE AND FOUND TO BE ENTIRELY SATISFACTORY AS
REQUIRED IN THE CONTRACT SPECIFICATIONS.

                                                  
SIGNATURE OF CONTRACTOR QUALITY CONTROL INSPECTOR

                              DATE                                             

REMARKS:                                                                       
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(Sample of Typical DAILY CONSTRUCTION QUALITY CONTROL REPORT)

CONTRACTOR'S NAME
(Address)

DAILY CONSTRUCTION QUALITY CONTROL REPORT

Date:                  Report No.               

Contract No.:                                                   

Name and Location of Project:                                                 

WEATHER:    (Clear)   (P. Cloudy)   (Cloudy)   Temperature:             

Rainfall                Inches   Min.,         Max.,        

Contractor/Subcontractors Area of Responsibility

a.                                                                 
b.                                                                 
c.                                                                 
d.                                                                 
e.                                                                 
f.                                                                 
g.                                                                 

1.  WORK PERFORMED TODAY:  (Indicate location and description of work
performed.  Refer to work performed by prime and/or subcontractors by letter
in Table above.)

                                                                              

2.  PREPARATORY INSPECTION FOR NEXT ITEM OF WORK:  (Materials/shop drawings
approved, required control testing arranged, all preliminary work has been
accomplished as per plans and specifications.)
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3.  INITIAL INSPECTION:  (Address quality of workmanship, assure control
testing and materials being used in all work are in compliance with plans and
specifications).

                                                                              

4.  FOLLOW-UP INSPECTIONS:  (Assure control testing performed as required and
all work performed continues to be in compliance with plans and
specifications).

                                                                              

5.  VERBAL INSTRUCTIONS RECEIVED:  (List any instructions given by Government
personnel on construction deficiencies, retesting required, etc., with action
to be taken.)

                                                                              

6.  REMARKS:  (Cover any conflicts in plans, specifications, or instructions
or any delay to the job attributable to weather conditions.)
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7.  RESULTS OF SAFETY INSPECTION:  (Note safety violations and corrective
action taken.  Indicate phase of work where violations occurred.)

                                                                              

8.  UPCOMING WORK:  (Indicate next major phase of work anticipated and
approximate date of Preparatory Inspection meeting to cover this work.)

                                                                              

EQUIPMENT DATA:  (Indicate items of construction equipment, other than hand
tools, at the job site and whether or not used.)

                                                                              

CONTRACTOR'S VERIFICATION:  The above report is complete and correct and all
material and equipment used and work performed during this reporting period
area in compliance with the contract plans and specifications except as noted
above.

                                    
Contractor's Approved/Authorized
  Representative
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(Sample of Typical Form)

PREPARATORY INSPECTION OUTLINE
(PART-I)

Contract No.:                                  Date:                          

Title and No. of Technical Section:                                            
                                                                              

Reference Contract Drawings:                                                   

A.  PLANNED ATTENDANTS:
              NAME                   POSITION              COMPANY
  1.                                                                          
  2.                                                                          
  3.                                                                          
  4.                                                                          

B.  SUBMITTALS REQUIRED TO BEGIN WORK:
             ITEM                          SUBMITTAL NO.       ACTION CODE
  a.                                                                          
  b.                                                                          
  c.                                                                          
  d.                                                                          

I HEREBY DECLARE THAT THE ABOVE REQUIRED MATERIALS DELIVERED TO THE JOBSITE
ARE CERTIFIED TO BE THE SAME AS THOSE SUBMITTED AND APPROVED.

                                           
QUALITY CONTROL REPRESENTATIVE

C.  EQUIPMENT TO BE USED IN EXECUTING WORK:
  a.                                                                          
  b.                                                                          
  c.                                                                          

D.  WORK AREAS EXAMINED TO ASCERTAIN THAT ALL PRELIMINARY WORK HAS BEEN
COMPLETED:
                                                                              
                                                                              

E.  METHODS AND PROCEDURES FOR PERFORMING QUALITY CONTROL - INCLUDING SPECIFIC
TESTING REQUIREMENTS:
                                                                              
                                                                              

F.  COMPLIANCE WITH AND UPGRADING OF THE SAFETY PLAN AND ACTIVITY HAZARD
ANALYSIS INCLUDING REVIEW OF THE ACTIVITY ANALYSIS WITH EACH WORKER:
                                                                              
                                                                              

THE ABOVE METHODS AND PROCEDURES OUTLINED ARE CERTIFIED TO COMPLY WITH THE
CONTRACT REQUIREMENTS AND WILL BE PERFORMED AS PLANNED AND SPECIFIED.

                                    
QUALITY CONTROL REPRESENTATIVE
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(Sample of Typical Form)

PREPARATORY INSPECTION OUTLINE
(PART - II)

A.  PERSONS IN ATTENDANCE:
              NAME                   POSITION              COMPANY

  1.                                                                          
  2.                                                                          
  3.                                                                          
  4.                                                                          
  5.                                                                          
  6.                                                                          

B.  ITEMS OF MUTUAL UNDERSTANDING DEVELOPED DURING REVIEW OF PREPARATORY
OUTLINE AND CONTRACT REQUIREMENTS:  (Contract items not specifically covered
during the preparatory inspection conference are assumed to be in strict
conformance with the contract requirements.)

  1.                                                                          
                                                                              

  2.                                                                          
                                                                              

  3.                                                                          
                                                                              

  4.                                                                          
                                                                               

  5.                                                                          
                                                                               

  6.                                                                          
                                                                               
                                                                              

  7.                                                                          
                                                                               

  8.                                                                          
                                                                               

THE ITEMS NOTED ABOVE CONSTITUTE A MEMORANDUM OF MUTUAL UNDERSTANDING AND WILL
BE PERFORMED AS PLANNED AND SPECIFIED.

                                                                        
                            CONTRACTOR'S APPROVED/AUTHORIZED REPRESENTATIVE
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(Sample of Typical Form)

INITIAL PHASE CHECK LIST

Contract No.:                               Date:                             

Specification Paragraph or Section:                                           

Description and Location of Work Inspected:                                    
                                                                              

REFERENCE CONTRACT DRAWINGS:                                                  

A.  PERSONNEL PRESENT:
              NAME                   POSITION              COMPANY

  1.                                                                          
  2.                                                                          
  3.                                                                          
  4.                                                                          

B.  MATERIALS BEING USED ARE IN STRICT COMPLIANCE WITH THE CONTRACT PLANS AND
SPECIFICATIONS:          YES            NO       
  IF NOT, EXPLAIN:                                                            

                                                                              

                                                                              

C.  PROCEDURES AND/OR WORK METHODS WITNESSED ARE IN STRICT COMPLIANCE WITH THE
CONTRACT SPECIFICATIONS:      YES            NO       
  IF NOT, EXPLAIN:                                                            

                                                                              

                                                                              

D.  WORKMANSHIP IS ACCEPTABLE:     YES            NO       
  STATE AREAS WHERE IMPROVEMENT IS NEEDED:                                    

                                                                              

                                                                              

E.  SAFETY VIOLATIONS NOTED:     YES            NO       
  IF YES, CORRECTIVE ACTION TAKEN:                                            

                                                                              

                                                                              

                                    
QUALITY CONTROL REPRESENTATIVE
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SECTION 01500

TEMPORARY CONSTRUCTION FACILITIES

PART 1   GENERAL

1.1   REFERENCES

The publications listed below form a part of this specification to the 
extent referenced.  The publications are referred to in the text by basic 
designation only.

U.S. ARMY CORPS OF ENGINEERS

EM 385-1-1 Safety and Health Requirements Manual
(3 September 1996).

                    
1.2   GENERAL REQUIREMENTS

1.2.1   Site Plan

The Contractor shall prepare a site plan indicating the proposed location 
and dimensions of any area to be fenced and used by the Contractor, the 
number of trailers to be used, avenues of ingress/egress to the fenced area 
and details of the fence installation. Any areas which may have to be 
graveled to prevent the tracking of mud shall also be identified.  The 
Contractor shall also indicate if the use of a supplemental or other 
staging area is desired.

1.2.2   Identification of Employees

The Contractor shall be responsible for furnishing to each employee and for 
requiring each employee engaged on the work to display identification as 
approved and directed by the Contracting Officer.  Prescribed 
identification shall immediately be delivered to the Contracting Officer 
for cancellation upon release of any employee.  Contractor and 
subcontractor personnel shall wear identifying markings on hard hats 
clearly identifying the company for whom the employee works.

1.2.3   Employee Parking

Contractor employees shall park privately owned vehicles in an area 
designated by the Contracting Officer.  This area will be within reasonable 
walking distance of the site.  Contractor employee parking shall not 
interfere with existing and established parking requirements.

1.3   BULLETIN BOARD AND HARD HAT SIGNS

1.3.1   Administrative Field Offices

Immediately upon beginning of work, the Contractor shall provide a 
weatherproof glass-covered bulletin board not less than 915 by 1220 mm (36 
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by 48 inches) in size for displaying the Equal Employment Opportunity 
poster, a copy of the wage decision contained in the contract, Wage Rate 
Information poster, and other information approved by the Contracting 
Officer.  The bulletin board shall be located at the project site in a 
conspicuous place easily accessible to all employees, as approved by the 
Contracting Officer.  Legible copies of the aforementioned data shall be 
displayed until work is completed.  Upon completion of work the bulletin 
board shall be removed by and remain the property of the Contractor.

1.3.2   Hard Hat Signs

The Contractor shall construct and erect 2 hard hat signs at locations 
designated by the Contracting Officer.  The signs shall conform to the 
requirements of the attached drawing.  The signs shall be erected prior to 
beginning work.

1.4   PLANT COMMUNICATION

Whenever the Contractor has the individual elements of its plant so located 
that operation by normal voice between these elements is not satisfactory, 
the Contractor shall install a satisfactory means of communication, such as 
telephone or other suitable devices.  The devices shall be made available 
for use by Government personnel.

1.5   HOUSEKEEPING AND CLEANUP

Pursuant to the requirements of paragraph, CLEANING UP, and paragraph, 
ACCIDENT PREVENTION, of the CONTRACT CLAUSES, Section 00700, the Contractor 
shall assign sufficient personnel to insure strict compliance.  The 
Contractor shall keep the total construction area, structures and 
accessways free of debris and obstructions at all times.  Work will not be 
allowed in those areas that have unsatisfactory cleanup and housekeeping as 
determined by the Government representative in charge.  At least once each 
day all areas shall be checked by the Prime Contractor and, if necessary, 
corrected to comply with the above requirement.  Housekeeping and cleanup 
shall be assigned by the Contractor to specific personnel.  The name(s) of 
the cleanup personnel shall be available at the project site; each will be 
supplied with a distinctively marked hard hat, to be worn from the 
beginning to the end of the project.

PART 2   PRODUCTS (NOT APPLICABLE)

PART 3   EXECUTION (NOT APPLICABLE)

    -- End of Section --
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SECTION 01505

GENERAL REQUIRMENTS

PART 1  GENERAL

1.1   REFERENCES

The publications listed below form a part of this specification to the
extent referenced.  The publications are referred to in the text by basic
designation only.

U.S. ARMY CORPS OF ENGINEERS

   EM 385-1-1  SAFETY AND HEALTH REQUIREMENTS MANUAL, 1996

1.2   SUBMITTALS

Government approval is required for submittals with a "GA" designation;
submittals having an "FIO" designation are for information only.  The
following shall be submitted in accordance with Section 01330, SUBMITTAL
DESCRIPTIONS:

  SD-09 Reports, Marine Survey; FIO (Para. 1.6(F))

1.3   TEMPORARY ELECTRIC WIRING

(A)  Temporary Power and Lighting: 

The Contractor shall provide construction power facilities in
accordance with the safety requirements of the National Electrical Code
NFPA No. 70 and the SAFETY AND HEALTH REQUIREMENTS MANUAL EM 385-1-1.  The
Contractor, or his delegated subcontractor, shall enforce all the safety
requirements of electrical extensions for the work of all subcontractors. 
All work shall be accomplished by skilled electrical tradesmen in a
workmanlike manner, as approved by the Contracting Officer.

(B)  Construction Equipment: 

In addition to the requirements of EM 385-1-1, SAFETY AND HEALTH
REQUIREMENTS MANUAL, all temporary wiring conductors installed for
operation of construction tools and equipment shall be either Type TW or
THW contained in metal raceways, or may be multiconductor cord.  Temporary
wiring shall be secured above the ground or floor in a workmanlike manner
and shall not present an obstacle to persons or equipment.  Open wiring may
only be used outside of buildings, and then only in strict accordance with
the provisions of the National Electrical Code.

(C) Circuit Protection:

In addition to the present requirements in EM 385-1-1 and the National
Electrical Code, all 15 and 20-ampere receptacle outlets used for obtaining
power during construction shall have ground fault circuit interrupters (GFCI)
for personnel protection.  The assured grounding program will not be permitted
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as a substitute for usage of GFCI'S except as described above.  All
generator-powered 15- and 20-ampere, 60 Hertz receptacle outlets shall have
GFCI'S, and shall be properly grounded.  A testing means shall be provided
which will impose a measured fault of 5 milliamperes and result in tripping
the GFCI unit.

1.4   UTILITIES 

The Contractor’s attention is directed to the possible existence of
pipelines or public utilities or private improvements shown or not shown on
the task order drawings which may be within the limits of the work or adjacent
thereto. The Contractor shall preserve and protect any such improvements from
injury or damage during all operations. No spuds shall be used and no
overdepth dredging will be allowed within 50 ft of any utility, whether or not
shown on the task order drawings. Some utilities may not be visually
identified by warning signs. Any utility crossings shown on the task order
drawings have not been accurately located. The drawings show only approximate
or general locations of utilities. The Contractor shall contact utility owners
prior to dredging.  No relief will be granted under CONTRACT CLAUSES,
“Differing Site Conditions” or “Site Investigation and Conditions Affecting
the Work” for failure of the Contractor to locate the utilities.

1.5   GENERAL SAFETY REQUIREMENTS

(A)  General: 

The Corps of Engineers Safety and Health Requirements Manual, EM 385-1-1,
(see Section: CONSTRUCTION CONTRACT CLAUSES, ACCIDENT PREVENTION) and the
Occupational Safety and Health Act (OSHA) Standards for Construction
(Title 29, Code of Federal Regulations Part 1926 as revised from time to
time); General Industry Standards (Title 29, Code of Federal Regulations Part
1910 as revised from time to time); and the National Fire Protection
Association Codes are applicable to this contract.  In case of conflict the
most stringent requirement of the standards is applicable.

(B)  The Prime Contractor's superintendent

The Prime Contractor's superintendent shall take an active role in
enforcing the safety requirements by participation in safety conferences,
hazard analysis (see below), tool box meetings, walk-through inspections,
correction of violations, etc., and including that of the subcontractor's
work.

(C) Job Hazard Analysis: 

Based on the construction schedule, the Contractor shall submit a job
hazard analysis of each major phase of work prior to entering that phase of
activity.  The analysis shall include major or high risk hazards, as well as
commonly recurring deficiencies that might possibly be encountered for that
operation, and shall identify proposed methods and techniques of accomplishing
each phase in a safe manner.  The Prime Contractor's superintendent shall take
active participation in the Job Hazard Analysis, including the subcontractors'
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work.  Prior to start of actual work a meeting shall be held with Prime
Contractor, Government, and affected subcontractor to review the Job Hazard
Analysis.  In addition, job site meetings shall be held to indoctrinate
foreman and workers on details of this analysis.

(D)  Violations: 

If recurring violations and/or gross violation indicate that the safety
performance is unsatisfactory, corrective action shall be taken as directed,
and at the discretion of the Contracting Officer the retention or some part
thereof will be withheld from the progress payment until corrective action has
been completed.

(E)  Fire Prevention: 

 Cutting or welding will be permitted only in areas that are or have been
made fire safe.  Where possible, all combustibles shall be located at least 35
feet horizontally from the work site.  Where such location is impracticable,
combustibles shall be protected with fire blankets and/or protective welding
screens to prevent slag from running out of the work area. Other fire
prevention precautions shall be in accordance with the latest National Fire
Codes.

(1)  Oil Transfer Procedures:  Fuel oil transfer procedures for all
floating plant regardless of fuel capacity, shall comply with the requirements
of U.S. Coast Guard Regulations, 46 CFR and 33 CFR Parts 155 and 156.

     (a)  Basic Requirements:  For the purpose of this specification,
paragraphs 6(E)(1)(a)1. to 6(E)(1)(a)7. shall be considered the minimum
requirements for fuel/oil transfers.

          1.  Floating plant moorings must be strong enough to hold
during all expected conditions of surge, current, and weather.

           2.  Fuel oil transfer hoses and loading arms must be long
enough to allow floating plant to move to the limits of its moorings without
placing strain on the hose, loading arm, or fuel/oil transfer system.

          3.  Each hose shall be supported to prevent kinking or
other damage to the hose or its coupling.

          4.  The transfer system must be attached to a fixed
connection on the floating plant and the transferring facility, except that
when the floating plant is receiving fuel, an automatic back pressure shutoff
nozzle may be used.  An acceptable fixed connection shall be either a bolted
or full threaded connection or a quick-connect coupling.

          5.  A means of containing any overflow from tank vents and
fill pipes must be provided unless an automatic back pressure shut-off nozzle
is used.

          6.  An emergency means for stopping the flow of fuel oil
must be provided.
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          7.  At all times there shall be a person present to observe
fueling operations.

(F)  Equipment Certification and Inspection:

   (1)  Equipment Certification:  Before any marine plant or equipment is
put into use on the job, it shall be inspected and tested by a qualified
person and it will be certified by the Contractor in writing that the plant or
equipment is in safe operating condition and complies with the applicable
safety requirements of the contract.  The floating plant shall be inspected by
a certified Marine Survey to verify sea worthiness.  A recent (within one
year) marine survey with a signed statement that any problems found have been
corrected may be submitted instead of a new survey.  Payment for Marine Survey
shall be included in the cost for Mobilization and Demobilization.

   (2)  Equipment Inspection:  After receipt of the certification
required above, a representative of the Contracting Officer may inspect all
plant and equipment intended to be utilized on the work by the Contractor. 
All safety violations observed will be corrected immediately.  The Contractor
will not be permitted to use any plant or equipment on the work under this
contract which has not been so inspected and approved for use.  Plant and
equipment inspection for safety will be made during normal working hours by
the Contracting Officer or his representative.  Any waiver or delay for any
reason of this pre-inspection will not serve to excuse any noncompliance with
safety regulations.  The Contractor shall correct all safety violations
immediately and shall not be permitted to use any plant or equipment on the
work that is in violation of safety requirements.

(G)  Protection of the Public:  The Contractor shall take all necessary
action to protect members of the public along the Deep Water Ship Channels
during various phases of construction.  The Contractor shall submit plans for
public safety with his job hazard analysis of each major phase of work as
required in paragraph, JOB HAZARD ANALYSIS.  Such plans will include how the
Contractor plans to comply with the standards contained in 33 CFR 88, "Pilot
Rules for Inland Waters"; and applicable portions of the California, Harbors
and Navigation Code, 1978.  In addition to the above requirements, all
floating lines shall have sufficient floats to suspend the full pipe above the
water surface at all times while in service.  All pipeline not in service
shall be anchored and placed parallel to the bank.  Submerged lines in service
shall be weighted, if necessary, in order that they remain on the bottom of
the waterway at all points, at all times.  All lines whether floating,
submerged, or in storage, shall be adequately marked, anchored, and lighted in
conformance with U.S. Coast Guard regulations so as not to present a safety
hazard to mariners.

(H)  Record keeping/Reporting Requirements: 

On all contract operations, the Prime Contractor shall be responsible for
recording and reporting all accident exposure and experience incident work. 
(This includes exposure and experience of the prime contractor and his/her
sub-contractor(s)).  As a minimum these records shall include exposure
work-hours and a log of occupational injuries and illnesses.  (OSHA Form 200
or state equivalent as prescribed by 29 CFR 1904.5)  Reference EM 385-1-1,
01.D.04.
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(I)  Accident Reporting: 

As part of the requirements for reporting accidents in accordance with EM
385-1-1, Section 2, the Prime Contractor will submit at the 50% point and 100%
of project completion, a written summary of worker's compensation claims filed
by workers on the project.  The report will include all subcontractors.  The
main report covering the Prime Contractor claims will be certified as "correct
and true" by the Contractor's compensation insurance carrier.  The same
certification will be required for subcontractor reports.

1.6   PERMITS

(A)  General: 

Reference is made to the article of the CONTRACT CLAUSE entitled "Permits
and Responsibilities," which obligates the Contractor to obtain all required
licenses and permits.

(B) Coordination:

 Whenever a task order is issued, the Contractor shall notify the
following interested parties:

   (1)  The Contractor shall notify the Captain of the Port, 11th Coast
Guard District, USCG-SF Bay, Coast Guard Island, Alameda, CA 94501-5100 at
(510)437-2969 of the scheduled dredge working hours and locations within 72
hours of the Notice to Proceed.  In addition, the Marine Safety Office, Port
Safety Branch Chief (510) 437-3073, at the same address shall be notified in
writing, with a copy to the Contracting Officer, at least 3 weeks prior to the
date when aids to navigation equipment needs to be removed, if it is
determined that removal or relocation of such equipment is necessary.  When
dredging is completed, the Contractor shall again notify the Marine Safety
Officer. 

   (2) Sacramento Port District: If dredging on the Sacramento River Deep
Water Ship Channel is required, the Contractor shall notify the Sacramento
Port District, 3251 Beacon Blvd, West Sacramento, California, 95691, telephone
(916) 371-8000, Attn: Tom Scheeler at least 2 weeks prior to beginning work in
the Sacramento Deep Water Ship Channel and again just prior to disposal of
dredge material at any disposal areas.

(3) Stockton Port District:   If dredging on the Stockton Deep Water
Ship Channel is required, the Contractor shall notify the Stockton Port
District, P.O. Box 2089 Stockton, California  95201, telephone (209) 946-0246,
Attn: Gary Gentry at least 2 weeks prior to beginning work in the Stockton
Deep Water Ship Channel and again just prior to disposal of dredge material at
any disposal area.

(4)  San Francisco Bar Pilots:  The Contractor shall notify the San
Francisco Bar Pilots, P.O. Box 26409, San Francisco, CA  94126, (415) 362-
5436, Attn:  CPT Carl Bowler, at least two weeks prior to the initiation of
dredging and shall inform them of the anticipated dredging schedule and
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procedures to allow passage of vessels (see Paragraph 1.15(B), Obstruction of
Channel).

(5)  The California Regional Water Quality Control Board, Central
Valley Region, Attn:  Ms. Donna Podger, 3443 Routier Road, Sacramento,
California  95827-3098, telephone (916) 255-3022, shall be notified at least
two (2) weeks prior to beginning of dredging.

    (6)  The following is a partial listing of utility owners or other
organizations which may have an underground utilities crossing the channel or
have information relating to such utilities. The identification and location
of all utilities is the responsibility of the Contractor.

(a)  Natural Gas Corporation

(b)  Pacific Gas & Electric Company

(c)  Brazos Oil Company

(d)  City of Stockton, Department of Public Works

(e)  East Bay Municipal Utility District

(f)  Union Pacific Railroad

(g)  Standard Oil

(h)  Underground Service Alert (U.S.A.)

1.7   CONTRACTOR RESPONSIBILITIES

The work under this contract requires the Contractor to dredge/excavate
materials in close vicinity to private property.  The Contractor shall take
proper safety precautions in his operations.

1.8   BID ITEM OVERRUN 
Throughout the contract, (at a minimum, every tow weeks) the Contractor shall
be responsible to monitor placement or installation of unit price items (if
any) with respect to the original estimated quantities shown in the task
order.  If placement or installation indicates a possible overrun with respect
to the original estimated quantities shown in the task order, the Contractor
shall immediately provide written notification to the Contracting Officer with
revised total estimated quantities.

1.9   EQUIPMENT DATA FORM 

In conjunction with paragraph, EFARS 52.231-5000 EQUIPMENT OWNERSHIP AND
OPERATING EXPENSE SCHEDULE, in Section 00800, the Contractor shall furnish SPK
Form 450 for all necessary equipment to perform work requiring adjustment of
contract price and shall submit these forms with the modification proposals. 
A sample form is at the end of this section.

1.10  PAYMENT 
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No separate payment will be made for the work covered under this section
and all costs in connection therewith will be considered a subsidiary
obligation of the Contractor.

1.11  DAMAGE TO ROADS AND LEVEE 

The Contractor shall preserve and protect all existing private or public
access or right-of-way roads.  At the completion of work and prior to the
Contractor leaving the project, the Contractor shall restore to pre-project
conditions all such levees, roads and their wearing surfaces.  The costs for
all such repairs and/or replacement work shall be at the Contractor's expense.
 See Section 02881: DREDGING AND DISPOSAL SITE, Paragraph, DAMAGE TO EXISTING
LEVEES, DIKES, OR STRUCTURES.

1.12  NAVIGATION

(A)  Channel Traffic:  Vessel traffic consists of general cargo ships,
tugboats, towing barges, and smaller boats used by sportsmen and local
residents.

(B)  Obstruction of Channel:  The Government will not undertake to keep
the channel or harbor free from vessels or other obstructions.  The Contractor
will be required to conduct the work in such a manner as to minimize any
obstruction to navigation and in case the Contractor's plant so obstructs the
channel or harbor as to make difficult or endanger the passage of vessels. The
said plant shall be promptly moved on the approach of any vessel to such
extent as may be necessary to afford a practicable passage. The Contractor
will coordinate with U.S. Coast Guard to inform them of dredging plant
location and schedule, so U.S. Coast Guard can provide the Contractor with 1
to 3 hour advance notification of deep draft vessels needing passage through
dredging area, and radio broadcast warnings to other vessels where dredging
plant is located. Upon completion of the work the Contractor shall promptly
remove his plant, including ranges, buoys, piles, and other marks placed by
him under the contract in navigable waters or on shore.

1.13  NON CONTRACT WORK 

The Contractor and/or his subcontractors shall not perform any work or
erect any structure for third parties, landowners or otherwise, within the
limits of the rights-of-way without prior approval of the Contracting Officer.

1.14  SIGNAL LIGHTS 

The Contractor shall display signal lights and conduct his operations in
accordance with the General Regulations of the Department of the Army and of
the Coast Guard governing lights and day signals to be displayed by towing
vessels with tows on which no signals can be displayed, vessels working on
wrecks, dredges, and vessels engaged in laying cables or pipe or in submarine
or bank protection operations, lights to be displayed on dredge pipe lines,
and day signals to be displayed by vessels of more than 65 feet in length
moored or anchored in a fairway or channel, and the passing by other vessels
of floating plant working in navigable channels, as set forth in Commandant
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U.S. Coast Guard Instruction M16672,2 Navigation Rules:  International Inland
(Comdtinst M16672,2) or 33 C.F.R. 81 Appendix A (International) and 33 C.F.R.
84 through 33 C.F.R. 89 (Inland) as applicable.

1.15  LAYOUT OF WORK

(a)  The horizontal control for this Contract will be the well monuments
shown on the task order drawings.  Vertical control will be taken from the
gages shown on the task order drawings.  The Contractor's attention is
directed to Section: CONTRACT CLAUSES, FAR 52.236-17.

(b)  To ensure appropriate payment for dredging, soundings must be taken
before and after dredging occurs.  The Contractor shall provide written notice
of the date when dredging will first occur.  This notice must be received by
the Contracting Officer 48 hours prior to that date.  The Government will take
predredge soundings based on the notice provided.  If the Contractor wishes to
begin dredging later than the date provided to the Government, and the
Government has already taken soundings, the validity of the soundings will
begin to degenerate.  If the Contractor wishes to begin dredging later than
the date provided to the Government, and the Government has not already taken
soundings, the Contractor must immediately notify the Government not to take
them.  The soundings can be rescheduled, but the Government may take up to
twenty (20) days from receipt of written notification of the new start date,
if its other sounding commitments so dictate.  If the validity of the
soundings begins to degenerate, the Government will take new soundings.

    (1)  When the Government first takes soundings it will likely expend at
least five (5) days of effort.  Therefore, the Contractor can expect that
resounding will involve payment for at least five (5) days of effort.  The
Government may initially expend more than five days of effort depending on the
situation.  The Contractor may of course request that the Government resound
only a portion of the originally sounded reaches.  The minimum charge for
resounding will be a full days effort, however.  That is a portion of a day
will be charged as a full day, a day plus a portion of a day will be charged
as two days, etc.  The cost per day for resounding effort is $1,250. 
Resounding costs to the Contractor's account will be withheld from job
payments, in accordance with FAR 52.232-5.

1.16  INSPECTION

The presence of the inspector shall not relieve the Contractor of
responsibility for the proper execution of the work in accordance with the
specifications.  The Contractor will be required:

(A)  To furnish, on the request of the Contracting Officer or any
inspector, the use of such boats, boatmen, laborers, and material forming a
part of the ordinary and usual equipment and crew of the dredging plant as may
be reasonably necessary in inspecting and supervising the work.  However, the
Contractor will not be required to furnish such facilities for the survey,
prescribed in Section 02881: DREDGING AND DISPOSAL SITE, paragraph, "FINAL
EXAMINATION AND ACCEPTANCE".

(B)  To furnish, on the request of the Contracting Officer or any
inspector, suitable transportation from all points on shore designated by the
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Contracting Officer to and from the various pieces of plant, and to and from
the dumping grounds.

Should the Contractor refuse, neglect, or delay compliance with these
requirements, the specific facilities may be furnished and maintained by the
Contracting Officer, and the cost thereof will be deducted from any amounts
due or to become due the Contractor.

1.17  RADIO COMMUNICATIONS

To facilitate and insure the safe passage of vessels in the channel as
specified in paragraph, NAVIGATION, the Contractor shall provide, operate and
maintain on his plant, radio facilities capable of voice communication with
vessels using the channel.  Station licensing and frequency authorizations
shall be the responsibility of the Contractor.

1.18  CERF IMPLEMENTATION 

If the work specified in this contract is performed by a hopper
dredge(s), the owner must have an active Basic Ordering Agreement (BOA) for
the hopper dredge(s) on file with the Corps.  The Contractor shall be
obligated to make the hopper dredge(s) available to serve in the Corps of
Engineers Reserve Fleet (CERF) at any time that the hopper dredge(s) is
performing work under this contract.  When the Contracting Officer is notified
of the decision to activate this dredge(s) into the CERF, he shall take
appropriate action to release the dredge(s).  He may then extend or terminate
the contract to implement whichever action is in the best interest of the
Government.  The CERF contractor shall also be subject to the following
conditions:

a.  The Director of Civil Works may require the contractor to perform
emergency dredging at another CONUS (48 contiguous states) site for a period
of time equal to the remaining time under this contract at the date of
notification plus up to ninety (90) days at the previously negotiated rate
which appears on the  schedule of prices in the BOA.

b.  The Chief of Engineers may require the contractor to perform
emergency dredging at an OCONUS (Outside CONUS which includes Alaska, Hawaii,
Puerto Rico, the Virgin Islands, or U.S. Trust Territories) site or a period
of time equal to the time remaining under this contract at the date of
notification plus up to one hundred eighty (180) days at the negotiated rate
which appears on the schedule of prices in the BOA.

c.  The CERF shall be activated by the Chief of Engineers or the Director
of Civil Works; then the Ordering Contracting Officer will notify the
contractor.  From the time of notification, the selected hopper dredge(s) must
depart for the emergency assignment within seventy-two (72) hours for CONUS or
ten (10) days for OCONUS assignments.

d.  A confirming delivery order will be issued pursuant to the Basic
Ordering Agreement (BOA) by the Ordering Contracting Officer.  Such delivery
order shall utilize the schedule of rates in the BOA for the specific hopper
dredge(s).
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e.  If during the time period specified in a, b, or c, above, a CERF
vessel(s) is still required, the contract performance may be continued for
additional time by mutual agreement.

1.19  ENVIRONMENTAL LITIGATION 

(A)  If the performance of all or any part of the work is suspended,
delayed, or interrupted due to an order of a court of competent jurisdiction
as a result of environmental litigation, as defined below, the Contracting
Officer, at the request of the Contractor, shall determine whether the order
is due in any part to the acts or omissions of the Contractor or a
subcontractor at any tier not required by the terms of this contract.  If it
is determined that the order is not due in any part to acts or omissions of
the Contractor or a subcontractor at any tier other than as required by the
terms of this contract, such suspension, delay, or interruption shall be
considered as if ordered by the Contracting Officer in the administration of
this contract under the terms of the SUSPENSION OF WORK clause of this
contract, see Section: CONTRACT CLAUSES.  The period of such suspension, delay
or interruption shall be considered unreasonable, and an adjustment shall be
made for any increase in the cost of performance of this contract (excluding
profit) as provided in that clause, subject to all the provisions thereof.

(B)  The term "environmental litigations", as used herein, means a
lawsuit alleging that the work will have an adverse effect on the environment
or that the Government has not duly considered, either substantively or
procedurally, the effect of the work on the environment.

PART 2  PRODUCTS  (NOT APPLICABLE)

PART 3  EXECUTION  (NOT APPLICABLE)

-- End of Section --
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SECTION 02880

MOBILIZATION AND DEMOBILIZATION

PART 1   GENERAL

1.1  GENERAL

This section consists of mobilization and demobilization of plant, equipment
and supplies required for the maintenance dredging work on the Stockton and
Sacramento Deep Water Ship Channels at various dredging reaches as identified
in the task order. 

1.2  EQUIPMENT CERTIFICATION

The Contractor's attention is directed to SECTION: GENERAL REQUIREMENTS,
Subparagraph, Equipment Certification and Inspection which requires a Marine
Survey of the floating plant to verify its seaworthiness.

1.3  ACCESS TO WORK

1.3.1  Floating Equipment

Access to the work sites for floating plant or other floating equipment used
in performance of the work may be achieved via San Francisco Bay to Suisun Bay
to the vicinity of work along either the Sacramento and San Joaquin Rivers. 

1.3.2  Land Equipment

Access to the disposal sites for land equipment may be via State, County,
local, and reclamation district access roads.  Class II disposal sites are
only accessible by barge.  No equipment shall be stored upon or adjacent to
the access routes.  Any damage to bridges, culvert or utility crossings,
gates, or levees, including replacement of surface rock, pavement, and levee
bank stone protection, due to the Contractor's mobilization or demobilization
activities shall be repaired by the Contractor to the satisfaction of the
Contracting Officer.

1.4  MOBILIZATION

Mobilization shall consist of the delivery to the job site identified in the
task order all plant, equipment, materials and supplies to be furnished by the
Contractor, the complete assembly in satisfactory working order of all such
plant and equipment on the job, preparation of the disposal site to receive
dredged material, and the satisfactory storage at each site all materials and
supplies.

1.4.1 INCREMENTAL MOBILIZATION
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Incremental mobilization shall consist of the disassembly and subsequent
reassembly of the dredge pipeline and transportation of all plant and
equipment between different dredge disposal sites or dredging reaches.  Moving
the dredge to the various shoals or dredging areas identified within a
dredging reach or moving the disposal pipeline to different landing points
within the same disposal site shall not constitute an incremental
mobilization.

1.5  DEMOBILIZATION

Demobilization shall consist of the disassembly and removal from the sites of
all plant and equipment after completion of maintenance dredging and final
cleanup of the premises.  Moorage of the dredge, attendant plant, and storage
of the disposal pipeline at the end of the dredging year is the responsibility
of the Contractor.

1.6  MEASUREMENT AND PAYMENT

1.6.1 Mobilization and Demobilization:

Payment for the costs of transporting and assembling all plant and equipment
and preparation of the initial disposal site to receive dredged material will
be made at the contract lump sum price for bid item, “Mobilization”.  Payment
for the costs of removing the plant and equipment upon completion of the work,
will be made at the contract lump sum price for bid item, “Demobilization”. 
Payment for mobilization and demobilization will be paid for in accordance
with DFARS 252.236-7004, PAYMENT FOR MOBILIZATION AND DEMOBILIZATION, Section:
SPECIAL CONTRACT REQUIREMENTS.  Payment for the Marine Survey shall be
included in the cost for Mobilization.  If a multiple task order is issued
before the expiration of the dredge completion stipulated under a previously
issued task order, no additional mobilization and demobilization costs will be
paid unless the new task order authorizes a second mobilization.

1.6.2 Incremental Mobilization:

Transportation of all plant and equipment between disposal sites or dredging
reaches shall be measured as the shortest navigable distance between those
landing points identified in Section 02881: DREDGING AND DISPOSAL SITE, or
other sites as identified in the task order. The distance will be measured
along the channel’s centerline stationing and rounded to the nearest 0.1 mile.
When traveling between ship channels, the distance between ship channels will
be measured with a computer aided drafting program along the shortest
navigable route taken between mobilization points as measured along each ship
channel’s respective centerline stationing and rounded to the nearest 0.1
mile. Payment will be made at the contract unit sum price for the bid item
“Incremental Mobilization Between Disposal Sites or Dredging Reaches.” The
disassembly and reassembly of the dredge pipeline will not be measured, but
payment will be included in the bid item.

PART 2   PRODUCTS  (Not Applicable)
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PART 3   EXECUTION (Not Applicable)

-- End of Section --
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                                 SECTION 02881

                          DREDGING AND DISPOSAL SITE

PART 1   GENERAL

1.1   GENERAL

This section covers all technical specifications relating to the following:

The removal and disposal of all dredged material as specified herein and by
task orders, the operation and maintenance of the dredge material disposal
areas, disposal site preparation, and water quality monitoring at the dredge
and disposal sites.

1.2   REFERENCES

The publications listed below form a part of this specification to the
extent referenced.  The publications are referred to in the text by basic
designation only.

          AMERICAN SOCIETY FOR TESTING AND MATERIALS (ASTM)

  ASTM D 1556 (1990; R 1996) Density of Soil in Place by         
               the Sand-Cone Method

  ASTM D 698      (1991; R 1998) Laboratory Compaction 
Characteristics of Soil Using Standard Effort
(5.5-lb Hammer and 12-in Drop)

  ASTM D 2487 (1998) Classification of Soils for
Engineering Purposes

AMERICAN PUBLIC HEALTH ASSOCIATION, AMERICAN WATER WORKS ASSOCIATION, AND 
WATER  POLLUTION CONTROL FEDERATION

Standard Methods for the Examination of Water and Wastewater (18th ed., 
1992)

U.S. ENVIRONMENTAL PROTECTION AGENCY

SW-846 Test Methods for Evaluating Solid Waste 
(3rd ed. 1986)

EPA/600/4-90/027 Methods for Measuring the Acute Toxicity of 
Effluents and Receiving Waters to Freshwater 
and Marine Organisms

EPA/600/4-89/001 Short Term Methods for Estimating the 
Chronic Toxicity of Effluents and 
Receiving Waters to Freshwater Organisms
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EPA/600/4-84/076 Characterization of Hazardous Waste Site 
Sampling Methods

U.S. ARMY CORPS OF ENGINEERS

  EM 1110-2-5027 ENGINEERING MANUAL, Confined Disposal of Dredged 
Material

EM 385-1-1 SAFETY AND HEALTH REQUIREMENTS MANUAL, (Sept, 1996)

1.3   SUBMITTALS

Government approval is required for submittals with a "GA" designation;
submittals having an "FIO" designation are for information only.  The
following shall be submitted in accordance with Section 01330, SUBMITTAL
DESCRIPTIONS:

  SD-09 Reports, Disposal Plan, Water Quality Monitoring and Testing Plan, and
     Toxicity and Contaminant Reduction Plan; GA (Para. 3.4)
 
  SD-09 Reports, Daily, Weekly, Monthly, and Final Water Quality Test Results;
     FIO (Para. 3.7)

  SD-09 Reports, Resume & Certificates of Training for CQC sample collection
   personnel; FIO (Para. 3.8.2)

  SD-09 Reports, Inspection Records; FIO (Para. 3.10)

  SD-04 Drawings, Shop Drawings for Return Water Facilities; GA (Para. 3.3.4)

1.4   NOTIFICATION

For each task order, the Contractor will make the following notifications:

a.  The Contractor shall provide written notice of the date when dredging
will first occur.  This notice must be received by the Contracting Officer 3
weeks prior to that date. The Contractor shall also comply with the
notification provisions described in Section: GENERAL REQUIRMENTS, paragraph,
PERMITS, subparagraph, COORDINATION.

b.  The Contractor shall notify the Contracting Officer and the Central
Valley Region, Water Quality Control Board (CVRWQCB) in the event of a water
quality violation, spill or adverse condition occurs in accordance with
paragraph, WATER QUALITY MONITORING, subparagraph PROVISIONS and paragraph,
VIOLATIONS OF WATER QUALITY REQUIREMENTS.  

c.  The Contractor shall notify the Corps’ Environmental Engineering
Section and the Contracting Officer’s representative prior to the collection
of the QA effluent samples and for a sample collection techniques
demonstration in accordance with paragraph, WATER QUALITY SAMPLE COLLECTION
AND TESTING, subparagraphs, QA MONITORING and SAMPLING, COLLECTION, AND
TESTING.
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d.  The Contractor shall notify the Contracting Officer immediately in
the event of a dike failure in accordance with paragraph, DIKE FAILURE.

1.5   AIDS TO NAVIGATION

The Contractor shall replace in kind or rebuild, at his own expense, any aids
to navigation that are destroyed or damaged to the satisfaction of the
Contracting Officer.  The Marine Safety Office, 11th Coast Guard District,
Port Safety Branch Chief (510) 437-3073, shall be notified as soon as possible
in the event that a navigation aid is damaged or destroyed and provide an
estimate of the time for replacement or repair.

1.6   BRIDGES ACROSS SAN JOAQUIN AND SACRAMENTO RIVERS

Navigation up the Sacramento and San Joaquin Rivers will be at the risk,
expense, and responsibility of the Contractor.  The Contractor will be
required to obtain clearances from, but not limited to, the U.S. Coast Guard
and CalTrans for travel under bridges along the waterway. 

1.7   MEASUREMENT AND PAYMENT

1.7.1  DREDGING

1.7.1.1  Measurement

(a)  The total amount of material removed and placed in the disposal
areas to be paid for under this contract shall be measured by the cubic yard
in place by computing the volume, using the average end area, triangulated
irregular network (TIN), or digital terrain model (DTM) methods at the
discretion of the Government.  The volume will be determined by comparing the
neat line template between the bottom surface shown by the Government
soundings made before dredging and the bottom surface shown by the Government
soundings made as soon as practical after the entire work specified has been
completed.  Adjustments to the quantity will be made within the allowable
limits of the overdepth and side slopes described in paragraph, OVERDEPTH AND
SIDE SLOPES, less any deductions that may be required for misplaced material
described in paragraph, DESIGNATED DISPOSAL AREAS or excessive dredging
described in paragraph, EXCESSIVE DREDGING.  Required dredging and allowable
overdepth dredging will be computed cumulatively.  Adjustments to the unit
price may be made if the final dredge quantities for a particular reach will
result in a different unit cost due to a change in the depth of cut or
pumping/transit distance. All soundings shall be made by the use of an
electronic echo sounder with a sounding frequency of 200 kHz or 208 kHz.  The
Government’s soundings will be presented as cross sections taken at
approximately 100 foot stations on 8-1/2" x 11" paper, corrected strip charts
taken from the sounding boat, or other means the Government deems appropriate
to present the before and after conditions.

1.7.1.2  Payment

For each dredging reach identified in the task order, the depth of cut,
pumping/transit distance, and sediment material properties will be computed as
described in the Pricing Schedule, Section 00010, paragraph, TASK ORDERS.  The
unit price for the Bid Item, “Dredging, Disposal, and Water Quality
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Monitoring,” will be selected according to the depth of cut, pumping distance
and the material properties associated with the shoaled areas geographic
location. The unit price includes all costs associated with dredging, the
operation and maintenance of the dredge disposal sites, and water quality
monitoring, testing and reporting.

1.7.1.2.1  Completeness of Work (Required Depth):

The Contractor shall not omit or skip over areas to be dredged within a reach
without approval of the Contracting Officer.  No payment will be made for work
performed in any designated reach until the full depth required under the task
order is secured in the whole of such area, unless prevented by ledge rock. 
No payment will be made for excavation in any area not adjacent to and in
prolongation of areas where full depth has been secured except by decsion of
the Contracting Officer.  Should any such nonadjacent area be excavated to
full depth during the operations carried on under the task order, payment for
all work therein may be deferred until the required depth has been made in the
area intervening.  The Contractor may be required to suspend dredging at any
time when for any reason the gages, ranges, or GPS signal cannot be seen,
received, or properly followed.   

1.7.1.2.2  Final Examination and Acceptance:

  (A)  As soon as practical upon completion of the entire task order, or
any reach thereof, and when the Contracting Officer determines that the work
area will not be subject to damage by further dredging operations, the work
will be thoroughly examined at the cost and expense of the Government by
sounding or by sweeping, or both, as determined by the Contracting Officer. 
Should any shoals, lumps, or other lack of required depth be disclosed by this
examination, the Contractor will be required to remove the material by
dredging unless such removal is waived by the Contracting Officer. When the
area is found to be in a satisfactory condition, the area will be accepted for
completion. The Contractor or his authorized representative will be notified
when soundings and/or sweepings will be made and will be permitted to
accompany the Government’s survey. Should more than two sounding or sweeping
operations by the Government over an area be necessary due to removal of
shoals disclosed by a prior sounding or sweeping, the cost of a third or any
subsequent sounding or sweeping operations will be charged against the
Contractor.  The Contractor will be charged $1,250.00 per day for each day in
which the Government plant is engaged in sounding or sweeping operations
and/or is enroute to or from the site.

  (B)  Final acceptance of the whole or a part of the work and any
deductions or corrections made thereon will not be reopened after having once
been made, except on evidence of collusion, fraud, or obvious error.  The
acceptance of a completed section shall not change the time of payment of the
retained percentages of the whole or any part of the work.

1.7.1.2.3  Shoaling After Acceptance:

If, before the contract is completed, shoaling occurs in any section
previously accepted because of the natural lowering of the side slopes or
rapid in filling, redredging at task order unit price, within the limit of
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available funds, may be performed in accordance with Section: CONTRACT
CLAUSES, paragraph CHANGES.

1.7.1.2.4  Withholding of Partial Payment:

The contractor shall be advised that partial payment will be withheld for
failing to comply with the specifications. Some recurring problems are (1)
failure to measure discharge flow per paragraph 3.5.2.3b, (2) failure to
recognize a water quality violation per paragraph 3.6, (3) failure to conduct
both dissolved and total chemical analysis per paragraph 3.11.1.1 or 3.11.2.1,
(4) failure to use a laboratory with the correct detection limit per paragraph
3.11.1.1 or 3.11.2.1.
                                             
1.7.2  Preparation of Disposal Sites

1.7.2.1 Measurement and Payment

Only those disposal site(s) used subsequent to the initial mobilization will
be measured for payment.  Payment for all costs associated with the
preparation of the disposal sites will be made at the respective unit price
for the different classes according to Bid Items, “Prep of Class I Disposal
Site” and “Prep of Class II Disposal Site.”

1.7.3 Disposal Site Return Water Pumping

1.7.3.1 Measurement and Payment

For those disposal sites that require dewatering through the use of the Port
of Stockton’s or contractor supplied dewatering pumps, the cost for fuel or
electricity and personnel to operate the pumps will be paid by each hour of
pump operation in dewatering the disposal sites. Payment will be made at the
unit cost for the Bid Item, “Disposal Site Return Water Pumping.”

PART 2   PRODUCTS

2.1   GENERAL

2.1.1   Dredging Equipment

All required dredging shall be performed with dredge plant equipment capable
of removing material in a progressive and uniform manner at the production
rate specified in Section: SPECIAL CONTRACT REQUIREMENTS, paragraph
PERFORMANCE PERIOD.  All work will be completed within the time specified in
the task order.  The Contractor may find it necessary to modify or change soil
cutting equipment with changes in material or to meet production rates. 

2.1.1.1 Dredging Equipment Restrictions
 
A hydraulic cutter head suction dredge may be used at either ship channel. Due
to environmental permitting conditions, however, hopper and mechanical dredges
cannot be used in the Sacramento ship channel.

2.1.1.2   Special Environmental Requirements for Hopper and Pipeline Dredges



1157

Sacramento WQ Requirements 02881-6

Hydraulic cutter head or suction dredge pumps shall be turned off when the
cutter head or drag arm is raised or lowered through the water column.  The
pumps shall be turned on only when the cutter head or drag head is within 3
feet of the channel bottom to avoid disturbance or entrainment of aquatic
life.  Overflow from the hopper dredge to the river will not be allowed.  The
use of a drag beam or similar device to "knock down" ridges or high spots in
the channel bottom will not be allowed under any conditions.  A conventional
clamshell bucket and barge may be utilized with the Contracting Officer's
approval only for removing specific materials (large debris) that cannot be
pumped.

2.1.1.3  Special Environmental Requirements for Mechanical Dredges

Mechanical dredging, if used, shall be limited to clamshell dredge utilizing a
“sealed” or “closed” environmental type bucket.  The bucket shall be capable
of containing the sediment within the bucket and not allow the release of
sediment into the water column.  No overflow from dredged material or water
will be allowed from the receiving barges during dredging operations,
transport, or off loading.  Off loading of the barge may be performed either
by clamshell or by pumps.  No spillage of dredged material or decant water
from the barges will be allowed into the receiving water.  Turbidity at the
off loading site will be monitored.  If not already removed prior to off
loading, any decant or free standing water remaining in the barge will be
pumped into the disposal site.

2.1.2   Classification of Materials

Sediment downstream of station 800+00 (near Grand Island) on the Sacramento
River and downstream of station 900+00 (near Bradford Island) on the San
Joaquin River will be classified as sand.  Sediment upstream of these
respective stations consists of various proportions of clay, silt, and sand
and will not be classified. 

Stone, cobbles, trees, shrubs, piles, concrete rubble, miscellaneous trash,
debris, etc., can be expected within the required dredging area.  It may be
necessary to pump gravel and remove rock in the vicinity of the existing slope
protection sites. The Government is not responsible for any damage to the
Contractor's equipment sustained as a result of encountering debris of any
description.  In the event the Contractor encounters an object that is too
large to remove with the dredging plant, the Contractor will notify the
Contracting Officer immediately.

2.1.2.1  Unsuitable Material

Unsuitable materials such as hazardous materials, sanitary wastes, tires,
debris, man-made objects, miscellaneous metal objects, etc., shall be disposed
outside the limits of the work and on a land disposal site in accordance with
local, State, and Federal laws and regulations at the Contractor's expense.

PART 3   EXECUTION

3.1   ORDER OF WORK

3.1.1  Work Sequence and Completion Schedule
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The sequence of work and completion thereof will be specified in the task
order.  Unless otherwise specified in the task order, dredging in either
channel will start at the downstream most reach and proceed sequentially to
the upstream most reach.  Dredging within a reach may proceed in any direction
provided it is done in a progressive and complete manner.

3.1.2  Inherent Delays

The Contractor shall anticipate inherent delays while dredging due to cable,
pieces of metal, chains, rock, debris, obstructions, etc., that may foul the
cutter head or drag head and require removal.

3.2   DISPOSAL AREAS (OPERATION AND MAINTENANCE)

3.2.1  General

3.2.1.1  Designated Disposal Areas

The material dredged shall be transported and deposited in the disposal
site(s) identified in the task order, or to an approved Contractor furnished
disposal area (see paragraph, CONTRACTOR FURNISHED DISPOSAL AREA).  Unless a
Contractor furnished disposal site is utilized, the dredged material will not
become the property of the Contractor.  Any material disposed in areas other
than those designated or approved by the Contracting Officer will not be paid
for and the Contractor may be required to remove such misplaced material and
deposit it where directed at his own expense.

The Contractor is to satisfy himself as to conditions of the disposal sites
identified in the task order, including all dikes, during a site inspection. 
The inspection will be held on the date specified in the task order. 
Accompanying the Contractor will be representatives of Government, the
Port(s), and Reclamation Districts.  The inspection will determine what, if
any, repairs or modifications to the existing exterior levees or dikes will be
required by the Port(s).  

Discharge lines crossing exterior dikes must not discharge material within 100
feet of the present toe of the dike.  Unless otherwise directed by the
Contracting Officer, the dredged material shall be discharged and deposited
into the disposal site at a location which will minimize dead zone areas
within the sedimentation pond.

3.2.1.2  Government Provided Disposal Sites

General descriptions of dredged material disposal sites that have historically
been used are listed in the table in this section and are also indicated on
the contract drawings.  The Government reserves the right to delete or add
additional disposal sites to the table.  Such additions or deletions shall not
entitle the Contractor to a price adjustment to the unit costs in the Pricing
Schedule.

The disposal sites may or may not have existing return water facilities.  Such
facilities may need to be constructed, repaired, or modified by the Contractor
if dewatering is necessary.  Use of RD-341 pumps to dewater the site are
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provided free of charge.  In addition, the Port of Stockton has agreed to make
available the Contractor free of charge, two-24” diesel powered pumps each
rated at 10,000 gpm at 15 feet of head for use in dewatering disposal sites
located along the Stockton Deep Water Ship Channel.  The Contractor has the
option of using pumps owned by the Port, his own pumps, or a combination of
the two.  The pumps must be picked up and returned to the Port at locations
specified by the Port (POC: Mr. Gary Gentry, Port of Stockton, 209-946-0246).
The Contractor will be responsible for any damage to the pumps and will
compensate the Port for any excessive wear and tear.  The Contractor shall be
responsible for making all arrangements and/or agreements with the Port for
the use of their pumps. In the event of a malfunction with the Port’s pumps
occurs such that the drainage rate into the sump could impact levee stability
or violate water quality requirements, the Contractor shall furnish additional
pumping capacity.  Additional capacity, if authorized by the Contracting
Officer, shall be paid under the CHANGES clause.

The disposal sites have been differentiated into two classes based upon the
means of accessing the sites. The Class I sites are accessible by road while
Class II sites are accessible only by barge or ferry.  The disposal sites are
further classified based on the amount of additional pumping head required to
overcome the higher ground elevation at certain sites including the mounding
the disposal material.  The letter “E” designates those sites were an
elevation and mounding allowance has been provided above a nominal disposal
site elevation of 18’(msl). This elevation allowance is in addition to the
pumping allowance discussed below.

The landing points identified in the table below represent a selected point in
the disposal site.  The stationing of the landing point is determined by a
perpendicular projection of the channel’s centerline stationing onto this
point.  The pumping allowance is used in pricing the task orders.  It
represents the shortest distance between the channel’s centerline stationing
and the shoreline at the landing point.  Specific dredge disposal site
availability, restrictions, and descriptions will be provided under separate
task orders. 

Stockton Deep Water Ship Channel:

Disposal Site Size
(ac)

Method of Return
Water

POC Special
Requirements

Landing Point;
Line/Pump
Allowance 

Sherman Island
Scour Pond
Class I Site

15 Pump
Water leaves
site by gravity
into ag ditch
with pump out
provided by RD-
341 pumps
(15,000 gpm) 

Henry
Matsunaga
RD-341
916.448.2821

Site
underlain by
peat; No
disposal or
decant water
in adjacent
pond

Sta. 423+00;
Allowance =
900’

Sherman Island:
McCormick Pit
Class I Site

26 Pump
Water leaves
site by gravity

Henry
Matsunaga
RD-341

Site
underlain by
peat;

Sta. 564+00;
Allowance =
3700’
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into ag ditch
with pump out
provided by RD-
341 pumps
(15,000 gpm) 

916.448.2821

Bradford Island
Class II Site

110 Pump
Water leaves
site by gravity
into ag ditch
which Contractor
must then pump
out. 

Gary Gentry
Port of
Stockton
209.946.0246

Only access
to island is
by boat;
Ag ditch
pumped out
by RD-
2059/Port
owned pumps

Sta. 740+00
Allowance =
500’

Spud Island
Class II Site

12 Gravity Gary Gentry
Port of
Stockton
209.946.0246

Only access
to island is
by boat;
Portion of
site has
elderberry
bushes that
need to be
protected.

Sta. 1672+00
Allowance =
300';

Sta. 1686+00
Allowance =
300'

Roberts Island
II
Class I Site

220 Pump Gary Gentry
Port of
Stockton
209.946.0246

may be under
cultivation

Sta. 1818+00
Allowance =
300';

Sta. 1840+00
Allowance =
300'

Roberts Island
I
Class I Site

250 Pump Gary Gentry
Port of
Stockton
209.946.0246

may be under
cultivation

Sta. 1895+00
Allowance =
300';

Sta. 1975+00
Allowance =
300'

S-4
Class I-E Site

99 Gravity
Water leaves
site by existing
return water
facility weirs

Gary Gentry
Port of
Stockton
209.946.0246

High
exterior
levees with
past
stability
problems

Sta. 2105+00
Allowance =
3200’+ 130’
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Sacramento Deep Water Ship Channel:

Disposal Site Size
(ac)

Method of
Return Water

POC Special
Requirements

Landing Point;
Line/Pump
Allowance  

Augusto Pit
(S-20)
Class I Site

79 Gravity
Water leaves
site by
agricultural
ditch with
pump out
provided by
RD-341 pumps
(15,000 gpm)

DWR
Bill
Heyenbruch
916.227.7586

Site
underlain by
peat;

Sta. 274+00;
Allowance =
2100'

Decker Island
(S-19)
Class II-E Site

334 Gravity

Water leaves
site by
Existing
weir boxes

Tom Scheeler
Port of Sac.
916.371.8000

Dispose
around on
going mining
Operation;
Only access
to island is
by boat;
Elevated
site

Sta. 368+00;
Allowance =
2200'+ 1300’;

Sta. 432+00;
Allowance =
2200'+ 1000’

Grand Island
(S-14)
Class I Site

94 Gravity

Water leaves
site by
existing
weir box

Mohsen Tavana
Corps of Engr
916.557.5282

Portion of
site is
heavily
wooded & has
habitat for
endangered
Velb beetle;
Elevated
site

Sta. 795+00;
Allowance =
1300';

Sta. 768+00;
Allowance =
1100'

Rio Vista
(S-16)
Class I-E Site

149 Gravity

Water leaves
site by
Existing
weir box

Mohsen Tavana
Corps of Engr
916.557.5282

May have
sand trucks
hauling
through
site;
Elevated
site

Sta. 518+00;
Allowance =
900' + 2100’;

Sta. 586+00;
Allowance =
800' + 1200’

S-31
Class I Site

758 Gravity,
Water leaves
site by
existing
weir boxes
on portions

Tom Scheeler
Port of Sac.
916.371.8000

Long narrow
site;
Landing
point will
move along
site

Sta. =
variable;
Line
Allowance =
450'
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of site.

3.2.2  Damage to Existing Levees, Dikes, or Structures

Any damage to existing exterior dikes or levees caused by the Contractor shall
be repaired to pre-project conditions at the Contractor's expense.    Exterior
dikes repaired by the Contractor shall have a minimum crown width of 12 feet,
maximum side slopes of 1V on 2H, compacted in accordance with paragraph,
BACKFILL AND LEVEE PENETRATIONS, and have roadway surfaces equal to that of
the existing dikes.  Any roadway surface or revetted levee slope disturbed
will be repaired to the satisfaction of the Contracting Officer.  Borrow
material shall come from within the disposal area.  All borrow activities
shall be a minimum of 50 feet, (measured horizontally) from the existing
landside toe of an exterior dike.  Any damage to bridges, culvert or utility
crossings, or gates, including replacement of any surface treatment due to the
Contractor's activities shall be repaired by the Contractor to the
satisfaction of the Contracting Officer.

3.2.3  Maintenance and Inspection of Dikes or Levees

Once the Contractor has commenced dredge disposal operations, the Contractor
shall be responsible for the integrity, maintenance, and repair of all
exterior and interior dikes.  The Contractor shall have personnel present at
disposal sites at all times during disposal operations and during periods when
water is being retained within the disposal area, for the purpose of
inspecting and monitoring the condition of the dikes, and for controlling the
water quality of return flows, as well as for security purposes.  Unless noted
otherwise in the task order, the exterior levees and interior dikes shall be
inspected at least daily for signs of distress such as slumping, erosion,
cracking, heaving, seepage, piping, etc., and these conditions reported in the
Contractor's Daily CQC Report.  The Contractor will take the appropriate and
necessary means to measure the levees for signs of distress.  Such measures
may include stakes, spray paint, heave manometers, or other methods.  Any
condition that appears to endanger the dikes must be reported to the
Contracting Officer or his representative immediately.  The Contractor shall
post signs at disposal areas with "DANGER - NO TRESPASSING" to order to keep
unauthorized persons from traversing the area.

3.2.4  Dike Failure

The Contractor shall terminate discharge activities when any signs of
cracking, sliding, heaving, or slumping are observed on the retention dikes,
or if seepage results in particles being transported by seepage flow, and
immediately notify the Contracting Officer.  In the event of any dike failure,
the Contractor may be required to move the discharge line to a new location
and construct or remove spur dikes in order to redirect or expedite the
passage of water around the failure area at no additional cost to the
Government.  In the event of an exterior dike failure, the Contractor will
repair the damaged dike to its preconstruction condition at the Contractor’s
expense if such damage was due to the fault or negligence of the Contractor.

3.2.5  Operation and Maintenance of Return Water Facilities
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The discharge of return water from the disposal sites, whether pumped or
returned by gravity flow, will be fully controlled to allow water quality
monitoring and adjustment of ponding depth to ensure that water quality
criteria are maintained.  Spillway flash boards will only be added to maintain
the minimum ponding depth necessary to achieve water quality objectives while
minimizing the hydraulic loading to the levee.  All flash boards in a multiple
weir spillway structure shall be maintained at the same elevation when
discharging into the river.  An access walkway (24" wide minimum) shall be
constructed from the retention dike to each spillway structure to permit
sample collection of the water flowing from the spillway at any point across
the width of the spillway.  The Contractor shall keep the spillway structures
and pipes clear of debris.

3.2.6  Contractor Furnished Disposal Area

The use of Contractor furnished disposal areas and facilities must be approved
by the Contracting Officer prior to the use of such facilities.  Approval of
Contractor furnished disposal areas will be made during the task order
negotiation process.  If a disposal area is proposed, its acceptance will be
based on the best interests of the Government and receipt of written evidence
of the owner's written consent for use of such area and the written approval
of the applicable Federal, State, and local agencies.  Such agencies may
include but are not limited to the Central Valley Region, Water Quality
Control Board (CVRWQCB), U.S. Fish and Wildlife Service -- Ecological Services
and Endangered Species Office, California State Department of Fish and Game,
and the National Marine Fisheries Service. The Contractor shall have obtained
all necessary permits, licenses, and environmental clearances for use of such
areas. All expenses and delays incurred in connection with obtaining such
disposal areas shall be borne by the Contractor, and all material deposited
thereon, and all operations in connection therewith shall be at the
Contractor's risk and responsibility.  Water quality monitoring for a
contractor furnished site will be the monitoring requirements issued for that
particular disposal site in addition to those listed in paragraph 3.5, WATER
QUALITY MONITORING.  In case of conflict, the more stringent requirement will
apply.

3.2.7  Clean Up

Each sedimentation pond shall be drained of water upon completion of dredging
operations. Spillway flash boards shall be removed to permit a controlled
drainage or pumping of the remaining decant water from the sedimentation pond
without exceeding effluent or receiving water limitations. The disposal area
shall be free of any depressions that would entrap and pond water and shall be
sloped such that water drains toward the spillway structures. Pipeline
penetrating the levee shall be removed and the levee restored per paragraph,
BACKFILL AND LEVEE PENETRATIONS.

3.3   DISPOSAL SITE PREPARATION

3.3.1  General

Each class of disposal site will be prepared prior to receiving dredge
material. Such preparation will include construction of interior dikes,
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drainage ditches, siphons and return water facilities necessary prior to the
operation of the disposal site. 

3.3.2  Retention Dikes

Exterior dikes (also referred to as retention dikes or levees) form the
exterior perimeter of the disposal site.  Modifications to the disposal site’s
levees including raising or constructing new dikes to accommodate the dredged
material will be the responsibility of the respective Port District.  The
suitability of the site and its levees and/or any needed corrective measures
will be identified during the site inspection.  Once corrective measures to
the retention dikes have been made, the Contractor shall be responsible for
the levees as described in paragraph, MAINTENANCE AND INSPECTION OF DIKES AND
LEVEES.

3.3.3  Interior Dikes

Interior dikes (also referred to as spur or cross dikes) shall be constructed
by the Contractor, in the interior of the disposal site, as necessary to
ensure that the water in the sedimentation pond does not "short circuit" to
the return water facilities (i.e., spillway) and to ensure an adequate
detention time is provided to meet the suspended solids criteria.  Openings
shall be sized and located to minimize velocity gradients and the resuspension
of solids.  Borrow material for constructing interior dikes shall be taken a
minimum of 50 feet, (measured horizontally) from the existing land side toe of
an exterior dike.  Interior dikes constructed by the Contractor shall have a
minimum crown width of 4 feet, maximum side slopes of 1V on 2H, and provide a
minimum freeboard of 12-inches.

3.3.4  Construction of Return Water Facilities

The Contractor shall construct new or repair and/or modify existing return
water facilities as necessary to: (a) control the water for the purpose of
maintaining water quality criteria and (b) return the decant waters back to
the receiving water.  The siphons, pumping stations, or spillways of the
return water facility must be able to: (a) control ponding depths, (b) control
the rate of discharge, and (c) remove water from the top of the disposal pond
so as to minimize turbidity in the receiving water.  In no case shall the
freeboard be less than of 24-inches at all points along all exterior dikes
during disposal operations.  The Contractor shall excavate the area in front
of any existing spillway structures and install new flash boards.

The Contractor shall submit a construction plan with shop drawings to the
Contracting Officer which describes the facility or facilities to be installed
and utilized for returning the dredged water to the receiving waters.  The
facilities constructed shall become the property of the Government.  The
facilities shall be sized in accordance with EM 1110-2-5027, “Confined
Disposal of Dredged Material” and designed as a permanent structure and shall
remain in place upon completion of the work.

3.3.5  Backfill and Levee Penetrations

Except where specified by the approving or permitting authority (i.e.,
reclamation district or state or county road department), the backfill of
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levee penetrations such as discharge pipes, spill boxes or siphons shall be
accomplished with approved satisfactory material.  Satisfactory material will
be classified by ASTM D 2487 as SC, SM, CL and ML (including dual
classifications).  Such material may be obtained from excavations within the
disposal site.  Material will be placed in horizontal layers (lifts) not
exceeding 6-inches in thickness.  Each 6-inch layer shall be thoroughly
compacted by mechanical or hand tamping methods.  This method of filling and
compacting shall be continued until the fill has reached an elevation at least
2 feet above any pipe.  Compacted material shall be brought up evenly on both
sides of any pipe; also, care shall be taken to insure thorough compaction of
the fill under the haunches of any pipe.  Material compacted shall obtain a
density equal to 95 percent of maximum density as determined by ASTM D 698
using compaction equipment suitable for the material being compacted.  In-
place field densities are to be determined by ASTM D 1556.  The moisture
content of each layer after compaction shall be within + 2 percent of the
optimum moisture content.  Restrictions on penetrations through the levee
during the flood season of 15 November through 15 April may be imposed by the
permitting authority. 

3.4   DISPOSAL AND WATER QUALITY MONITORING AND TESTING PLANS

Prior to initiation of dredging and disposal operations, the Contractor shall
prepare and submit as a single submittal for the Contracting Officer's and
CVRWQCB approval, a comprehensive Disposal Plan, Water Quality Monitoring and
Testing Plan, and Toxicity and Contaminant Reduction Plan for all aspects of
the work. The Contractor shall allow 2 weeks of review time by the CVRWQCB in
the construction schedule.

3.4.1  Disposal Plan:

The Disposal Plan shall comprehensively describe the Contractor's disposal
operations including return water facilities (See paragraph, CONSTRUCTION,
OPERATION, AND MAINTENANCE OF RETURN WATER FACILITIES for additional
requirements).  The plan will require approval by the CVRWCB and shall address
the following topics for each disposal site utilized:

Dewatering: Describe the operation of the spillway to control the
decanting of return water from the site, methods for determining flow
measurement at the spillway, disposal pond best management practices to
achieve the detention time necessary to meet the required suspended solids
limitation and to control erosion at the disposal site.

Material Handling: Describe the methods of material transport to the
disposal site and the procedures and equipment used for the transfer and
control of the dredged material onto the disposal site including the material
handling and drying operations.  

Construction and Production Schedule: Provide a Gantt type time line
showing the construction schedule for dredging and disposal activities. 
Provide calculations showing the estimated production rates, expected hours of
dredging operation, and percent solids pumped. 

Site Plan: A full scale site plan based on Government provided drawings 
which shall show, to scale, the following: access to the site for equipment;
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locations and dimensions of: discharge (landing pipe) and return water
pipelines, interior dikes, return water facilities and expected spillway crest
elevations; the locations and dimensions of sediment ponds, sediment receiving
areas and their volumes; and monitoring methods for retention dikes.  The
expected detention time achieved shall be calculated based upon the expected
discharge into the site and the capacity of sediment ponds.  Details showing
pipe crossings over or through existing levees or roadways by the discharge or
return water pipes shall be included. 

Erosion-control Plan:  This section shall include the Contractor's plan
for controlling erosion and preventing the discharge of sediment to surface
waters or surface water drainage courses (i.e., agricultural drainage ditches)
from disturbed areas at the dredge material disposal site.  Temporary erosion
and sediment control measures such as seeding, mulching, sprinkling, ditches,
dikes, drains, or sedimentation basins shall be identified.

3.4.2  Water Quality Monitoring and Testing Plan:

This plan shall discuss how the water quality conditions will be monitored and
tested and procedures implemented to meet the requirements of paragraph 3.5,
WATER QUALITY MONITORING, paragraph 3.7, WATER QUALITY REPORTING, and
paragraph 3.8, WATER QUALITY SAMPLE COLLECTION AND TESTING.  The Plan will
identify the type of equipment used in performing the field sampling and
collection, and frequency of calibration for field units. The Plan will also
describe the laboratory test methods, the laboratory detection limits, the
frequency of blanks, replicates, spikes used by the primary laboratory's
internal QA/QC program.  The primary laboratory's internal QA/QC program shall
also describe the types of standard references, frequency of the use of
standard references and the criteria for acceptable results. The primary and
QA labs shall be identified and copies of their State of California
certification for the testing procedures specified herein will be included in
the Plan.

3.4.3  Toxicity and Contaminant Reduction Plan:

This plan shall describe and identify procedures to implement in the event
effluent toxicity is detected by the acute or chronic bioassays and the best
management practices to implement in the event water quality parameters are
exceeded.  Such practices and procedures may include but are not limited to:

a.  Varying the operation of the dredge and production rate or disposal
site operation to increase detention times to meet specified water quality
criteria.

b.  Take necessary actions, such as adding additional flash boards or
constructing interior dikes or larger exterior dikes where allowable, to place
the disposal areas in a satisfactory operating condition in the shortest
possible time.

c.  Use an appropriate flocculent material or chemical treatment to aid
precipitation of fine or colloidal sediment.
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d.  Increase frequency of testing (bioassays or high ammonia levels) to
determine the cause of noncompliance.  Spread out the dredge material to
increase surface area available for oxidation to occur.

e.  Implement aeration methods to increase the dissolved oxygen levels in
the effluent prior to discharge.

3.5   WATER QUALITY MONITORING

3.5.1  General

The Contractor is responsible to establish and conduct a self monitoring and
testing program as specified herein and in Section 01451: CONTRACTOR QUALITY
CONTROL.

3.5.2  General Water Quality Requirements

Except where noted otherwise, the general water quality requirements listed in
the following subparagraphs will apply to both rivers.  Additional monitoring
requirements that must be achieved for each river are specified in paragraph
3.11, DREDGING AND DISPOSAL SITE WATER QUALITY MONITORING REQUIREMENTS. 

The Contractor will at all times be responsible for maintaining water quality
within the specified standards indicated herein and in accordance with the
Final Waste Discharge Requirements established by the CVRWQCB for each
respective channel as may be amended or revised during the term of the
contract.  A copy of the current requirements for the Stockton Deep Water Ship
Channel (No. 96-220) and the Sacramento Deep Water Ship Channel (No. 88-143)
may be obtained through the Contracting Officer or the CVRWQCB.

The Contractor shall utilize best management practices to achieve these
limitations.  In the event such practices by the Contractor are unable to meet
these limitations, the Contractor shall immediately notify the Contracting
Officer and implement the procedures in the Toxicity and Reduction Plan to
achieve these limitations. 

3.5.2.1  Discharge Prohibitions

a.  The direct discharge of wastes to surface waters or surface water
drainage  courses other than the return flow from the disposal site(s) is
prohibited.

b.  The discharge of dredge return water from hopper dredges to the
receiving waters (i.e., river) is prohibited.

c.  The discharge of sanitary wastes to the disposal site(s) is
prohibited.

d.  The discharge of hazardous or designated waste to the disposal
site(s) is prohibited.

3.5.2.2  Discharge Specifications
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a.  The discharge of dredged materials shall only be to the disposal
site(s) identified in the task order or to a Contractor furnished disposal
site with Waste Discharge requirements approved for accepting dredged material
as specified in paragraph 3.2.6, CONTRACTOR FURNISHED DISPOSAL AREA.

b.  The dredging discharge to the disposal site(s) shall consist solely
of inert waste as defined by Chapter 15, Division 3, Title 23, of the CCR.

c.  The Contractor shall ensure that the discharge of any materials
generated during dredging operations does not cause a nuisance or condition of
pollution as defined by the Federal Water Pollution Control Act (the “Clean
Water Act”), the California Water Code, and other applicable laws or
regulations.

d.  The Contractor shall ensure that the discharge shall not cause the
degradation of any water supply.

e.  The discharge to the disposal site(s) shall consist solely of
sediment and water produced from dredging operations.

f.  Appropriate soil erosion control measures shall be made and
maintained to prevent discharge of sediment to surface waters or surface water
drainage courses from disturbed areas at the dredge material disposal site.

3.5.2.3  Effluent Limitations

The compliance point for applying the following effluent limitations for
return water discharged from the disposal sites will be at monitoring station
D-1 for discharges directly into the river and D-1AG for discharges directly
into an agricultural drainage ditch.  The monitoring sites are described in
paragraphs 3.11.1.2 and 3.11.2.2, DISPOSAL SITE DISCHARGE MONITORING.

  a.  The return water shall not have a pH less than 6.5 nor greater than
8.5.

b.  The maximum return water flow in the San Joaquin River shall not
exceed 9.7 million gallons per day (MGD) and the average daily flow shall not
exceed 8.7 MGD. The maximum return water flow in the Sacramento River shall
not exceed 4.65 million gallons per day (MGD).

c.  Survival of aquatic organisms in the San Joaquin River in a 96-hour
(acute) bioassay of undiluted return water shall be no less than the following
(see paragraphs 3.11.1.4 and 3.11.2.4, EFFLUENT TOXICITY MONITORING):

    -- Minimum for any one bioassay = 70%
    -- Median for any three or more consecutive bioassays = 90%

    
d.  The suspended solids limitations from each disposal area are site-

specific interpretations of water quality objectives from the Waste Discharge
Requirements adopted for this construction.  The return water suspended solids
as measured in accordance with paragraphs 3.11.1.2 and 3.11.2.2, DISPOSAL SITE
DISCHARGE MONITORING shall not exceed the limitations listed in the task
order.  To achieve these limits, it may be necessary to mound or stack the
material so that the maximum ponding area of the site is utilized. 
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Special Considerations for the Sacramento River:  The suspended solids limit
provided for the Sacramento River is a target level which must be initially
achieved until results from the monitoring program indicate that an adjustment
to this value is necessary so as not to exceed the “criteria” values for any
of the constitutes listed in paragraphs, DREDGE PLANT MONITORING (3.11.1.1 and
3.11.2.1) and RECEIVING WATER MONITORING FOR THE DISPOSAL SITE (3.11.1.3 and
3.11.2.3). 

e.  The discharge of return water from the disposal pond shall meet the
dilution requirements determined by the chronic specie bioassay for each
respective channel.

     f.  Water quality monitoring shall continue at the required frequency
whenever dredging is occurring or return water is being released from disposal
sites.  The monitoring will continue until the sedimentation pond is
completely drained of water.
               
3.5.2.4  Receiving Water Limitations

Monitoring stations R2 and R4 (see paragraph 3.11, DREDGING AND DISPOSAL SITE
WATER QUALITY MONITORING REQUIREMENTS) are the compliance points from which
pH, turbidity, temperature, dissolved oxygen, and other receiving water
limitations described below will apply. Data collected at monitoring stations
along the agricultural drainage ditch (i.e., R-3AG and R-4AG) are only for
informational purposes and do not constitute a compliance point.

The discharge shall not cause any of the following conditions in the receiving
water at the edge of or outside the mixing zone as defined by the monitoring
sites R2 and R4.  Discharge is defined as the return water from the disposal
site and/or sediment released to the receiving waters from the dredge cutting
head, drag head, or bucket.

a.  Concentrations of dissolved oxygen to fall below 5.0 mg/l, except for
the reach of San Joaquin River between Turner Cut and the Port of Stockton 
which dissolved oxygen concentration shall not fall below 6.0 mg/l during the
period of 1 September through 30 November.

b.  Oils, grease, waxes, or other materials which form a visible film or
coating on the water surface or on the stream bottom.

c.  Oils, greases, waxes, floating material (liquids, solids, foams, and
scums) or suspended material which create a nuisance or adversely affecting
beneficial uses.

d.  Toxic substances in concentrations that produce detrimental
physiological responses in human, plant, animal, or aquatic life.

e.  Aesthetically undesirable discoloration.
f.  Fungi, slimes, or other objectionable growths.
g.  Turbidity to increase more than the limits prescribed for each

channel. 
h.  Normal ambient pH to fall below 6.5, or to exceed 8.5, or change by

more than 0.5 units.
i.  Deposition of material that cause a nuisance or adversely affects

beneficial uses.
j.  The normal ambient temperature to increase more than 5 degrees

Fahrenheit.
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k.  Taste or odor-producing substances which impart undesirable tastes or
odors to fish flesh or other edible products of aquatic origin, or which cause
nuisance or which adversely affect beneficial uses.

l.  Violation of any applicable water quality standard for receiving
waters adopted by the Board or the State Water Resources Control Board
pursuant to the Clean Water Act and regulations adopted thereunder.

m.  Dissolved concentrations in the receiving waters of the Sacramento
River shall not exceed the limits at the edge of the mixing zone under column
heading "Criteria" in paragraph 3.11.2.3, RECEIVING WATER MONITORING FOR THE
DISPOSAL SITE (SACRAMENTO).

3.5.2.5  Provisions

a.  The Contractor shall conduct the toxicity monitoring as specified in
paragraphs 3.11.1.4 and 3.11.2.4: EFFLUENT TOXICITY MONITORING.

b.  The Contractor shall comply with the Standard Provisions and
Reporting Requirements, dated 1 September 1985, which are available from the
Contracting Officer.

c.  The Contractor shall immediately notify the CVRWQCB and Contracting
Officer by telephone whenever a unintended release, effluent toxicity, or
adverse condition occurs as a result of the discharge or dredging operation;
written confirmation shall follow within two weeks.

d.  The Contractor shall notify the Contracting Officer and the CVRWQCB
promptly of any significant changes in the character or volume of the return
water. 

3.6   VIOLATIONS OF WATER QUALITY REQUIREMENTS

The Contractor is responsible for recognizing and reporting any water quality
violations.  When violations of the water quality requirements (exceedence of
parameters identified in paragraph 3.5.2: GENERAL WATER QUALITY REQUIREMENTS
and its subparagraphs) due to the dredging process and/or discharge of return
water are detected, the Contractor shall immediately take action to restore
the process or discharge to contract requirements.   The Contractor will
perform additional monitoring and investigation, as necessary, and without
additional cost to the Government, to determine the nature and impact of the
noncompliance.  The Contractor will perform analytical testing on all listed
constituents for the D-1 or D-1ag samples whenever TSS limits are exceeded. In
the event of noncompliance, the Contractor shall immediately notify the
Contracting Officer and the CVRWQCB, by telephone, facsimile transmission,
telegram, or other rapid means of communication.  The Contractor shall inform
both the Contracting Officer and the CVRWQCB of the corrections or actions the
Contractor proposes to take in order to comply with the water quality
requirements of the contract.  Written confirmation shall follow within 2
weeks and shall include a detailed statement of corrective actions taken, the
date and time of the violation and the parameter violated and that parameters
acceptance criteria.  Written confirmation shall be by separate correspondence
addressed to the Contracting Officer, and to the CVRWQCB.  The letter shall
contain the words “Notice of Noncompliance” on the envelope and at the top of
the letter.
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In the event the violation cannot be corrected within 24 hours the Contractor
may be required to cease discharging into the disposal area, to cease
discharging all return water into the receiving waters, and to remain shut
down until compliance with water quality requirements can be met and
maintained.

If a shut down occurs for water quality violations resulting from a differing
site condition which was not due to the Contractor’s or a subcontractor’s
fault or negligence, an equitable adjustment shall be made under the DIFFERING
SITE CONDITIONS clause.  All costs associated with a Contractor induced water
quality violation, failure to provide water quality report, etc., shall be at
no cost to the Government. Any costs resulting from corrective measures taken
in the event of a violation of water quality standards that were not due to a
differing site condition shall be the responsibility of the Contractor and not
the Government.

3.7   WATER QUALITY REPORTING

The Contractor will be required to report the results from the water quality
monitoring program to the Contracting Officer daily, with weekly and monthly
summaries, using forms to be provided by the Valley Resident Office.  A sample
copy of the form is attached in Section 01451: CONTRACTOR QUALITY CONTROL. 
Each disposal site will be presented on a separate form.  Electronic copies of
the form are also available.  The Contractor shall verify the forms for
completeness and modify them as necessary and present all test results and
other information.  Any violation of water quality requirements shall be noted
in the reports.

3.7.1  Frequency of Reports

The reports shall be submitted to the parties identified herein and at the
frequencies indicated regardless of whether dredging is being performed until
all disposal sites are completely drained.

3.7.1.1  Daily Water Quality Field Logbook
 
The Contractor shall keep in a bound logbook, daily entries of the following
water quality information: (1) the water quality conditions of the receiving
water and disposal pond (i.e., color and other characteristics of the decant
water, performance of the sedimentation pond, and the type of sediment
deposited into the pond), (2) the start-up time for release of the return
water, (3) the time the return water stopped and for what reason, (4) the
results of the day's field water quality tests and the location of the dredge
when the samples were collected, (5) indicate any noncompliance with water
quality criteria. 

3.7.1.2  Weekly Reports

A typewritten or computer generated spreadsheet of field and laboratory water
quality test results shall be submitted on the provided forms on a weekly
basis to the following: (1) Corps of Engineers, Civil Design Section, 1325 J
Street, Sacramento, California, 95814-2922, Attn: Mr. Peter Valentine, (2)
Corps of Engineers, Valley Resident Office, P.O. Box 935, West Sacramento,
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California 95691. A written narrative discussing any water quality violations,
unusual conditions or changes in the nature of the discharge, and disposal
site performance shall accompany each report.  

3.7.1.3  Monthly Reports

Monthly summary reports of water quality conditions including laboratory and
field results shall be submitted by the 13th of each month and cover the
previous 30 day reporting period.  The report shall be a typewritten or
computer processed spreadsheet summary of the bioassay, field, and laboratory
water quality test results submitted on the provided forms. The reports will
be sent to (1) Corps of Engineers, Valley Resident Office, P.O. Box 935, West
Sacramento, California 95691; (2) Corps of Engineers, Civil Design Section,
1325 J Street, Sacramento, California, 95814-2922, Attn:  Mr. Peter Valentine;
(3) Central Valley Region, Water Quality Control Board, 3443 Routier Rd,
Sacramento, California, 95827-3098, Attn: Ms. Donna Podger.  The report shall
include a narrative discussion of the month’s dredging activities and any
unusual occurrences or changes in the nature of discharge (i.e.,
discoloration, floating or suspended matter, visual impacts to aquatic life).
 A discussion of any instances of noncompliance with any discharge
requirements and actions taken to correct the violation shall also be
included. A letter of transmittal validating the data (i.e., acceptable matrix
spikes and detection limits) and evaluating the water quality monitoring data
for conformance to the effluent standards contained herein shall accompany
each report.  All reports shall be signed by a principal executive officer of
at least the level of senior vice-president if a corporation or by a general
partner if a partnership or by the duly authorized CQC System Manager and
contain the following certification:

"I certify under penalty of law that I have personally examined and am
familiar with the information submitted in this document and all
attachments and that, based on my inquiry of those individuals
immediately responsible for obtaining the information, I believe that
the information is true, accurate, and complete.  I have compared the
information to the specified water quality requirements and than any
discrepancies have been identified and explained.  I am aware that there
are significant penalties for submitting false information, including
the possibility of fine and imprisonment."

3.7.1.4  Final Report

Within 30 days of completing all water quality testing, the Contractor shall
submit four (4) copies of a final water quality report for the work to the
Corps of Engineers.  One copy will be sent to Valley Resident Office, P.O. Box
935, West Sacramento, California 95691 and three copies will be sent to Corps
of Engineers, Civil Design Section, 1325 J Street, Sacramento, California,
95814-2922, Attn: Mr. Peter Valentine. The report will summarize all
laboratory analysis, instrumentation measurements, and the requirements of
this QA/QC program.  The report shall also include an “Executive Summary”
section which states affirmatively whether or not any exceedance occurred and
if there were any mitigating circumstances, whether toxicity was found in the
bioassays, and a narrative statement of project activities highlighting dates,
locations, volumes, any unusual occurrences, and generally, how the work was
carried out. The report shall include the following sections (separated by
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tabs and placed in a standard (8.5" x 11") 3 ring binder with each section
arranged in chronological order):

Section 1:  Certification Letter & Executive Summary of the Monitoring 
            Program.
Section 2:  Field Logbook (Daily narrative of events)
Section 3:  All monthly WQ reports
Section 4:  Bioassays Results (chronic and acute where required)
Section 5:  Laboratory data sheets on tests performed
Section 6:  Laboratory QA/QC data for bioassays, metals and non-metals
Section 7:  Chain of Custody and other documents (calibration logbook or
            records)

3.7.2  Laboratory Results

The Contractor shall provide the Contracting Officer’s representative the
laboratory analysis results according to the schedule below.  Summaries of all
laboratory results shall be presented in the weekly and monthly reports.  The
Contractor’s testing lab will immediately notify the Contractor and the
Contracting Officer’s representative by fax or telephone if the results from
any of the bioassays resulted in survival rates less than those specified
herein. The Contractor will then take the necessary corrective action per
paragraphs 3.11.1.4 and 3.11.2.4, EFFLUENT TOXICITY MONITORING. 

Suspended solids: No later than 3 calendar days following collection
Chronic Bioassay: No later than 21 calendar days following collection
Acute Bioassay:   No later than 7 calendar days following collection
All other tests: No later than 14 calendar days following collection
Ammonia & BOD: No later than 2 calendar days following collection

3.7.3  Failure to File Timely and Complete Reports

In the event that lab or field performed water quality test results are not
performed as specified or the forms are not completely filled out as specified
and received by the Contracting Officer, Civil Design Section, and the
CVRWQCB, within the time frames specified in paragraph 3.7, WATER QUALITY
REPORTING, the Contractor will be considered in noncompliance.  This may lead
the Government to shut down the Contractor’s operations until the reports are
received.  The Contractor shall be responsible for any costs or delays
incurred as a result of the shut down.  Furthermore, any payment due the
Contractor may be withheld.  The Contractor shall be liable for any damages,
fees, or penalties the CVRWQCB may impose upon the Government for failure to
provide timely reports or failure to perform all the required tests.

3.8   WATER QUALITY SAMPLE COLLECTION AND TESTING

3.8.1  Responsibility to Perform Tests

The Contractor shall be responsible for performing all the specified tests and
for providing all personnel, water sampling equipment and containers, testing
equipment, and other apparatus necessary to perform the required work. 
Testing shall be in accordance with standard practice and the Contractor's
Water Quality Monitoring and Testing Plan.
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3.8.2  Sampling, Collection, and Testing

Collection and analysis of the daily field water quality tests and collection
for laboratory analysis shall be performed by qualified CQC personnel Such
personnel shall be familiar with EPA document 600/4-84/076 (Characterization
of Hazardous Waste Site Sampling Methods) and shall be familiar with
performing manual or instrumented tests and calibration procedures when
conducting the field water quality tests, and comply with accepted methods
for sample container selection, sample volumes, preservation techniques, and
chain of custody records for collection of samples for laboratory analysis. 
Proof of at least three years experience in sample collection and training
classes shall be submitted for review. In order to maintain continuous water
quality testing and collection in the field, the Contractor is advised to
have backup field testing and collection equipment in case of equipment
breakage or failure, or the capability of having field testing and collection
work completed within specified time for each water quality field test or
collection specified in this contract, to ensure a contractual or water
quality violation does not occur.

Sample collection personnel shall attend a mandatory sample collection
techniques demonstration conducted by the Corps of Engineers at the job site.
Arrangements with the Corps shall be made at least 72 hours prior to the
collection of samples for the dredging project.

The handling of samples to be analyzed, the equipment necessary for testing,
and procedures for determination of results shall be used and carried out as
reported in the EPA document number SW-846 titled "Test Methods for
Evaluating Solid Waste", or other procedures approved by the CVRWQCB and the
Contracting Officer.  Information on test methods, equipment necessary for
testing, and procedures for determination of pH, turbidity, and dissolved
oxygen, may be obtained from the Corps of Engineers, Environmental
Engineering Section, ATTN: Mr. John Headlee, 1325 J Street, Sacramento,
California 95814.

Laboratory analysis shall be performed using test method detection limits at
or below the minimum levels or criteria values (in the case of Sacramento)
indicated.  If internal standard failures are report by the laboratory during
the analysis, the Contractor’s laboratory will immediately contact the Corp’s
Water Quality Specialist and the Contractor as to alternative testing methods
that will result in the required detection limits.  Any additional tests will
be the expense of the the Contractor. Chain of Custody procedures shall be
followed for the collection and analysis of samples taken.

3.8.3  QA Monitoring

The Contractor will collect and transport 10% of all the QC samples (split
samples), including blanks (a minimum of one split, blank, and rinseate sample
per this contract) taken from monitoring station D-1 or D-1AG (if disposal
requires the use of an agricultural drainage ditch to transport effluent back
to the river).  The costs for the sample collection, transportation, and
analysis by the QA lab shall be at the Contractor’s expense.  The Contracting
Officer’s Representative and the Corps’ water quality specialist, Mr. John
Headlee, (916) 557-7666 shall both be contacted 72 hours prior to collection
of the QA sample. The QA work shall be accordance with the following QA/QC
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Program to ensure that field instrumentation measurements and water collection
and data recording procedures are acceptable:

3.8.3.1  Validation of the Analytical Laboratory

The contractor must utilize a California certified laboratory to analyze all
required water quality samples.  These water samples are normally called
primary water samples.  To validate the analytical laboratory, a split QA
sample must be collected by the contractor at least once during the dredging
project.  A split QA water sample is a duplicate water sample of the primary
water sample collected at D-1 or D-1AG.  In addition, the contractor’s
decontamination procedure will be validated by analysis of a rinseate water
sample and a blank water sample collected by the contractor at least once
during each dredging year.  A rinseate water sample is rinse water collected
from the third and final rinse.  A blank water sample is “unused” deionized
water used to rinse the equipment.  The contractor shall label the rinseate
and blank water sample as “RINSEATE-YRMODA” and “BLANK-YRMODA” respectively,
where YRMODA represents the year, month, and date the water samples were
collected(i.e. 971022 for Oct 22, 1997). It is generally more convenient to
collect the rinseate water sample, the blank water sample and the split QA
sample on the same day.  The contractor shall label the split QA water sample
as “QA-xxxxxxx” where xxxxxxx represents the exact same ID number as the
primary water sample collected as D-1 or D-1AG.

3.8.3.2  QA Field Audits by Corps of Engineers

At least once during each year that dredging is performed and normally early
during the dredging project, a water quality specialist from the Corps of
Engineers will visit the contractor to conduct a QA Field Audit.  A QA Field
Audit is intended to verify that the Contractor is conducting water quality
instrumentation measurements at the proper frequency, following the
calibration procedures, collecting water samples at the proper frequency,
packing the water samples in an ice cooler with ice or blue ice, completing
the chain of custody properly, recording the proper information in the daily
field logbook, using the correct water collection procedures, and ensuring
that this QA/QC program will be employed.  Past experience has indicated that
the most common mistakes are as follows:

1.  Improper water collection techniques.  (i.e., allowing the inside of
the cap to touch a foreign surface, not using clean latex gloves, using dirty
equipment and containers to collect a water sample, etc)

2.  Not storing the sample bottles in ice or blue ice.
3.  Not completing the chain of custody properly.  (i.e., leaving blanks

in the COC form)
4.  Not being familiar with the contractual requirements. (i.e.,

frequency of water sampling and/or instrumentation measurements, lack of
information specified for the daily logbook)

5.  Not being familiar with the testing requirements.  (i.e., detection
Limits, testing for “total” metals only when both “total and dissolved” metals
are required)

6.  Not being familiar with the acceptance criteria.  (i.e., limits on
Total Suspended Solids and dissolved metals; lab reports noted Exceedence but
contractor failed to notify immediately) 
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7.  The contractor shall be familiar with all requirements and proper
water quality procedures by proper training, contacting the laboratory, or
contacting the Corps of Engineers.  Documentation of a QA Field Audit is not
necessary except for a log entry identifying the date of the audit and the
name of the water quality specialist from the Corps of Engineers.  If
deficiencies are found during the first QA Field Audit, the Contractor will
take the necessary action to correct the deficiencies identified by the audit.
 A second QA Field Audit may be conducted as an option to the government.

3.8.3.3  Submission of Calibration and Rinseate, Blank, Split QA Water Samples

The contractor shall submit the calibration logbook at the end of the dredging
project.  The contractor shall submit the rinseate, blank and split QA water
samples to an independent certified laboratory.  The rinseate, blank and split
QA water samples shall be analyzed for metals using the same detection levels
as the primary laboratory.  The contractor shall submit the lab results for
the rinseate, blank, split QA at the end of the dredging project.

3.9   OVERDEPTH AND SIDE SLOPES

3.9.1  Dredging Tolerance

Where dredging for the purpose of attaining the project required depth has
been undertaken by the Contractor, material actually removed from below the
required dredging template, to a depth not more than one (1) foot, or two (2)
feet below the project depth as set by task order (the tolerance to cover
inaccuracies of the dredging process), shall be measured and paid for as
specified herein.  No payment will be made for overdepth side slope dredging.

3.9.2  Excessive Dredging

Material taken from beyond the limits as extended in the provisions in
paragraph, DREDGING TOLERANCE, will be deducted from the total amount dredged
as excessive overdepth dredging, or excessive side slope dredging for which no
payment will be made.  The Contractor will be responsible for all costs and
damages related to such excessive dredging including obtaining additional
disposal areas and/or obtaining approval from the Contracting Officer and
appropriate landowner for placing the additional material on the disposal
sites designated in this contract.  Nothing herein shall be construed to
prevent payment for the excavation of shoals performed in accordance with the
applicable provisions of paragraph, SHOALING AFTER ACCEPTANCE.

3.10  DREDGE INSPECTION AND REPORTING REQUIREMENTS

The Contractor shall inspect the work for compliance with contract
requirements and prepare and maintain a daily record of inspection of all
operations, including levee conditions. Actual dredge working hours and
dimensions of the area dredged shall be logged daily on the Contractor’s
dredge log and provided on a daily basis to the Contracting Officer.

3.11  DREDGING AND DISPOSAL SITE WATER QUALITY MONITORING REQUIREMENTS
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3.11.1 STOCKTON DEEP WATER SHIP CHANNEL
The following monitoring requirements are applicable only when dredging in the
Stockton Deep Water Ship Channel.

3.11.1.1 Dredge Plant Water Monitoring:

Grab samples shall be taken at five feet below the surface of the water and
ten feet from the channel bottom.  At each monitoring station, the two grab
samples shall be composited together in equal volumes to produce a single
sample for analysis.  Water samples shall be taken from the following
stations:

Station Description

R-1 Up current of the dredging location
 undisturbed by the dredging
 operation, and not to exceed 3000
 feet from the dredge.

R-2 300 feet down current of the dredge
 suction head or clamshell bucket.

Samples shall be collected and analyzed from Stations R-1 and R-2 as follows:

Constituent/Analysis Units Sampling Minimum Detection
Frequency Limit (mg/l)

Turbidity NTUs Daily (Field Test)
Dissolved Oxygen mg/l Daily (Field Test)
Temperature oF Daily (field test)
pH pH units 2 times per week
Suspended Solids (TSS) mg/l 2 times per week
Electrical Conductivity umhos/cm 2 times per week
Hardness, as CaCO3 mg/l Start-up1

Total Arsenic mg/l Start-up1 0.001
Total Cadmium mg/l Start-up1 0.0005
Total Chromium mg/l Start-up1 0.001
Total Copper mg/l Start-up1 0.001
Total Mercury mg/l Start-up1 0.0002
Total Nickel mg/l Start-up1 0.005
Total Lead mg/l Start-up1 0.002
Total Thallium mg/l Start-up1 0.002
Total Zinc mg/l Start-up1 0.002
             

1    Every time a new disposal site is utilized.

3.11.1.2  Disposal Site Discharge Monitoring

Within 24 hours of initial discharge, samples shall be collected at the
monitoring station(s) and analyzed for both General Parameters and Trace
Metals.  Subsequent samples for Trace Metals will be collected at the
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monitoring station(s) and preserved on a daily basis but analyzed only if the
corresponding suspended solids limit for that day has been exceeded.  Except
in those instances when the suspended solids limit has been exceeded, the
collected samples will be analyzed according to the following schedule for
both General Parameters and Trace Metals:

Station Description

D-1 Disposal site return water that is about to
be spilled or pumped from the sedimentation
pond directly into the river (For the 
disposal sites that utilize an agricultural
drainage ditch, this sample will be 
collected at the sump just prior to being 
pumped or discharged back into the 
river).  

D-1AG Disposal site return water that is about to
be spilled or pumped from the sedimentation
pond into the agricultural drainage ditch
(Applicable for monitoring compliance with
total suspended solids and effluent
Limitations if disposal requires the use of
an agricultural drainage ditch to transport
effluent to a dewatering sump.  Monitoring
at the dewatering sump D-1 will be required
in addition to monitoring at D-1AG when
agricultural ditches are utilized).

  Constituent/Analysis Units Analysis Minimum Detection
Frequency Limit (mg/l)

General Parameters
Flow MGD Daily (Field Test)
pH pH units Daily (Field Test)
Electrical Conductivity umhos/cm Daily (Field Test)
Turbidity NTUs Daily (Field Test)
Dissolved Oxygen mg/l Daily (Field Test)
Temperature oF Daily (field test)
Suspended Solids (TSS) mg/l Daily
BOD5 mg/l Weekly
Ammonia mg/l Weekly5

Acute Bioassay3 % Survival Monthly
Chronic Bioassay % Survival Once

Trace Metals (TOTAL AND DISSOLVED)2

Arsenic mg/l Biweekly1,4 0.001
Antimony mg/l Biweekly1,4 0.006
Barium mg/l Biweekly1,4 1.0
Cadmium mg/l Biweekly1,4 0.0005
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Chromium mg/l Biweekly1,4 0.001
Copper mg/l Biweekly1,4 0.001
Lead mg/l Biweekly1,4 0.002
Mercury mg/l Biweekly1,4 0.0002
Nickel mg/l Biweekly1,4 0.005
Thallium mg/l Biweekly1,4 0.0002
Zinc  mg/l Biweekly1,4 0.002
        

1    Every two weeks starting with the first day of spilling into the river.
2    Total and dissolved concentrations shall be determined for each         
     constituent.

3    96-hour static test using fathead minnows or Golden shiners
4 A back-up sample shall be collected & preserved daily.  The back-up

sample will be analyzed if the corresponding suspended solids (TSS)
limitation for that day has been exceeded.  Otherwise, the analysis will
be on a weekly or biweekly basis as indicated.

5 Weekly starting with the first day material is deposited into the site.
_______________

3.11.1.3  Receiving Water Monitoring for the Disposal Site

Grab samples shall be taken at five feet below the surface of the water and
ten feet from the channel bottom.  At each monitoring station, the two grab
samples shall be composited together in equal volumes to produce a single
sample for analysis.  Individual grab samples shall be taken at mid depth from
each of the agricultural drainage ditch monitoring stations.  If agricultural
drainage ditches are utilized, one background water sample from the ditch
shall be collected prior to discharge into the ditch and analyzed for the
listed constituents.

Station Description

R-3 Up current of the discharge location undisturbed
 by the discharge of the return water from the

disposal site, not to exceed 300 feet from the point
of discharge. (If agricultural drainage ditches are
utilized, R3 is collected when dewatering pumps are
operating.)

R-3AG 300 feet upstream of the discharge 
location at the agricultural drainage ditch. 
(Applicable only if disposal requires the use 
of an agricultural drainage ditch to 
transport effluent back to the river).

R-4 300 feet down current of the discharge point and on
the same side of the river as the discharge point.
(If agricultural drainage ditches are utilized, R4
is collected when dewatering pumps are operating.)
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R-4AG 300 feet downstream of the discharge point into the
agricultural drainage ditch.  (Applicable only if
disposal requires the use of an agricultural
drainage ditch to transport effluent back to the
river).

Samples shall be collected and analyzed from Stations R-3, R-3AG, R-4, and
R-4AG as listed below.  When possible samples shall be collected on the same
day(s) that samples for the disposal site (return flow) discharge monitoring
are collected.

Constituent/Analysis Units Sampling Minimum Detection
Frequency Limit (mg/l)

Turbidity NTUs Daily (Field Test)
Dissolved Oxygen mg/l Daily (Field Test)
Temperature oF Daily (field test)
pH pH units 2 times per week
Suspended Solids (TSS) mg/l 2 times per week
Electrical Conductivity umhos/cm 2 times per week
Hardness, as CaCO3 mg/l Biweekly1

Total Arsenic mg/l Biweekly1 0.001
Total Antimony mg/l Biweekly1 0.006
Total Barium mg/l Biweekly1 1.0
Total Cadmium mg/l Initiation of Discharge 0.0005
Total Chromium mg/l Initiation of Discharge 0.001
Total Copper mg/l Biweekly1 0.001
Total Mercury mg/l Biweekly1 0.0002
Total Nickel mg/l Initiation of Discharge 0.005
Total Lead mg/l Biweekly1 0.002
Total Thallium mg/l Biweekly1 0.001
Total Zinc mg/l Biweekly1 0.002
             

1    Every two weeks starting with the first day of spilling into the river

____________________

3.11.1.4  Effluent Toxicity Monitoring

Effluent toxicity monitoring shall be conducted to determine whether the
effluent is contributing toxicity to the San Joaquin River.  Acute and chronic
bioassays shall be performed.  The acute bioassay tests are designed to
determine effluent toxicity within the mixing zone.  The acute bioassay is a
shorter term test using older age test specimens. The chronic bioassay test
accounts for effluent toxicity effects in the receiving water at the edge of
the mixing zone.  The chronic test is a longer term test using younger age
test species.  This test is performed at only one of the disposal sites and at
the first site discharging into the river.

Acute Bioassays:  The Contractor shall conduct a 96 hour acute bioassay
according to U.S. EPA guidance manual EPA (600-4/90-027) at each disposal site
discharging into the receiving water.  The acute bioassays shall be a static
renewal type using 100% effluent and the dilution series specified below. 
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Renewal water shall be taken from the pond on a daily basis.  The laboratory
shall perform all determinations of reproduction success, growth rates, and
mortality as presented in the EPA procedures, and interpret and summarize the
statistical significance of the results as they pertain to toxicity of the
collected samples.  The laboratory summary report shall clearly indicate the
following: the number of fish used, the number of fish surviving and deaths,
the survival rate expressed as percentage, the test procedure, the water used,
the test dates and duration of the test.  If it is shown that the effluent is
causing unacceptable survival rates in the bioassay, as defined under
paragraph, EFFLUENT LIMITATIONS, the Contractor shall immediately inform the
Contracting Officer and the CVRWQCB.  The Contractor will immediately
implement the Toxicity and Contaminant Reduction Plan to reduce toxicity
effects.

Species: Pimephales promelas or Golden shiners
Protocol: EPA 600-4/90-027
Frequency: Within 24 hour of initial discharge, monthly thereafter
Dilution Series: As follows for each set of tests:

Dilutions (%)                 Control
100 25 12.5 6.25 3.12     River Water   

% Effluent 100 25 12.5 6.25 3.12        0         
% Dilution Water1   0 75 87.5 93.75 96.88      100         
               

1 Dilution Water shall be non-toxic receiving water from the San Joaquin
River taken up-current from the discharge point.

Chronic Bioassays:  The Contractor shall run one set of 3-specie bioassays as
specified in U.S. EPA guidance manual EPA (600-4/89-001).  Except as noted
herein, the bioassay will be performed one time and at the first site to
discharge into the river.  The bioassay shall be done as soon as possible into
the job and as soon as representative dredging and disposal conditions are
underway (time not to exceed 7 days from start of discharge).  The laboratory
shall perform all determinations of reproduction success, growth rates, and
mortality as presented in the EPA procedures, and interpret and summarize the
statistical significance of the results as they pertain to toxicity of the
collected samples.  The laboratory summary report shall clearly indicate the
following: the number of fish used, the number of fish surviving and deaths,
the survival rate expressed as percentage, the test procedure, the water used,
the test dates and duration of the test.  If it is shown that the effluent is
causing unacceptable results in the bioassay, as defined by the EPA guidance
criteria, the Contractor shall immediately inform the Contracting Officer and
the CVRWQCB and immediately run additional bioassays by diluting the dredge
effluent with river water using the specified dilution series.  In accordance
with the Toxicity and Reduction Plan, the effluent from the disposal site
shall be regulated to meet the dilution requirements determined from the
bioassay.  Note there is a 36 hour maximum holding time for the chronic
bioassay effluent and river water.

Species: Pimephales promelas, Ceriodaphnia, and Selenastru
Protocol: EPA 600-4/89-001
Frequency: Once at first site to discharge
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Dilution Series: Initial testing shall be on 100% effluent.  If 
toxicity is found, then retesting must be performed 
using the following dilution series:

Dilutions (%)                    Controls
100 50 25 12.5 6.25     River Water     Lab Water

% Effluent 100 50 25 12.5 6.25        0            0
% Dilution Water1   0 50 75 87.5 93.75      100            0
% Lab Water   0  0  0  0  0        0          100
               

1 Dilution Water shall be non-toxic receiving water from the San Joaquin
River taken Up current from the discharge point.

3.11.1.5  Collection of Effluent Toxicity Samples

Effluent toxicity samples shall be collected from the sedimentation pond
discharge prior to its entering the San Joaquin River or agricultural ditch
(if disposal from the site requires the use of an agricultural drainage ditch
to transport effluent back to the river). Grab samples shall be representative
of the volume and quality of the discharge.  Time of collection of samples
shall be recorded and strict chain of custody procedures followed.

3.11.2  SACRAMENTO DEEP WATER SHIP CHANNEL.  The following
monitoring requirements are only applicable to the Sacramento Deep Water Ship
Channel.

The return water suspended solid limitation provided in the task order is a
calculated value based upon anticipated dredge discharge conditions (discharge
into the disposal site assumed 15 cfs at 15% solids).  This is a target value
which shall be achieved until results from the monitoring program indicate
that an adjustment to this value is necessary in order to meet the receiving
water limitations at the edge of the mixing zone for any of the constituents
listed under column heading "Criteria".  The Contracting Officer’s
representative shall be notified if an adjustment to the suspended solids
value is required. 

3.11.2.1  Dredge Plant Water Monitoring:
Grab samples shall be taken at five feet below the surface of the water and
ten feet from the channel bottom.  At each monitoring station, the two grab
samples shall be composited together in equal volumes to produce a single
sample for analysis.  Water samples shall be taken from the following stations
as indicated in the schedule below:

Station Description

R-1 Up current of the dredging location
 undisturbed by the dredging
 operation, and not to exceed 3000
 feet from the dredge.

R-2 300 feet down current of the dredge
 suction head.
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                                    Sampling
Constituent/Analysis     Units      Frequency             Criteria

pH pH units Daily (field test)  6.5 to 8.5
Dissolved Oxygen mg/l Daily (field test) >5.0
Temperature oF Daily (field test) < 5oF above ambient
Settleable Matter mg/l/hr Daily (field test) 0.30
Turbidity1 NTU Two/Day (field test)
Suspended Solids (TSS) mg/l Two/week             30.0
Oil and Grease mg/l Weekly               10.0
Nitrate (NO3) mg/l Weekly               45.0
Trace Metals (Total & Dissolved)2

Ag    ug/l Two/Month            0.12
As ug/l Two/Month            10.0
Cd ug/l Two/Month            1.1
Cr VI ug/l Two/Month            11.0
Cu ug/l Two/Month            10.0
Hg ug/l Two/Month            0.012
Ni ug/l Two/Month            13.4
Pb ug/l Two/Month            3.2
Se ug/l Two/Month            10.0
Zn ug/l Two/Month            100.0
Tribuytl Tin ug/l Two/Month            0.020

Total Trihalomethanes ug/l Two/Month            100.0
  Formation Potential

1    Turbidity readings shall be collected at least 8 hours apart and shall
not exceed the following limitations:
    - Where natural turbidity is between 0 and 50 NTU, increases shall not
      exceed 20 percent.
    - Where natural turbidity is between 50 and 100 NTU, increases shall not
      exceed 10 NTU.
    - Where natural turbidity is greater than 100  NTU, increases shall not
      exceed 10 percent.
2    Total and dissolved concentrations shall be determined for each         
     constituent.

3.11.2.2  Disposal Site Discharge Monitoring

Within 24 hours of initial discharge from the site, samples shall be collected
and analyzed from monitoring station D-1.  Samples shall be representative of
the volume and nature of the waters.  Subsequent samples shall be collected
and analyzed according to the following schedule (starting with the first day
of spilling into the river).

Station Description

D-1 Disposal site return water that is about to
be spilled or pumped from the sedimentation
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pond directly into the river (For the 
disposal sites that utilize an agricultural
drainage ditch, this sample will be 
collected at the sump just prior to being 
pumped or discharged back into the 
river).  

D-1AG Disposal site return water that is about to
be spilled or pumped from the sedimentation
pond into the agricultural drainage 
ditch (Applicable for monitoring compliance
with total suspended solids and effluent 
limitations if disposal requires the use of
an agricultural drainage ditch to transport
effluent to a dewatering sump.  Monitoring 
at the dewatering sump D-1 will generally 
occur in addition to monitoring at D-1AG 
when agricultural ditches are utilized.

    Constituent/Analysis      Units         Sampling Frequency

Flow MGD Daily (field test)
pH pH Units Daily (field test)
Dissolved Oxygen mg/l Daily (field test)
Temperature oF Daily (field test)
Turbidity2 NTU Two/Day (field test)
Settleable Matter mg/l-hr Daily (field test)
Suspended Solids (TSS) mg/l Daily
Oil and Grease mg/l weekly
Nitrate (NO3) mg/l weekly
Hardness, as CaCO3 mg/l Two/Month
Trace Metals (Total & Dissolved)1

Ag    ug/l Two/Month
As ug/l Two/Month
Cd ug/l Two/Month           
Cr VI ug/l Two/Month
Cu ug/l Two/Month
Hg ug/l Two/Month
Ni ug/l Two/Month
Pb ug/l Two/Month
Se ug/l Two/Month
Zn ug/l Two/Month           

Trihalomethanes ug/l Two/Month
Pesticides and PCB's ug/l Monthly
  EPA Method 608
Chronic Bioassay % Survival Once

1    Total and dissolved concentrations shall be determined for each         
  constituent.
2 Turbidity readings shall be collected at least 8 hours.
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3.11.2.3  Receiving Water Monitoring for the Disposal Site

Grab samples shall be taken at five feet below the surface of the water and
ten feet from the channel bottom.  At each monitoring station, the two grab
samples shall be composited together in equal volumes to produce a single
sample for analysis as indicated in the schedule below.  Individual grab
samples shall be taken at mid depth from each of the agricultural drainage
ditch monitoring stations.  If agricultural drainage ditches are utilized, one
background water sample from the ditch shall be collected prior to discharge
into the ditch and analyzed for the listed constituents.  When possible
samples shall be collected on the same day(s) that samples for the disposal
site (return flow) discharge monitoring are collected.

   Station Description

    R-3 Up current of the discharge location
undisturbed by the discharge of the return
water from the disposal site, but not to exceed
3000 feet. (If agricultural drainage ditches
are utilized, R3 is collected when dewatering
pumps are operating.)

    R-3AG
2 300 feet upstream of the discharge 

location at the
agricultural drainage ditch. (Applicable only
if disposal requires the use of an
agricultural drainage ditch to transport
effluent back to the river).

    R-4 1000 feet down current of the discharge point.
(If agricultural drainage ditches are utilized,
R4 is collected when dewatering pumps are
operating.)

    R-4AG 300 feet downstream of the discharge point 
into the agricultural drainage ditch.  
(Applicable only if disposal requires the use 
of an agricultural drainage ditch to transport 
effluent back to the river).

                                      Sampling
Constituent/Analysis       Units      Frequency           Criteria

pH pH units Daily (field test)  6.5 to 8.5
Dissolved Oxygen mg/l Daily (field test) >5.0
Temperature oF Daily (field test) < 5oF above ambient
Settleable Matter mg/l/hr Daily (field test) 0.30
Turbidity1 NTU Two/Day (field test)
Suspended Solids (TSS) mg/l Two/week             30.0
Oil and Grease mg/l Weekly               10.0
Nitrate (NO3) mg/l Weekly               45.0
Trace Metals (Total & Dissolved)3

Ag    ug/l Two/Month            0.12
As ug/l Two/Month            10.0
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Cd ug/l Two/Month            1.1
Cr VI ug/l Two/Month            11.0
Cu ug/l Two/Month            10.0
Hg ug/l Two/Month            0.012
Ni ug/l Two/Month            13.4
Pb ug/l Two/Month            3.2
Se ug/l Two/Month            10.0
Zn ug/l Two/Month            100.0
Tribuytl Tin ug/l Two/Month            0.020

Total Trihalomethanes ug/l Two/Month            100.0
  Formation Potential

1 Turbidity readings shall be collected at least 8 hours apart and shall
not exceed the following limitations:
- Where natural turbidity is between 0 and 50 NTU, increases shall not

      exceed 20 percent.
    - Where natural turbidity is between 50 and 100 NTU, increases shall not
      exceed 10 NTU.
    - Where natural turbidity is greater than 100  NTU, increases shall not
      exceed 10 percent.
2    One background water sample from the agricultural drainage ditch shall be
     collected prior to discharge into the ditch and analyzed for the listed 
     constituents.    
3 Total and dissolved concentrations shall be determined for each         
     constituent.
                        

3.11.2.4  Effluent Toxicity Monitoring

Effluent toxicity monitoring shall be conducted to determine whether the
effluent is contributing toxicity to the Sacramento River.  The Contractor
shall run one set of 2-specie bioassays as specified in U.S. EPA guidance
manual EPA (600-4/85-014) and EPA 440-4/85-032 using undiluted pond effluent,
river water, and lab water.  Except as noted herein, the bioassay will be
performed one time and at the first site to discharge into the river.  The
bioassay shall be done as soon as possible into the job and as soon as
representative dredging and disposal conditions are underway (time not to
exceed 7 days from start of discharge).  The laboratory shall perform all
determinations of reproduction success, growth rates, and mortality as
presented in the EPA procedures, and interpret and summarize the statistical
significance of the results as they pertain to toxicity of the collected
samples.  The laboratory summary report shall clearly indicate the following:
the number of fish used, the number of fish survival and deaths, the survival
rate expressed as percentage, the test procedure, the water used, the test
dates and duration of the test.  If it is shown that the effluent is causing
unacceptable results in the bioassay, as defined by the EPA guidance criteria,
the Contractor shall immediately inform the Contracting Officer and the
CVRWQCB and immediately run additional bioassays by diluting the dredge
effluent with river water using the specified dilution series.  Note there is
a 36 hour maximum holding time for the chronic bioassay effluent and river
water.
                                   
     Species: Pimephales promelas, and Ceriodaphnia
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     Protocol: EPA 600-4/85-014
     Frequency: Once at first site to discharge
     Dilution Series: Initial testing shall be on 100% effluent.  If 

toxicity if found, then retesting must be performed 
using the following dilution series:

Dilutions (%)            Controls
100 50 25 12.5 6.25     River Water     Lab Water

% Effluent 100 50 25 12.5 6.25        0            0
% Dilution Water1   0 50 75 87.5 93.75      100            0
% Lab Water   0  0  0  0  0        0          100
               

1 Dilution Water shall be non-toxic receiving water from the Sacramento
River taken up current from the discharge point.  Effluent toxicity samples
shall be collected from the sedimentation pond discharge prior to its entering
the Sacramento River.  Grab samples shall be representative of the volume and
quality of the discharge.  Time of collection of samples shall be recorded.

-- End of Section --
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